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ENGINEERING AND RELATED SERVICES 

JANUARY 08, 2016 

 

CONTRACT NO. 4400007676 

STATE PROJECT NO.  H.001271 

F.A.P. NO. H001271 

CANE RIVER BRIDGE AT CHURCH STREET 

ROUTE LA 1-X 

NATCHITOCHES PARISH 

  

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional 

Engineering and Related Services”, revised November 2011, from Consulting Firms 

(Consultant) to provide engineering and related services.  Consultants who are a 

Louisiana or foreign LLC or corporation should be appropriately registered with 

the Louisiana Secretary of State, as contemplated by Title 12 of the Louisiana 

Revised Statutes, and with LAPELS under it’s rules for FIRMS.  If a Consultant 

fails to place itself in good standing in accordance with those provisions, it may be 

subject to consequences contemplated in Title 12 and/or the LAPELS rules.  All 

requirements of Louisiana Professional Engineering and Land Surveying 

(LAPELS) Board must be met and the Prime Consultants shall be registered with 

the Federal Government using SAM.gov at the time of submittal.  One Prime-

Consultant/Sub-Consultant(s) will be selected for this Contract. 

 

DOTD employees may not submit a proposal, nor be included as part of a Consultant’s 

team. 

 

Project Manager – Elnur Musa 
 

All inquiries concerning this advertisement should be sent in writing to 

masood.rasoulian@la.gov and heather.huval@la.gov. 

 

PROJECT DESCRIPTION 

 

The selected Consultant will prepare an Environmental Assessment (EA) for the 

replacement of the Cane River Bridge at Church Street on LA 1-X in the City of 

Natchitoches, Natchitoches Parish.  The existing Church Street Bridge is a two-lane 

concrete deck girder bridge constructed in 1936.  The bridge is located within the 

Natchitoches Historic Landmark District.  The bridge has been determined ineligible for 

the National Register of Historic Places and is not a contributing element to the District. 

 

Three alternatives and one sub-alternative are being carried forward from the Stage 0 

Feasibility for the replacement of the bridge on existing or slightly off-set alignment, with 

a possible new temporary or permanent detour bridge at Highland Park Drive.  This 

scope also includes the analysis of up to three NEPA-derived alternatives, as well as the 

mailto:masood.rasoulian@la.gov
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No-Build Alternative. 

 

In addition, provide services to develop at least three high resolution photo renderings to 

be used at public involvement events. The renderings may consist of proposed bridge 

alternates at Church Street or proposed structures on alternative alignments. 

 

SCOPE OF SERVICES 

 

The services to be rendered for this project shall consist of the following Stage and Parts: 

 

Stage 1 Planning/Environmental 

Part II:  Line and Grade Analysis 

Part III: Environmental Evaluation 

(b)  Environmental Assessment (EA) 

Part IV:  Conceptual Design 

  

The work to be performed for this project consists of providing all services required to 

conduct appropriate technical studies, traffic and safety analysis, and provide an 

Environmental Assessment and related documents, including the analysis, evaluation, and 

documentation of the proposed project for all build alternatives being considered.  DOTD 

anticipates that an EA will suffice as the environmental document for this project; 

however, should it be determined that the project requires an Environmental Impact 

Statement (EIS), DOTD may supplement the contract.  The scope of services will 

involve, but not limited to, the following services: 

 

Environmental Assessment (EA) 

 

The EA shall be prepared according to the requirements of the National Environmental 

Policy Act (NEPA) and written according to the current applicable Federal Highway 

Administration (FHWA) Guidance addressing potential Social, Environmental, and 

Economic impacts in the highway corridor.   

 

In addition to the EA, separate reports including but not limited to Wetland Finding, 

Phase I Environmental Site Assessment, Phase I Cultural Resources Survey, Noise 

Analysis, Conceptual Stage Relocation Plan, Section 106 Finding documentation, and 

possible Section 4(f) statement, will be required. 

 

Public and agency participation will be required through the use of solicitation of views, 

public meetings, public hearing, Section 106 consulting parties meetings, public notices, 

attendance at local meetings, etc.  An agency and public involvement plan will be 

developed. 
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A separate Scope and Budget Report will be submitted subsequent to the Finding of No 

Significant Impact, if issued, consisting of the project scope, project budget (utilities, 

right-of-way, engineering, construction, and operation), mitigation requirements, and the 

implementation schedule.  The Scope and Budget report will be approved by DOTD and 

become the basis of design for the project. 

 

Traffic and Safety Analysis 

 

The Consultant will collect the needed data and analyze the alternatives, performing 

Synchro/Vistro and HCS analysis for the AM and PM peak hours, for the build and 

design years.  Safety analysis will also need to be performed at various locations as it 

relates to the alternatives. 

 

The Alignment and Grade Analysis must satisfy the results of the Traffic and Safety 

Analysis. 

 

Alignment and Grade Analysis 

 

The selected Consultant will perform all necessary engineering analysis to adequately 

define alternatives to be considered in the EA.  The line and grade will be used to 

determine both direct and indirect impacts of the proposed alternatives.  For each 

alternative, this work will include but not be limited to: 

 

a. Development of typical roadway and bridge sections including potential 

temporary or permanent detour road or bridge.  

b. Establishment of design criteria (Roadway Classification and Design Speed). 

c. Development of horizontal and vertical alignment for roadways and bridges. 

This includes potential temporary or permanent detour road or bridge. 

d. Location and layout of proposed alternatives, including geometric details and 

any proposed detour roads and bridges. 

e. Identification of Existing Drainage and Recommended Improvements 

f. Estimate of Required Right-of-Way and Associated Impacts 

g. Identification of Existing Utilities and Possible Impacts 

h. Project Cost Estimates (Land Acquisition, Utility Relocations, and 

Construction Costs). 

 

The Alignment and Grade Analysis must satisfy the results of the Traffic and Safety 

Analysis. 
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ELECTRONIC DELIVERABLES 

The Consultant hereby agrees to produce electronic deliverables in conformance with the 

DOTD Software and Deliverable Standards for Electronic Plans document. The 

Consultant is also responsible for ensuring that Sub-Consultants submit their electronic 

deliverables in conformance with the same standards.   The DOTD Software and 

Deliverable Standards for Electronic Plans document and DOTD CAD Standards 

Downloads are available via links on the DOTD web site. 

The Consultant shall apply patches to CAD Standard Resources and install incremental 

updates of software as needed or required.  The Consultant hereby agrees to install major 

updates to software versions and CAD Standard Resources in a timely manner.  Major 

updates of CAD standards and software versions shall be applied per directive or 

approval of the DOTD Design Automation Manager.  Such updates will not have a 

significant impact on the plan development time or project delivery date, nor will they 

require the Consultant to purchase additional software.  Prior to proceeding with plan 

development, the Consultant shall contact the Project Manager for any special 

instructions regarding project-specific requirements. 

In the event that any electronic standard conflicts with written documentation, including 

DOTD plan-development Manuals, the electronic standard typically governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 

The Consultant shall upload (or check in) electronic deliverables directly into the DOTD 

ProjectWise repository at each plan delivery milestone.  Consultants are responsible for 

performing certain operations at each milestone including, but not limited to, the 

following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as 

needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing 

tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD 

standards and procedures (Final Plans, Revisions and Change Orders).  Signatures 

shall be applied in signature blocks provided with electronic seals and Title 

Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project 

Manager shall notify the Consultant regarding the availability of two automatically-

generated informational reports in ProjectWise.  These reports document the completion 

status and other information regarding indexing attributes and CAD standards.  

Consultants shall take these reports into account and make any necessary adjustments to 

plans before the next submittal milestone; or sooner, if directed by the Project Manager. 
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QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program; in order to provide a mechanism by which all contracted services can be subject 

to a systematic and consistent review.  Consultants must ensure quality and adhere to 

established design policies, procedures, standards, and guidelines in the preparation and 

review of all design products.  The DOTD shall provide limited input and technical 

assistance to the Consultant. 

 

ITEMS TO BE PROVIDED BY DOTD 

 

DOTD will provide copies of, or grant access to, maps, surveys, plans, existing and 

projected traffic data, right-of-way information and/or any other pertinent information 

available in its files which may assist the Consultant/Team in performing this work. 

DOTD will provide a digital copy of the Stage 0 Feasibility. 

 

ADDITIONAL SERVICES 
 

The scope of services, compensation and contract time for future engineering services 

will be established by Supplemental Agreement(s) for the following: 

   

 Additional Stage 1 work may be required. 

 

All additional sub-consultants required to perform these services are subject to approval 

as per RS 48:290.D prior to execution of the supplemental agreement. 

 

CONTRACT TIME 

 

The Consultant shall proceed with the services specified herein after the execution of this 

Contract and upon written Notice-to-Proceed (NTP) from the DOTD and shall be 

completed within 730 calendar days, which includes review time.  The delivery schedule 

for all project deliverables shall be established by the Project Manager. 

 

COMPENSATION 

 

Compensation to the Consultant for services rendered in connection with this Contract 

will be made on the basis of actual cost plus a fixed fee, with a maximum limitation, 

based on negotiated man hours. 

 

All travel related expenses will be compensated under direct expenses, and will be in 

accordance with Louisiana Office of State Travel regulations found at:  

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm Vehicle rental rates will require prior 

approval from the DOTD Project Manager.  

 

Within 15 calendar days of notification of selection, a kick-off meeting will be held with 

the selected Consultant/Team and appropriate DOTD personnel. The selected 

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm
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Consultant/Team will be required to submit a proposal within 30 calendar days following 

the notification of selection.  All negotiations must be completed within 60 calendar days 

following the notification of selection. 

 

DIRECT EXPENSES 

 

All direct expense items which are not paid for in the firm’s overhead which are needed 

and will be consumed during the life of the contract must be identified by the consultant 

during contract development.  Standard equipment to be used in the provision of services 

rendered for this contract will not be considered for payment under direct expenses.   

Failure to provide the above information will deem items as non-qualifying for direct 

expenses. 

 

The consultant shall provide a minimum of three rate quotes for any specialty vehicle or 

equipment.  Any and all items for which said quotes are not submitted shall be deemed as 

non-qualifying for payment as direct expenses. 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 

2. DOTD Location and Survey Manual 

3. DOTD Addendum “A” to the Location and Survey Manual 

4. DOTD Roadway Design Procedures and Details 

5. DOTD Design Guidelines 

6. DOTD Hydraulics Manual 

7. DOTD Standard Specifications for Roads and Bridges 

8. Manual of Uniform Traffic Control Devices 

9. DOTD Traffic Signal Design Manual 

10. National Environmental Policy Act (NEPA) 

11. National Electric Safety Code (NESC) 

12. National Electrical Code (NFPA 70) 

13. A Policy on Geometric Design of Highways and Streets (AASHTO) 

14. DOTD Construction Contract Administration Manual 

15. DOTD Materials Sampling Manual 

16. DOTD Bridge Design and Evaluation Manual (BDEM) 

17. Consultant Contract Services Manual 

18. Geotechnical Engineering Services Document 

19. Bridge Inspectors Reference Manual/90 

20. DOTD Stage 1 Planning/Environmental Manual of Standard Practice 

21. Code of Federal Regulations 29 CFR 1926 (OSHA) 
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22. Complete Streets, 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safet

y/Complete_Streets/Pages/default.aspx 

23. HSM Highway Safety Manual  

24. AASHTO Roadside Design Guide 

25. EDSMs 

 

Follow link below for the individual reference links: 

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/1

8fc2860512aba5886257a62006133b8?OpenDocument 

 

MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met by the Prime-Consultant at the time of 

submittal:  

 

1. At least one Principal of the Prime-Consultant must be professionally competent 

in the preparation of NEPA documents.  

2. At least one Principal or other Responsible Member of the Prime-Consultant must 

have a minimum of five years of experience in the preparation of NEPA 

documents, including Environmental Assessments, in accordance with the 

National Environmental Policy Act (NEPA) for the FHWA, and must have 

completed the “NHI course No. 142005, National Environmental Policy Act 

(NEPA) and Transportation Decision Making”, or an equivalent course. 

3. In addition to the above requirements, the Prime Consultant must also employ on 

a full-time basis, or through the use of a Sub-Consultant(s): 

a. One Environmental Professional with a minimum of five years of 

experience preparing highway traffic noise analysis using the latest FHWA 

noise model. 

b. One Biologist with a degree in biology or related field with a minimum of 

five years of experience in preparing wetland delineations. 

c. One Principal Investigator who meets the Archaeologist Qualifications as 

published in the Louisiana Register dated April 20, 1994.  

d. One Architectural Historian who meets the Secretary of the Interior 

Professional Qualifications Standards for Architectural History. 

e. Responsible member of the consultant firm handling cultural resources must 

have completed the course on Section 106 of the National Historic 

Preservation Act offered by the Advisory Council, or its equivalent training. 

f. One Environmental Professional with a minimum of five years of 

experience in preparing Phase I Environmental Site Assessments. 

g. Ecological, Cultural Resource, and other environmental professionals are 

required for the performance of a significant portion of the work. 

h. One Real Estate Professional with a minimum of five years of experience in 

preparing Conceptual Stage Relocation Plans.   

i. One professional with a minimum of five years of experience preparing high 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complete_Streets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complete_Streets/Pages/default.aspx
http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
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resolution photo renderings. 

j. One Professional Civil Engineer registered in the State of Louisiana with at 

least five years of experience in bridge design. 

k. One Professional Civil Engineer registered in the State of Louisiana with at 

least five years of experience in roadway design, and a corresponding 

support staff. 

l. One Professional Civil Engineer registered in the State of Louisiana with at 

least five years of experience in traffic engineering, and a corresponding 

support staff. 

             m.   One Professional Civil Engineer registered in the State of Louisiana who has 

been trained in the use of the Highway Safety Manual, Acceptable courses 

are the 2 ½ day workshops conducted by the FHWA Resource Center, 

NCHRP 17-38 or equivalent as approved by DOTD 

Training Certifications/Certifications of Compliance must be submitted with and 

made part of the Consultants DOTD Form 24-102 for all Personnel Requirements 

listed herein. 

WORK ZONE TRAINING REQUIREMENTS  

(PRE-CONSTRUCTION SERVICES) 

  

As part of DOTD’s on-going commitment to work zone safety, required work zone 

training courses must now be taken every four years in order for personnel to remain 

eligible to work on DOTD projects.  For consultants performing pre-construction services 

(i.e., design, survey, subsurface utility, geotechnical, traffic, bridge inspection, 

environmental services), appropriate personnel must take these courses.  In general, the 

responsible charge of traffic control plans shall be required to have Traffic Control 

Supervisor training.  For field services performed within the clear zone, at least one 

member of the field crew shall have Traffic Control Supervisor or Traffic Control 

Technician training.  Consultant should identify all personnel listed in the staffing plan 

for the project that have completed the appropriate work zone training courses. Current 

certifications of compliance for this training should be submitted with and made part of 

Consultant’s DOTD Form 24-102. The consultant shall explain in Section 13 of DOTD 

Form 24-102 how they plan to meet the work zone requirements.  However, all 

requirements shall be met prior to contract execution.  It will be the prime consultant’s 

responsibility to ensure their staff and sub-consultants have the appropriate work zone 

training. 

 

The above requirements are the minimum to perform work on DOTD projects.  It is 

desired that all staff have work zone training as shown below: 

 

 

 Engineers:   Traffic Control Technician 

 Traffic Control Supervisor 

 Flagger 

 

Engineer Interns:  Traffic Control Technician 
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 Traffic Control Supervisor 

    Flagger 

 

Field Senior Technicians,   

 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors: Traffic Control Technician 

  Traffic Control Supervisor 

   Flagger 

 

Field Personnel:   Traffic Control Technician 

     Flagger 

   

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be 

approved by the LA DOTD Work Zone Task Force.  Specific training course 

requirements are: 

 

 Flagger: Successful completion every four years of a work zone flagger 

course approved by the Department.  The “DOTD Maintenance 

Basic Flagging Procedures Workshop” is not an acceptable 

substitute for the ATSSA and AGC flagging courses.  

  

 Traffic Control Technician (TCT): Successful completion every four years of a 

work zone traffic control technician course approved the 

Department. After initial successful completion, it is not necessary 

to retake this course every four years if Traffic Control Supervisor 

training is completed every four years. 

 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic 

control supervisor course approved by the Department. Following 

an initial completion, traffic control supervisors must either 

complete a 1-day TCS refresher course or retake the original 2-day 

TCS course every four years. 

 

 ATSSA contact information: (877) 642-4637 
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EVALUATION CRITERIA 
 

The general criteria to be used by DOTD in evaluating responses for the selection of a 

Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6; * 

5.  Consultant’s current work load with DOTD, weighting factor of 5; 

6.  Location where the work will be performed, weighting factor of 4; 

 

* The Environmental (EV) and Traffic Safety (TS) performance rating will be used for 

this project.   

 

 
 

Consultants with no past performance rating in a rating category will be assigned the 

average rating of the firms submitting; with ratings capped at the statewide average rating 

for that category as of the date the advertisement was posted. 

 

Complexity Level- normal 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 1-5.  The rating will then be multiplied by the corresponding weighting factor.  The 

firm’s rating in each category will then be added to arrive at the Consultant’s final rating. 

 

If Sub-Consultants are used the Prime Consultant must perform a minimum of 51% of the 

work for the overall project.  Each member of the Consultant/Team will be evaluated on 

their part of the contract, proportional to the amount of their work.  The individual team 

member ratings will then be added to arrive at the Consultant/Team rating. 
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Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 

 

1. Masood Rasoulian – Ex officio 

2. Elnur Musa– Project Manager 

3. Kian Yap 

4. Jan Grenfell 

5. Patrick Toney 

6. Skyler Waaso 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution of the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. Neither the Consultant, nor any other party on behalf of the Consultant, 

shall contact any LA DOTD employees, including but not limited to, 

department heads; members of the evaluation teams; and any official who 

may participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 

C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 
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By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  The Prime-Consultant may require the 

Sub-Consultant(s) to carry professional liability insurance.  This insurance will be written 

on a “claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 

 

AUDIT - The selected Consultant/Team shall provide to the DOTD Audit Section  an 

independent Certified Public Accountant (CPA) audited overhead rate developed in 

accordance with Federal Acquisition Regulations (FAR) and guidelines provided by the 

DOTD Audit Section.  In addition, the selected Consultant/Team will allow the DOTD 

Audit Section to perform an overhead audit of its books, at the DOTD’s sole discretion.  

The performance of such an audit by the DOTD Audit Section shall not relieve the 

Consultant/Team of its responsibilities under this paragraph. 
 

Consultants are also required to submit labor rate information twice a year to the DOTD’s 

Audit Section and/or as requested by DOTD.  Newly selected firms must have audited 

salaries and overhead rates on file with the DOTD’s Audit Section before starting any 

additional stage/phase of their contracts.  All Qualification Statements (24-102) 

submitted to DOTD by Consultants currently under contract may be considered non-

responsive if the consultant is not in compliance with the above audit requirements. 

 

Any Consultant currently under contract with the DOTD and who failed to meet all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

 

SUBMITTAL REQUIREMENTS 
 

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be 

submitted to DOTD along with an electronic copy (USB flash drive only) in a 

searchable Portable Document Format (pdf).  If you wish to have your flash drive 

returned, please include a postage paid, self-addressed envelope.   All submittals must 

be in accordance with the requirements of this advertisement and the Consultant Contract 

Services Manual.   

 

http://www.dotd.louisiana.gov/
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Any Consultant/Team failing to submit any of the information required on the 24-102, or 

providing inaccurate information on the 24-102, will be considered non-responsive.  

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102.  In 

Section 8, the Consultant’s 24-102 must describe the work elements to be performed by 

the Sub-Consultant(s), and state the approximate percentage of each work element to be 

subcontracted to each Sub-Consultant. 

 

Contract employees may be allowed for a period of time for a particular element or task 

on a project.  Contract employees should be shown in Section 9a. Project Staffing Plan 

with resumes included in Section 10.   

 

Use of contract employees requires prior approval by the Consultant Contract Services 

Section for each element or task on a project.  The approval request shall be made 

prior to the submittal of the 24-102 form.   

 

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s) 

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 

Board of Registration for Professional Engineers and Land Surveyors.  

 

The DOTD Form 24-102 will be identified with Contract No. 4400007676 and State 

Project No. H.001271, and will be submitted prior to 3:00 p.m. CST on Thursday, 

January 28, 2016, by hand delivery or mail, addressed to: 

 

Department of Transportation and Development 

Attn.:  Mr. Masood Rasoulian, P.E. 

Consultant Contracts Services Administrator 

1201 Capitol Access Road, Room 405-E 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1929 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted, and/or cancel this announcement if it is determined 

to be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD, and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 


