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ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES 
September 17, 2019 
 
CONTRACT NO. 4400017710, 4400017711, 4400017712, 4400017713 
IDIQ CONTRACTS FOR PROFESSIONAL SURVEYING SERVICES 
STATEWIDE  
 
 
Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department 
of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms 
to provide engineering and related services.  Consultants who are a Louisiana or foreign LLC 
or corporation should be appropriately registered with the Louisiana Secretary of State, as 
contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 
Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If 
a consultant is not in good standing in accordance with those provisions, it may be subject to 
consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of 
LAPELS must be met at the time the proposal is submitted.  Prime consultants must be 
registered with the Federal Government using SAM.gov prior to contract execution.   
 
All prime and sub-consultants submitting proposals for this advertisement must have an 
Annual Personnel List (APL) on file with DOTD prior to the closing of this advertisement. 
 
One (1) proposal will be selected for each contract solicited per this advertisement.  Only one (1) 
DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime 
consultant’s qualifications and those of any and all sub-consultants proposed to be used for the 
referenced contract(s).  All identifying contract number(s) should be listed in Section 2 of the 
DOTD Form 24-102. 
 
Sub-consultants will not be considered in this selection. 
 
Any questions concerning this advertisement must be sent in writing to 
DOTDConsultantAds80@la.gov no less than 48 hours (excluding weekends and holidays) prior 
to the proposal deadline. 

 
SCOPE OF SERVICES 

 
The general tasks that the consultant may be required to perform are described more specifically 
in Attachment A, which is incorporated herein by reference.  The selected consultant will perform 
the specific services covered in an Indefinite Delivery/Indefinite Quantity (IDIQ) contract as 
detailed in individual Task Orders (TOs), which will specify TO-specific scope of services, 
contract time, and compensation.   
 
The consultant shall perform the work in accordance with the requirements of this advertisement, 
the resulting contract, and any TOs issued thereunder.  Deliverables shall be in such format as 
required in Attachment A, unless otherwise specified in an individual TO.  The work performed 
by the consultant shall be performed in a manner consistent with that degree of care and skill 
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ordinarily exercised by members of the same profession currently practicing under similar 
circumstances. 
 

MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 
The requirements set forth in Attachment B must be met at the time the proposal is submitted.   
 

EVALUATION CRITERIA 
 

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to 
perform these services are listed below: 
 
1.  consultant’s firm experience on similar projects, weighting factor of three (3); 
2.  consultant’s staff experience on similar projects, weighting factor of four (4); 
3.  consultant’s firm size as related to the estimated project cost, weighting factor of two (2); 
4.  consultant’s past performance on similar DOTD projects, weighting factor of six (6)*; and 
5.  consultant’s current work load with DOTD, weighting factor of three (3). 
 
*Past performance rating categories listed in the table below will be used for performance ratings 
for this contract. 
 
Project Category Weighting - Typical 
 
The project complexity is medium. 
The project time is critical. 
The contract amount is > $2,500,000. 
The route classification is Non-NHS State. 
Therefore, the Project Magnitude for this advertisement is LARGE. 
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THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION 
11 OF THE PRIME CONSULTANT’S DOTD FORM 24-102 PROPOSAL. 

 
Prime consultants who perform 100% of the work may state so in lieu of including this table. 
In all other cases, the prime consultant shall fill in the table by entering the name of each 
firm that is part of the proposal and the percentage of work in each past performance rating 
category to be performed by that firm.  Consultants shall not add past performance rating 
categories.  The percentage estimated for each past performance rating category is for 
grading purposes only, and will not control the actual performance or payment of the work.

Past Performance 
Rating 

Categories** 

% of 
Overall 
Contract 

Prime Firm B Firm C Firm D Firm E Firm F 

Topographic 
Survey (LC) 

90% 100% n/a n/a n/a n/a n/a 

Contract 
Management (CM) 

10% 100% n/a n/a n/a n/a n/a 

Identify the percentage of work for the overall contract to be performed by the prime 
consultant and each sub-consultant. 
Percent of Contract 100%       

 
**Consultants with no past performance rating in a given category will be assigned the average 
rating of the firms submitting for that category, the statewide average rating for that category, or 
three (3.0), whichever is lowest as of the date the advertisement was posted. 
 
DOTD’s Project Evaluation Team will be responsible for performing the above described 
evaluation, and will present a shortlist of the six (6) (if six are qualified), highest rated consultants 
to the Secretary of DOTD.  The Secretary will make the final selection.  
 

RULES OF CONTACT 
 
These rules are designed to promote a fair and unbiased selection process.  DOTD is the single 
source of information regarding the contract selection.  Any official correspondence will be in 
writing, and any official information regarding the contract will be disseminated by DOTD’S 
designated representative via the DOTD website.  The following rules of contact will apply during 
the contract selection process, commencing on the advertisement posting date and ceasing at the 
time of final contract selection.  Contact includes face-to-face communication, the use of a 
telephone, facsimile, electronic mail (email), or formal or informal written communications with 
DOTD.  Any contact determined to be improper, at the sole discretion of DOTD, may result in the 
rejection of the proposal (i.e., DOTD Form 24-102). 
 
Consultants and consultant organizations shall correspond with DOTD regarding this 
advertisement only through the email address designated herein; DOTDConsultantAds80@la.gov 
and during DOTD sponsored one-on-one meetings. 
 
No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee, 
other than as specified herein.  This prohibition includes, but is not limited to, the contacting of: 
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department heads, members of the evaluation teams, and any official who may participate in the 
decision to award the contract resulting from this advertisement. 
 
DOTD will not be responsible for any information or exchange that occurs outside the official 
process specified above. 
 
By submission of a proposal to perform services pursuant to this advertisement, the 
consultant agrees to the communication protocol herein. 

 
No protest or appeal will be entertained unless made in accordance with the procedures found on 
DOTD’s website, which are incorporated herein by reference and can be accessed at: 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Process_Procedur
es.aspx. 

 
CONTRACT TIME 

 
This IDIQ contract shall be in effect for five (5) years.  All TOs must be completed by the 
termination date of the IDIQ contract.  No TO will be initiated unless sufficient contract time 
remains to complete the TO. 
 

COMPENSATION 
 
The maximum compensation payable to the consultant under each IDIQ contract shall not exceed 
$5,000,000.  Compensation to the consultant for services rendered in connection with each TO 
may be made on the basis of lump sum, actual cost plus a fixed fee, cost per unit of work, or 
specific rates of compensation, as specified in each TO, subject to the limitation set forth in the 
IDIQ contract. 
 
Compensation may be either negotiated or non-negotiated as determined by DOTD for each 
individual TO.  When the compensation is negotiated, it will be determined by DOTD based on 
work hours negotiated between DOTD and the consultant.  After notification of selection, a kick-
off meeting will be held with the selected consultant and appropriate DOTD personnel. The 
selected consultant will be required to submit a work hour proposal.  All negotiations must be 
completed within the timeframe set forth in the Consultant Contract Services Manual, unless an 
abbreviated timeframe is specified in writing by the PM. 
 

DIRECT EXPENSES 
 
To the extent that the consultant is allowed to claim reimbursement for direct expenses, all direct 
expense items which are not paid for in the firm’s indirect cost rate and which are needed and will 
be consumed during the life of the contract must be identified by the consultant during contract 
development.  Standard equipment or resources to be used in the provision of services rendered 
for this contract will not be considered for payment under direct expenses.    
 
The consultant should own most of the equipment required to provide the work and services. The 
cost of this equipment should be included in the consultant's indirect cost rate. Equipment may be 
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considered “specialized” if it cannot be considered standard equipment for that particular 
consultant’s normal operating business needs. If a consultant believes special equipment is needed 
for the contract, the consultant must inquire through the Question and Answer process, as provided 
herein, whether the identified item will be considered specialized equipment for the individual 
contract. 
 
To the extent that direct expenses are authorized to be compensated pursuant to a particular TO, 
all travel related expenses will be compensated under direct expenses, and will be in accordance 
with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 
Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 
vehicle usage will be based on actual miles traveled directly and exclusively related to project 
needs.  Vehicle rental rates will require prior approval from the PM.  
 

QUALITY ASSURANCE/QUALITY CONTROL 
 

DOTD requires the selected consultant and all sub-consultants to develop a Quality 
Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all 
deliverables will be subject to a systematic and consistent review.  The selected consultant shall 
address in its plan the review of all sub-consultant work and deliverables.  The selected consultant 
must submit their QA/QC plan to the DOTD PM within 10 business days of the award notification 
to the consultant.  Consultants must ensure quality and adhere to established DOTD policies, 
procedures, standards and guidelines in the preparation and review of all deliverables.  DOTD may 
provide limited input and technical assistance to the consultant. Any deliverables to be transmitted 
by the consultant shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist, 
and a certification that the deliverables meet DOTD’s quality standards. 
 
If the Scope of Services provided in Attachment A includes design of one (1) or more bridges 
and/or component parts thereof, the prime consultant shall submit a bridge design QA/QC 
plan document specifically developed for this contract as part of the DOTD Form 24-102.  
The QA/QC plan document must comply with the minimum requirements in the DOTD Bridge 
Design Section Policy for QA/QC as stated in Part I, Chapter 3 of the DOTD Bridge Design & 
Evaluation Manual (BDEM).  The grading instructions, the rating matrix, and the grading sheet 
for the QA/QC plan document are included in Appendix G of the BDEM Part I, Chapter 3 – Policy 
for QA/QC. The QA/QC plan document shall be prepared to address all evaluation criteria 
included in the rating matrix. The QA/QC plan document must be implemented for all bridge 
design activities in both design phase and construction support phase of the contract.  The prime 
consultant is fully responsible for QA/QC of their work as well as the work of all sub-consultants.  
All contract proposals must include a QA/QC certification that the proposals meet the requirements 
of the QA/QC plan document. 
 
If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 
requirements in Attachment A control. 
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TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 
 

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic 
engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 
to work on DOTD projects.  For consultants performing traffic engineering services (i.e., traffic 
analysis throughout all DOTD project stages), appropriate personnel must successfully complete 
the three (3) modules of the Traffic Engineering Process and Report Course offered by Louisiana 
Transportation Research Center (LTRC) .  This Course must be completed no later than the time 
the proposal is submitted.  Copies of training certificates are to be included in the proposal.  It will 
be the prime consultant’s responsibility to ensure their staff and sub-consultants complete the 
training.  Copies of training records may be obtained from the LTRC website 
https://registration.ltrc.lsu.edu/login. 
 

WORK ZONE TRAINING REQUIREMENTS 
 

As part of DOTD’s on-going commitment to work zone safety, required work zone training 
courses must now be taken every four (4) years in order for personnel to remain eligible to work 
on DOTD projects.  For consultants performing preconstruction services (i.e., design, survey, 
subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate 
personnel must successfully complete these courses.  In general, the person in responsible charge 
of traffic control plans shall be required to have Traffic Control Supervisor training.  For 
preconstruction field services performed within the clear zone, at least one (1) member of the field 
crew shall have Traffic Control Supervisor or Traffic Control Technician training.  The consultant 
should identify all personnel listed in the staffing plan for the contract who have completed the 
appropriate work zone training courses. The consultant shall explain in Section 16 of DOTD 
Form 24-102 how they plan to meet the work zone requirements.  All preconstruction work 
zone training requirements shall be met prior to contract execution.  It will be the prime 
consultant’s responsibility to ensure their staff and sub-consultants have the appropriate work zone 
training. 
 
In addition to the above requirements, if the Scope of Services set forth in Attachment A includes 
Construction Engineering and Inspection (CE&I), the following training requirements shall be met 
at the time the proposal is submitted: 
 
 Field Engineers:   Traffic Control Technician 
  Traffic Control Supervisor 
  Flagger 

Field Engineer Interns:  Traffic Control Technician 
  Traffic Control Supervisor 

     Flagger 

Field Senior Technicians,   
 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors*: Traffic Control Technician 
  Traffic Control Supervisor 
   Flagger 
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Other Field Personnel*:  Traffic Control Technician 
     Flagger 

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors 
 
Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved 
by the DOTD Work Zone Task Force.  For more information, please contact Barry Lacy at 225-
379-1584.  Specific training course requirements are: 
 

Flagger: Successful completion every four (4) years of a work 
zone flagger course approved by the Department.  The 
“DOTD Maintenance Basic Flagging Procedures 
Workshop” is not an acceptable substitute for the 
ATSSA and AGC flagging courses.  

 Traffic Control Technician (TCT): Successful completion every four (4) years of a work 
zone traffic control technician course approved the 
Department. After initial successful completion, it is 
not necessary to retake this course every four (4) years 
if Traffic Control Supervisor training is completed 
every four (4) years. 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 
supervisor course approved by the Department. 
Following an initial completion, traffic control 
supervisors must either complete a one (1)-day TCS 
refresher course or retake the original two (2)-day TCS 
course every four (4) years. 

 
 ATSSA contact information: (877) 642-4637 
 

REFERENCES 
 
All services and documents will meet the standard requirements as to format and content of DOTD 
and will be prepared in accordance with the latest applicable editions, supplements, and revisions 
of the following: 
 
1. AASHTO Standards – https://www.transportation.org/ 
2. ASTM Standards – https://www.astm.org/BOOKSTORE/BOS/index.html  
3. DOTD Test Procedures – http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineerin

g/Materials_Lab/Pages/Menu_TPM.aspx   
4. DOTD Location and Survey Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manual
s%20and%20Forms/Location_and_Survey_Manual.pdf  
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5. Addendum “A” to the Location & Survey Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manual
s%20and%20Forms/Location%20and%20Survey%20Manual%20-
%20Addendum%20A.pdf   

6. DOTD Roadway Design Procedures and Details –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Roa
d-Design-Manual.aspx  

7. DOTD Design Guidelines – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoran
da/Minimum%20Design%20Guidelines.pdf  

8. DOTD Hydraulics Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydrauli
cs/Documents/Hydraulics%20Manual.pdf 

9. Louisiana Standard Specifications for Roads and Bridges –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications
/Pages/Standard%20Specifications.aspx  

10. Manual on Uniform Traffic Control Devices (Non-DOTD Link) –  
http://mutcd.fhwa.dot.gov/   

11. DOTD Traffic Signal Design Manual –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Tra
ffic%20Control/Traffic%20Signal%20Manual%20V2.0%205-28-2015.pdf 

12. National Environmental Policy Act (NEPA)   
13. DOTD Stage 1 Planning/Environmental Manual of Standard Practice – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/St
age_1.aspx   

14. National Electrical Safety Code  
15. National Electrical Code (NFPA 70)  
16. A Policy on Geometric Design of Highways and Streets (AASHTO) –  

https://bookstore.transportation.org/collection_detail.aspx?ID=110  
17. DOTD Construction Contract Administration Manual –  

http://apps2/engineering/Construction/forms/CCA_Manual/01_Construction_Contract_Ad
ministration_Manual_2011.pdf    

18. DOTD Materials Sampling Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/M
enu_MSM.aspx  

19. DOTD Bridge Design Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/B
DEM.aspx  
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20. Consultant Contract Services Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20
Manual%202017.pdf   

21. Bridge Inspector’s Training Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Operations/BridgeMaintenance/Page
s/Documents-and-Manuals.aspx   

22. Federal Aid Off-System Highway Bridge Program Guidelines –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals
/Other%20Manuals%20-%20Guidelines/Federal%20Aid%20Off-
System%20Highway%20Bridge%20Program%20Guidelines.pdf  

23. Code of Federal Regulations 29 CFR 1926 (OSHA)  
24. Complete Streets – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Compl
ete_Streets/Pages/default.aspx  

25. Traffic Engineering Manual - 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Mi
sc%20Documents/Traffic%20Engineering%20Manual.pdf 

26. Traffic Engineering Process and Report – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Pu
blications/Pages/Process%20and%20Report.aspx 

27. American Society of Civil Engineers ASCE 38-02 - 
http://www.dot.ga.gov/PartnerSmart/utilities/Documents/ASCE%2038‐02.pdf          

CONTRACT EXECUTION REQUIREMENTS 
 
The selected consultant will be required to execute the contract within ten (10) days after receipt 
of the contract. 
 
See Attachment C for sample contract provisions.   
 

SECONDARY SELECTION PROCESS 
 
When multiple IDIQ contracts with similar scopes of service are available within a DOTD Section 
that is prepared to issue a TO, the TO selection procedures set forth in Attachment D shall be used 
to award that TO.  Documentation of the selection process shall be retained by DOTD. 
 

REVISIONS TO THE ADVERTISEMENT 
 
DOTD reserves the right to revise any part of the advertisement by issuing addenda to the 
advertisement at any time.  Issuance of this advertisement in no way constitutes a commitment by 
DOTD to award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 
DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is 
determined to be in DOTD’s best interest.  All materials submitted in response to this 



 

Page 10 of 33 
 

advertisement become the property of DOTD, and selection or rejection of a proposal does not 
affect this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 
informalities contained in the advertisement.   
 

CLARIFICATIONS 
 
DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found 
within any proposal, if it is determined to be in DOTD’s best interest. 
 

PROPOSAL REQUIREMENTS 
 
One (1) original (stamped “original”) and five (5) copies of the consultant’s response to this 
advertisement must be submitted to DOTD on the most current version of the DOTD 
Form 24-102 (available at http://bit.ly/CCS_ManualsFormsAgreements) along with an electronic 
copy (USB flash drive only) in a searchable Portable Document Format (PDF). All proposals must 
be in accordance with the requirements of this advertisement, and the Consultant Contract Services 
Manual.  Unless otherwise stated in this advertisement, copies of licenses and certificates are not 
required to be submitted with the proposal. 
 
If more than one (1) contract is to be selected based on this advertisement, no prime consultant is 
allowed to be a sub-consultant on any other consultant’s 24-102.  If a prime consultant is submitted 
as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be 
deemed non-responsive. 
 
Any consultant failing to submit any of the information required on the DOTD Form 24-102, or 
providing inaccurate information on the DOTD Form 24-102, may be considered non-responsive.  
 
DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal. 
 
Any sub-consultants to be used in performance of this contract, must also submit a DOTD Form 
24-102, which is completely filled out and contains all information pertinent to the work to be 
performed.  The sub-consultant’s DOTD Form 24-102 must be firmly bound to the prime 
consultant’s DOTD Form 24-102.  
 
Contract and/or part-time employees are allowed.  Such employees should be shown in Section 12 
of the DOTD Form 24-102 with an asterisk denoting their employment status.  
 
The DOTD Form 24-102 should be identified with contract numbers 4400017710, 4400017711, 
4400017712, and 4400017713 and shall be submitted prior to 3:00 p.m. CST on Wednesday, 
October 2, 2019, by hand delivery or mail, addressed to: 
 
Department of Transportation and Development 
Attn.:  Darhlene Major 
Consultant Contract Services Administrator 
1201 Capitol Access Road, Room 405-E 
Baton Rouge, LA 70802 
Phone: (225) 379-1025 
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ATTACHMENT A – SCOPE OF SERVICES 
 
 

The Consultant will perform land surveying and related services for statewide projects covered by 
a IDIQ Contract under separate Task Orders (TO).  The Consultant will be required to execute a 
TO which will specify the scope of services, contract time, and compensation.  Each TO will 
become a part of the IDIQ Contract.   
 
The services to be rendered for this IDIQ Contract shall consist of the following Stage: 
 
 Stage 3: Design: Topographic Survey 
  
Topographic Survey shall consist of all services required to make a complete topographic survey, 
in English units of measure, as required for the proper design and layout of the Project.  The 
DOTD’s requirements which shall govern this survey are specified in the current edition of the 
DOTD’s Location and Survey Manual.  Although currently acceptable surveying standards and 
methods, as approved by the Location and Survey Administrator, may be used. The Consultant 
shall request, in writing, from the Project Manager, a copy of this manual for the Consultant’s 
information and guidance as to normal DOTD procedures in the conduct of topographical surveys. 
Deviations from the normal procedures must be authorized in writing by the Project Manager.  
 
The survey shall include, but not be limited to the staking of centerline when required and when 
physically possible and, where this is not possible, to the running of all ground traverses necessary 
to compute and establish centerline. Aerial photogrammetry may be used when feasible and by 
written agreement with DOTD in developing the topographic surveys. This work shall include, for 
the control of the field survey and later use, the establishment of referenced iron rods along the 
Project, as may be necessary, to define the centerline and of a referenced system of bench marks 
on a closed level circuit. The survey shall also include the location and establishment of ownership 
of all utilities in the way of construction as specified in the manual. The Consultant’s attention is 
specifically directed to the requirement in the manual whereby a sketch of the survey line shall be 
submitted to the DOTD Location and Survey Administrator for approval immediately after the 
initial establishment of said line and prior to proceeding further with the survey.  The Project 
survey control and horizontal alignment shall be based on the Louisiana State Plane Coordinate 
System, (NAD-83), as determined by G.P.S. observation 

 
ELECTRONIC DELIVERABLES 

 
Consultant hereby agrees to produce electronic deliverables in conformance with DOTD Software 
and Deliverable Standards for Electronic Plans document in effect as of the effective date of the 
most recent contract action or modification, unless exempted in writing by the Project Manager. 
Consultant is also responsible for ensuring that sub-consultants submit their electronic deliverables 
in conformance with the same standards.  DOTD Software and Deliverable Standards for 
Electronic Plans document and DOTD CAD Standards Downloads are available via links on the 
DOTD web site. 

Consultant shall apply patches to CAD Standard Resources and install incremental updates of 
software as needed or required.  Consultant hereby agrees to install major updates to software 
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versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 
software versions shall be applied per directive or approval of the DOTD Design Automation 
Manager.  Such updates will not have a significant impact on the plan development time or project 
delivery date, nor will they require Consultant to purchase additional software.  Prior to proceeding 
with plan development, Consultant shall contact the Project Manager for any special instructions 
regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, 
including DOTD plan-development Manuals, the Digital Plan Delivery Standard 
governs.  Consultant is responsible for contacting the Project Manager should questions arise. 

Consultant shall upload (or check in) electronic deliverables directly into the DOTD ProjectWise 
repository at each plan delivery milestone.  Consultants are responsible for performing certain 
operations at each milestone including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards 
and procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied 
in signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 
notify Consultant regarding the availability of two automatically-generated informational reports 
in ProjectWise.  These reports document the completion status and other information regarding 
indexing attributes and CAD standards.  Consultants shall take these reports into account and make 
any necessary adjustments to plans before the next submittal milestone; or sooner, if directed by 
the Project Manager. 
 

SPECIFIC SOFTWARE AND / OR EQUIPMENT DESIRED 
 

 Electronic files shall be submitted in Microstation.dgn and InRoads formats 
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 

The following requirements must be met at the time the proposal is submitted: 
 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 
or professional land surveyor in the state of Louisiana.  

2. At least one (1) principal or responsible member of the prime consultant shall be a professional 
engineer or professional land surveyor, registered in the state of Louisiana, and shall have a 
minimum of five (5) years of experience in responsible charge of conducting Topographic 
Surveys. 

 
MPRs are to be met by separate individuals, unless stated otherwise below. 
 
MPR Nos. 1 and 2 may be met by the same person. 
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ATTACHMENT C – SAMPLE CONTRACT PROVISIONS 

 
 

REVISED 8/1/2019 
 

STATE OF LOUISIANA 
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT 

 
IDIQ CONTRACT FOR ************* 

CONTRACT NO. 44*** 
STATEWIDE 

 
 
THIS CONTRACT (hereinafter “Contract”) is made and entered into this _______ day of 
________________, 20____, by and between the Louisiana Department of Transportation and 
Development (hereinafter referred to as “DOTD”), and ***[consultant], ***[location], *** 
Louisiana (hereinafter referred to as “Consultant”). 
 
Under the authority granted by Title 48 of the Louisiana Revised Statutes, DOTD has elected to 
engage Consultant to perform, and Consultant agrees to perform, the services described in the 
Scope of Services under the terms and conditions and for the compensation as stated in this 
contract. 
 

ARTICLE I 
ENTIRE AGREEMENT (March 2018) 

 
Use this paragraph for competitively selected contracts: 
This contract, together with advertisement of **[dated] and Addendum No. 1 or (if plural) 
Addenda Nos. ###, the DOTD Form 24-102 submitted by Consultant in response to the 
advertisement, and any attachments and exhibits to the forgoing, all of which are specifically 
incorporated herein by reference, constitute the entire agreement between the parties with respect 
to the subject matter. However, in the event of a conflict between the terms of this contract and 
referenced documents, this contract governs.    
 
Use this Paragraph for Non-Competitive Selections: 
This contract and any attachments and exhibits hereto constitute the entire agreement between the 
parties with respect to the subject matter.  However, in the event of a conflict between the terms 
of this contract and referenced documents, this contract governs.   
 

ARTICLE II 
CONTRACT IDENTIFICATION (March 2018) 

 
Contract No. 44**** has been assigned to this contract to identify costs.  All invoices, progress 
reports, correspondence, etc., required in connection with this contract shall be identified with the 
DOTD project title, contract number, Task Order (TO), and associated purchase order numbers.   
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ARTICLE III 

SCOPE OF SERVICES (March 2018) 
 
The various tasks to be performed by Consultant for this project are described more specifically in 
Attachment A, attached hereto and made a part of this contract. [Attach scope from advertisement.]  
Consultant shall be required to execute a TO which shall specify the scope of services and 
compensation for each task detailed therein.  Consultant shall submit any deliverable(s) required 
under a TO by the due date established for such deliverable(s) by the DOTD Project Manager (PM) 
in the Notice to Proceed (NTP) for that TO, as those due dates may be modified by the PM through 
any subsequently approved project schedule(s).  The due date(s) for all deliverables shall be no 
later than the termination date of this contract.  Deliverables shall be in such format as required in 
each executed TO.  Each executed TO shall become a part of this contract. 
          
Consultant shall perform the work in accordance with the terms of this contract under the direct 
supervision of a PM who shall be identified when a NTP is issued for the work.  The work 
performed by Consultant under this contract shall be performed in a manner consistent with that 
degree of care and skill ordinarily exercised by members of the same profession currently 
practicing under similar circumstances. 
 

ARTICLE IV 
QUALITY ASSURANCE/QUALITY CONTROL (QA/QC) (March 2018) 

 
Consultant’s QA/QC plan document is attached hereto as Attachment B, and is incorporated by 
reference herein.  [Attach Attachment B.] The QA/QC plan document must be implemented for 
all contract activities in all phases of the project(s) for which a TO is issued.  Although DOTD 
may provide limited input and technical assistance to Consultant, Consultant is fully responsible 
for QA/QC of its work as well as the work of all sub-consultants.  All project submittals must 
include a QA/QC certification that the submittals meet the requirements of the QA/QC plan 
document. 
 

ARTICLE V 
CONTRACT TIME AND NOTICE TO PROCEED (March 2018) 

 
This contract shall take effect on the date first written above.  This contract, and any TO issued 
thereunder, shall remain in effect for a period of five years from the effective date of this contract.  
The services to be performed for each TO will be determined prior to the execution of the TO.  
Consultant will proceed with the services required in each TO upon issuance of an NTP from 
DOTD. Consultant shall submit any deliverable(s) required under a TO by the due date established 
for such deliverable(s) by the PM in the NTP for that TO, as those due dates may be modified by 
the PM through any subsequently approved project schedule(s).  The due date(s) for all 
deliverables shall be no later than the termination date of this contract, and any TO issued pursuant 
to this contract shall terminate on the termination date of this contract. 
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ARTICLE VI 
GENERAL REQUIREMENTS (March 2018) 

 
It is the intent of this contract that, with the exception of the items specifically listed to be furnished 
by DOTD, Consultant shall, for the agreed compensation, obtain all data and furnish all services 
and materials required to fully develop and complete the required scope of services of each TO.  
All items required to accomplish these results, whether or not specifically mentioned in this 
contract and/or TOs, are to be furnished at a cost not to exceed the maximum compensation amount 
established for each TO under this contract. If an error or omission is detected by Consultant in 
data provided to Consultant by DOTD, Consultant shall notify DOTD and may request a 
suspension of contract time.  In the event that contract time is not suspended, Consultant shall 
perform work only on those portions of the work unaffected by the error or omission. 
 

ARTICLE VII 
COMPENSATION (April 2018) 

 
The maximum compensation payable to Consultant for all services rendered in connection with 
this contract shall be $XXX. 
 
Compensation to Consultant for services rendered in connection with each TO may, in DOTD’s 
sole discretion, be made on the basis of a lump sum, cost-plus fixed fee, cost per unit of work, or 
specific rates of compensation and shall be subject to the maximum limitation stated in the TO.  
The maximum limitation for each TO will be determined based on either non-negotiated or 
negotiated work hours, at the sole discretion of DOTD.  
 
If specific rates of compensation are established in a TO, Consultant may request to have such 
specific rates of compensation updated on a yearly basis; provided, however, that any resulting 
adjustment to the contract specific rates of compensation shall not be cause for an increase in the 
maximum compensation limitation imposed herein or in the specific TO.  
 

ARTICLE VIII 
DIRECT EXPENSES (June 2019) 

 
If it is provided in a TO that direct expenses are to be reimbursed, direct expense items must not 
be included in the calculation of the firm’s indirect cost rate, must be used exclusively for the TO, 
and must be fully consumed during the life of the TO.  Standard equipment or resources to be used 
in the provision of services rendered for a TO will not be considered for reimbursement as direct 
expenses.   Requests for reimbursement of direct expenses must be accompanied with adequate 
supporting documentation.  Failure to provide adequate supporting documentation may, in 
DOTD’s sole discretion, result in a determination that such expenses are not eligible for 
reimbursement. 
 
Consultant shall provide a minimum of three rate quotes for any specialty vehicle or equipment 
that is billed as a direct expense.  Any and all specialty vehicles or equipment for which said quotes 
are not submitted shall be deemed as non-qualifying for payment as direct expenses. 
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All travel related expenses will be compensated under direct expenses, and will be in accordance 
with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 
Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 
vehicle usage will be based on actual miles traveled directly and exclusively related to project 
needs.  
 
All direct expenses must comply with the requirements of 48 C.F.R. 31.  
 

ARTICLE IX 
PAYMENT BASED ON LUMP SUM (April 2018) 

 
When a TO specifies that payment will be made on a lump sum basis, payments of undisputed 
amounts for services rendered by Consultant and/or sub-consultant shall be made monthly.  The 
payments shall be based on a standard certified correct invoice directly proportional to the 
percentage of completed work, as shown in the monthly progress schedule.  The monthly progress 
schedule shall:  a) show in detail the status of the work, b) be subdivided into appropriate stages 
with estimated percentages for each stage, c) state the percentage of work completed on the total 
project as of the date of the invoice, d) state the projected completion date for any/all deliverable(s) 
as of the date of the invoice, and e) be of a form and with a division of items as approved by 
DOTD.   

 
The invoice, reflecting the amount and value of work accomplished to the date of such submission, 
shall be submitted each month directly to the PM.  The invoice shall also show the total of previous 
payments made pursuant to this contract and the amount due and payable as of the date of the 
current invoice.   
 
A principal member of the Consultant must sign, date, and certify the invoice for correctness. Each 
invoice shall be submitted to the PM. 
 
Upon receipt of each invoice, DOTD shall check the invoice for correctness and return if required; 
upon acceptance and approval of a standard certified correct invoice, for services satisfactorily 
performed, DOTD shall pay the amount shown to be due and payable within thirty (30) calendar 
days. 
 
All costs must comply with the requirements of 48 C.F.R. 31. 
 

ARTICLE X 
PAYMENT BASED ON COST PLUS FIXED FEE (April 2018) 

 
When a TO specifies that payment will be made on a cost plus fixed fee basis, payments of 
undisputed amounts to Consultant for services rendered by Consultant and/or sub-consultant shall 
be made monthly.  Cost reimbursements for services rendered by Consultant and/or sub-consultant 
shall be made monthly on undisputed amounts based on a standard certified correct and itemized 
invoice subdivided for each task, as applicable.  Each invoice shall detail the names of the 
employees, the time worked, their classification and rates of pay, and the approved DOTD audited 
indirect cost rate for the work that gave rise to the invoice, as per the “Audit” article of this contract. 
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The contract indirect cost rates shall be adjusted during the course of this contract, as per the 
“Audit” article of this contract.  The invoiced indirect cost rate shall not exceed the approved 
DOTD audited indirect cost rate for the work that gave rise to the invoice, as per the “Audit” article 
of the contract.  Payments of fixed fee shall be based on a standard certified correct invoice directly 
proportional to the percentage of completed work, as shown in the monthly progress schedule.  
The monthly progress schedule shall:  a) show in detail the status of the work, b) be subdivided 
into appropriate stages with estimated percentages for each stage, c) state the percentage of work 
completed on the total project as of the date of the invoice, d) state the projected completion date 
for any/all deliverable(s) as of the date of the invoice, and e) be of a form and with a division of 
items as approved by DOTD.   

 
Invoices for work performed shall be submitted monthly and be directly related to the monthly 
progress schedule.  DOTD shall not approve any invoice in which the proportional amount of the 
total contract compensation for any individual stage exceeds the percentage of project completion 
for that stage by more than five percent.  Invoices reflecting any charges for labor must be 
accompanied by timesheets showing hours worked on each date referenced in the invoice and 
including a detailed description of tasks performed during those work hours. 
 
Payments shall also be made monthly for direct expenses chargeable and identifiable to a specific 
TO, provided such charges are substantiated by documentation that is subject to audit.  Direct 
expenses shall be disallowed if subsequent audits reveal that adequate supporting documentation 
has not been maintained.  If any invoiced amounts are disallowed after payment as a result of a 
subsequent audit, DOTD will invoice Consultant for the amount of any overpayments and 
Consultant shall be required to repay such amount within sixty (60) calendar days of receipt of 
DOTD’s invoice.  If Consultant fails to make payment within sixty (60) days, Consultant will be 
subject to disqualification as provided in the “Disqualification” article of this contract. It is 
understood that the firm's entire books must segregate these items separately from the firm’s 
general indirect costs/cost rate. 
 
The invoice shall show the total amount earned to the date of submission, the amount due and 
payable as of the date of the invoice (including direct expenses), and the pro-rata share of the fixed 
fee.    
 
A principal member of Consultant must sign, date, and certify the invoice for correctness. Each 
invoice shall be submitted to the PM.    
 
Upon receipt of each invoice, DOTD shall check the invoice for correctness and return if required; 
upon acceptance and approval of a standard certified correct invoice, for services satisfactorily 
performed, DOTD shall pay the amount shown to be due and payable within thirty (30) calendar 
days. 
 
All costs must comply with the requirements of 48 C.F.R. 31. 
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ARTICLE XI 
PAYMENT BASED ON COST PER UNIT OF WORK (June 2019) 

 
When a TO specifies that payment will be made on a cost per unit of work basis, payments for unit 
costs relating to line item deliverables delivered or in progress by Consultant and/or sub-
consultant, shall be made monthly on undisputed amounts based on a standard certified correct 
and itemized invoice showing units delivered, units in progress, line item unit cost, and amount 
owed. Percentage complete of the project and of any units in progress shall be shown in the 
monthly progress schedule.  The monthly progress schedule shall:  a) show in detail the status of 
the work, b) be subdivided into appropriate stages with estimated percentages for each stage, c) 
state the percentage of work completed on the total project as of the date of the invoice, d) state 
the projected completion date for any/all deliverable(s) as of the date of the invoice, and e) be of a 
form and with a division of items as approved by DOTD. 
 
An invoice shall be submitted each month directly to the PM.  The invoice shall show the total 
amount earned to the date of submission, and the amount due and payable as of the date of the 
invoice.   
 
A principal member of Consultant must sign, date, and certify the invoice for correctness. Each 
invoice shall be submitted to the PM.    
 
Upon receipt of each invoice, DOTD shall check the invoice for correctness and return if required; 
upon acceptance and approval of a standard certified correct invoice, for services satisfactorily 
performed, DOTD shall pay the amount shown to be due and payable within thirty (30) calendar 
days. 
 
All costs must comply with the requirements of 48 C.F.R. 31. 
 
Payment for unit costs shall be based on the actual number of units delivered pursuant to this 
contract.  Line item unit costs will be as set forth in each TO.  
 

ARTICLE XII 
PAYMENT BASED ON SPECIFIC RATES OF COMPENSATION (April 2018) 

 
When a TO specifies that payment will be made on the basis of specific rates of compensation, 
payments for services rendered by Consultant and/or sub-consultant, shall be made monthly on 
undisputed amounts based on a standard certified correct and itemized invoice subdivided for each 
task, as applicable.  Each invoice that includes labor charges shall detail the names of the 
employees, the time worked, their classification, and applicable rates billed for the work that gave 
rise to the invoice.  These shall be reimbursed at the approved specific rate of compensation for 
that classification, which will be the most recent such rate of which DOTD has provided written 
notice to Consultant through issuance of a Rate Letter by DOTD Consultant Contracts Services.  
Optional: Following sentences to be added when the consultant designated personnel for “Specific 
Rates” contracts:  All documented designated personnel for various classifications shall be paid at 
the rates set forth below: 
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[insert designated personnel names and rates]. 
 
Failure to comply with the designated personnel requirements shall result in DOTD using 
Consultant’s average audited salary classification rate.  Each invoice must be accompanied by time 
sheets showing hours worked each day and a detailed description of tasks performed during those 
work hours.   
 
The invoice shall be submitted monthly and be directly related to the monthly progress schedule, 
which shall:  a) show in detail the status of the work, b) be subdivided into appropriate stages with 
estimated percentages for each stage, c) state the percentage of work completed on the total project 
as of the date of the invoice, d) state the projected completion date for any/all deliverable(s) as of 
the date of the invoice, and e) be of a form and with a division of items as approved by DOTD.  
DOTD shall not approve any invoice in which the proportional amount of the total contract 
compensation exceeds the percentage of project completion by more than five percent.  Invoices 
reflecting any charges for labor must be accompanied by timesheets showing hours worked on 
each date referenced in the invoice. 
 
Payments shall also be made monthly for direct expenses chargeable and identifiable to a specific 
TO, provided such charges are substantiated by documentation that is subject to audit. Direct 
expenses shall be disallowed if subsequent audits reveal that adequate supporting documentation 
has not been maintained.  If any invoiced amounts are disallowed after payment as a result of a 
subsequent audit, DOTD will invoice Consultant for the amount of any overpayments and 
Consultant shall be required to repay such amount within sixty (60) calendar days of receipt of 
DOTD’s invoice.  If Consultant fails to make payment within sixty (60) calendar days, Consultant 
will be subject to disqualification as provided in the “Disqualification” article of this contract.  It 
is understood that the firm's books must segregate these items separately from the firm’s general 
indirect costs/cost rate. 
 
The invoice shall show the total amount earned to the date of submission, and the amount due and 
payable, including the direct expenses.   
 
A principal member of the Consultant must sign, date, and certify the invoice for correctness. Each 
invoice shall be submitted to the DOTD PM. 
 
Upon receipt of each invoice, DOTD shall check the invoice for correctness and return if required; 
upon acceptance and approval of a standard certified correct invoice, for services satisfactorily 
performed, DOTD shall pay the amount shown to be due and payable within thirty (30) calendar 
days. 
 
All costs must comply with the requirements of 48 C.F.R. 31. 
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ARTICLE XIII 
RETAINAGE (March 2018) 

 
Retainage in the amount of five percent of invoiced amounts other than amounts to be reimbursed 
for direct expenses may be held, at the sole discretion of DOTD, if any of the following conditions 
are met: 
 
1. failure of Consultant to submit invoices timely in accordance with this contract; 
2. Consultant has received a rating of “Marginal Performance” or lower in any rating 

category; or 
3. a provisional indirect cost rate is established for Consultant pending the submittal of a CPA 

audited rate, and Consultant has not yet received approval of its submitted CPA audited 
rates. 
 

ARTICLE XIV 
AUDIT (June 2019)  

 
Annually, Consultant shall provide or cause to be provided to the DOTD Audit Section 
independent Certified Public Accountant (CPA) audited indirect cost rate(s) for itself and any sub-
consultants.  The indirect cost rate(s) provided to DOTD may consist of a single company-wide 
indirect cost rate or, at the consultant’s or sub-consultant’s option, may also include separate home 
and field indirect cost rates.  These audited indirect cost rate(s) shall be developed in accordance 
with generally accepted accounting principles, using the cost principles and procedures set forth 
in 48 CFR 31 of the Federal Acquisition Regulations (FAR) and guidelines provided by the DOTD 
Audit Section.  In addition, the selected consultant will allow the DOTD Audit Section to perform 
an indirect cost audit of its books, at DOTD’s sole discretion, and shall require the same of any 
sub-consultants.  The performance or non-performance of such an audit by the DOTD Audit 
Section shall not relieve Consultant of its responsibilities under this paragraph.  For the purpose 
of calculating DOTD contract compensation, the consultant/sub-consultant may elect to use its 
company-wide indirect cost rate or, if available, its separate home and/or field indirect cost rates, 
as applicable, provided that such election shall apply consistently across all affected contracts.   
 
If this contract provides for separate reimbursement of indirect cost expenses, prior to the 
commencement of work, DOTD will submit to Consultant a form, substantially in the form of 
Attachment C to this contract, stating the average of up to the most recent three (3) years within 
the last five years of the applicable audited indirect cost rate(s) for Consultant and any sub-
consultants to be used for this contract.  The applicable indirect cost rate(s) will be the DOTD-
approved audited indirect cost rate(s) for that consultant/sub-consultant until an updated form is 
transmitted to Consultant by DOTD.  Upon receipt of the required form(s) by Consultant, 
Consultant shall sign the form(s) for itself and its sub-consultants to signify acknowledgment of 
receipt and return the signed form(s) to DOTD.  If Consultant requests and is approved to add a 
sub-consultant after commencement of work, such a form must be prepared, submitted, received, 
and returned before that sub-consultant commences work on this contract. 
 
In the event that DOTD does not have any approved indirect cost rate(s) for Consultant or any sub-
consultants, provisional rate(s) will be used based on the statewide average audited indirect cost 
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rate until such time as audited indirect cost rate(s) for that consultant/sub-consultant are received 
and approved by DOTD.  In the event that DOTD has an approved company-wide indirect cost 
rate for the Consultant or any sub-consultant, and the work effort is primarily field work, a 
provisional rate based on the statewide average field indirect cost rate will be used until such time 
as an audited field indirect cost rate for that consultant/sub-consultant is received and approved by 
DOTD.  Upon approval of such audited rate(s), DOTD shall provide Consultant with updated 
documentation reflecting the audited rate(s), and Consultant shall include on its next scheduled 
invoice any entries necessary to adjust charges for work already billed based on any differences 
between the provisional indirect cost rate(s) and the actual audited indirect cost rate(s), as required 
by 23 CFR 172.  In addition, DOTD and Consultant shall enter into an amendment to this contract 
to revise the maximum compensation set forth herein and specific rates of compensation, to the 
extent such are provided herein, in light of the actual audited indirect cost rate(s) received and 
approved by DOTD. 
 
In the event that a consultant/sub-consultant has audited indirect cost rate(s) for previous fiscal 
years on file with DOTD and has recently submitted indirect cost rate(s) to DOTD for subsequent 
fiscal years that have not been approved by the DOTD Audit Section, prior to execution of this 
contract or any supplement hereto, Consultant may request the use of provisional indirect cost 
rate(s) for that consultant/sub-consultant in preparing this contract or any supplement hereto.  The 
provisional rate(s) will be based on the lesser of the statewide average audited indirect cost rate, 
any company-wide audited indirect cost rate specific to that consultant/sub-consultant that has 
been approved by DOTD, or any rate(s) offered to be used by Consultant.  These provisional rate(s) 
will be used for that consultant/sub-consultant until such time as approval is received from the 
DOTD Audit Section for indirect cost rate proposals for that consultant/sub-consultant for all fiscal 
years that were pending as of the date of this contract’s execution.  Upon approval of such audited 
rate(s), DOTD shall provide Consultant with updated documentation reflecting the audited rate(s), 
and Consultant shall include on its next scheduled invoice any entries necessary to adjust charges 
for work already billed based on any differences between the provisional indirect cost rate(s) and 
the actual audited indirect cost rate(s), as required by 23 CFR 172.  In addition, DOTD and 
Consultant shall enter into an amendment to this contract to revise the maximum compensation set 
forth herein and specific rates of compensation, to the extent such are provided herein, in light of 
the actual audited indirect cost rate(s) received and approved by DOTD. 
 
Consultants are also required to submit labor rate information once per year, or more frequently 
upon request from DOTD, to the DOTD Audit Section.   
 
If Consultant is entitled to be reimbursed for direct and/or indirect costs of Consultant and/or any 
sub-consultants pursuant to this contract, Consultant/sub-consultant must maintain an approved 
project cost system and segregate direct from indirect cost in its general ledger. Pre-award and post 
audits, as well as interim audits, may be required. 
 

ARTICLE XV 
ADDITIONAL WORK (March 2018) 

 
Minor revisions in the described work for each TO shall be made by Consultant without additional 
compensation as the work progresses. Considerations for minor revisions have been included in 
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the compensation computations.  If DOTD requires more substantial revisions or additional work 
which Consultant believes warrant additional compensation, Consultant shall notify DOTD in 
writing within thirty (30) calendar days of being instructed to perform such work.   
 
Consultant shall not commence additional work for which Consultant intends to seek additional 
compensation unless and until written authority to proceed has been given by DOTD.   
 
If DOTD disagrees that additional compensation is due for the required work, it shall be 
Consultant’s responsibility to perform the work and adhere to the procedures as set forth in the 
Claims and Disputes provisions of this contract. 

 
ARTICLE XVI 

OWNERSHIP OF DOCUMENTS (March 2018) 
 
All data collected by Consultant and all documents, notes, drawings, tracings, and files collected 
or prepared in connection with this work, except Consultant's personnel and administrative files, 
shall become and be the property of DOTD and copies thereof shall be delivered to DOTD 
electronically at the conclusion of the contract term and/or sooner upon request by DOTD.  DOTD 
shall not be restricted in any way whatsoever in its use of such material, except as specifically 
provided in La. R.S. 38:2317. 
 
No public news releases, technical papers, or presentations concerning any DOTD project may be 
made without the prior written approval of DOTD. 
 

ARTICLE XVII 
PROSECUTION OF WORK (March 2018) 

 
Immediately upon receiving authorization to proceed with the work on each TO, Consultant shall 
prepare and submit to the PM a proposed progress schedule or bar chart, for those projects with a 
project duration greater than one month, which shall show in particular the appropriate items of 
work, times of beginning and completion by calendar periods, and other data pertinent to each 
schedule.  In addition, this schedule or bar chart shall be arranged so the actual progress of each 
TO can be shown as the items of work are accomplished. It shall be revised monthly and submitted 
with other monthly data required.  

 
Consultant shall provide sufficient resources to ensure completion of each TO in accordance with 
the TO scope and within the TO progress schedule.  If the completed work is behind the approved 
TO progress schedule (if applicable), Consultant shall take immediate steps to restore satisfactory 
progress. 
 
The progress of each TO shall be determined monthly, with the submission of an invoice, and TO 
schedule for those projects with project duration greater than one month to DOTD.  For any work, 
the TO shall be considered on schedule if the percentage of the total work completed is equal to 
or greater than the percentage of TO progress schedule time elapsed. 
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The TO schedule, if applicable, includes the combined time allotted for all services of each TO, 
subject to any overlaps of concurrent activities.  For the purposes of evaluating work progress, the 
elapsed time for any TO begins in accordance with the official issuance of the NTP date for each 
TO, even though contracted services may not commence on the official NTP date for each TO.  
Should any TO fail to commence in accordance with the original TO schedule because of 
delinquencies in a previous TO, the elapsed time in the above ratio shall be measured from the 
time the TO would have begun had the previous TO been completed on schedule.  Should any 
delays in progress be necessitated by circumstances outside of Consultant’s control, it shall be the 
responsibility of Consultant to request an appropriate adjustment in contract time. If the ratio of 
percentage of work completed to percentage of time elapsed falls below 0.75, Consultant shall be 
subject to disqualification. 
 

ARTICLE XVIII 
DISQUALIFICATION (October 2018) 

 
Consultant will be subject to disqualification in the event that Consultant fails to comply with the 
terms of this contract with respect to: 
 
1. prosecution of work; 
2. audits, including, but not limited to, all requirements of the Audit Article of this contract; 

or 
3. repayment of any overpayments after receipt of an invoice from DOTD. 
 
During the period of disqualification, Consultant shall not be considered for contracts nor shall he 
be considered or approved as a sub-consultant on contracts or proposals. Consultant shall be 
allowed to proceed with any work under any preexisting contract or written sub-consultant 
agreement. The period of disqualification shall continue until Consultant comes into compliance 
with the relevant terms of this contract.   
 
The disqualified consultant may submit a written appeal to the DOTD Chief Engineer for review 
by the Disqualification Review Board (“DRB”). The DRB shall be composed of the DOTD Chief 
Engineer or his designee, the Contract Services Administrator, and the Project Development 
Director.  The written appeal shall be submitted within seven (7) days, excluding weekends and 
holidays, after issuance of written notice of disqualification and may either request a meeting with 
the DRB or that the DRB consider a written appeal only.  A meeting of the DRB shall be scheduled 
within ten (10) days, excluding weekends and holidays, after receipt of the appeal.  After all the 
information has been considered, the Chief Engineer shall notify Consultant of the decision of the 
DRB in writing within ten (10) days, excluding weekends and holidays.  The decision of the DRB 
shall not operate as a waiver by DOTD of any of its rights under this contract or for any damages, 
including, but not limited to, untimely completion. 

 
ARTICLE XIX 

PROGRESS INSPECTIONS (March 2018) 
 
During the progress of the work, representatives of DOTD and other interested parties when so 
named herein, shall have the right to examine the work and may confer with Consultant thereon. 
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In addition, Consultant shall furnish, upon request, prints of any specific item of its work for 
DOTD inspection. Consultant shall confer with DOTD and such other parties and from time to 
time may submit sketches illustrating significant features of the work for review and comment. 
 

ARTICLE XX 
TERMINATION OR SUSPENSION (April 2018) 

 
This contract shall be effective during the contract time provided above; however, this contract 
and/or associated TOs may be terminated earlier under any or all of the following conditions: 
 
1. by mutual agreement and consent of the parties hereto; 
2. by DOTD as a consequence of the failure of Consultant to comply with the terms, progress 

or quality of work in a satisfactorily manner, proper allowance being made for 
circumstances beyond the control of Consultant; 

3. by either party upon failure of the other party to fulfill its obligations as set forth in this 
contract; 

4. by DOTD due to the departure for whatever reason of any principal member or members 
of Consultant's firm; 

5. by satisfactory completion of all services and obligations described herein; or 
6. by DOTD giving thirty (30) calendar days’ notice to Consultant in writing and paying 

compensation due for completed work. 
 
Upon termination of this contract, Consultant shall deliver to DOTD all plans and records of the 
work compiled to the date of termination.  DOTD shall pay in full for all work accomplished up 
to the date of termination, including any retained percentage earned to date. 
 
If for any reason, DOTD wishes to suspend this contract and/or associated TO, it may do so by 
giving Consultant written notice that the contract or TO is suspended as of the notice date.  
Consultant shall stop all work on the contract or TO until such time as Consultant may receive 
written notification from the PM to resume work. 
 
Consultant shall not have the authority to suspend work on this contract or any TO issued pursuant 
to this contract. 

 
ARTICLE XXI 

CLAIMS AND DISPUTES (March 2018) 
 

Consultant’s failure to provide the required written notification pursuant to the provisions of the 
Additional Work and/or the Delays and Extensions sections of this contract shall be deemed a 
waiver of any and all claims for additional compensation. 
 
When Consultant has timely provided notice pursuant to the provisions of the Additional Work 
and/or the Delays and Extensions sections of this contract, Consultant shall submit the entire claim 
and supporting documentation to the DOTD Consultant Contract Services Administrator within 
ninety (90) calendar days of the completion of the work that forms the basis of the claim. The 
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Consultant Contract Services Administrator shall submit the claim to the DOTD Consultant 
Contracts Claims Team (hereinafter “the Team”) for review. 
 
Consultant shall be notified in writing of the Team’s recommendation, and, if accepted by 
Consultant and approved by the Chief Engineer and FHWA, if applicable, Consultant shall execute 
a receipt and release based upon said recommendation. If the Team’s recommendation is not 
accepted by Consultant, Consultant may file a written appeal to the Chief Engineer.  Review and 
determination of the matter by the Chief Engineer shall constitute the final determination by 
DOTD. If the Chief Engineer's decision is not acceptable to Consultant, then Consultant may 
pursue any remedies available to it at law. 

 
ARTICLE XXII 

INSURANCE REQUIREMENTS (March 2018) 
 
During the term of this contract, Consultant shall carry professional liability insurance in the 
amount of $1,000,000.  Consultant shall provide or cause to be provided a Certificate of Insurance 
to DOTD showing evidence of such professional liability insurance. 

 
ARTICLE XXIII 

INDEMNITY (April 2018) 
 
Consultant agrees to indemnify and save harmless DOTD, its agents, employees, and assigns, 
against any and all claims, demands, suits, and judgments of sums of money (including attorney’s 
compensation and cost for defense) to any party for loss of life or injury or damage to persons or 
properties arising out of, resulting from, or by reason of, any act or omission by Consultant, its 
agents, servants, or employees while engaged upon or in connection with the services required or 
performed by Consultant hereunder. 
 

ARTICLE XXIV 
ERRORS AND OMISSIONS (March 2018)  

 
It is understood that the preparation of Preliminary and Final Plans, specifications and estimates, 
and all other work required of Consultant under contract shall meet the standard requirements as 
to general format and content, and shall be performed to the satisfaction and approval of DOTD.  
DOTD’s review, approval, acceptance of, or payment for the services required under this contract 
shall not be construed to operate as a waiver of any of DOTD’s rights or of any causes of action 
arising out of or in connection with the performance of this contract. 
 
Consultant shall be responsible for the professional quality and technical accuracy of all designs, 
drawings, specifications, and other services furnished by Consultant.  If errors or omissions are 
discovered, Consultant shall, without additional compensation, correct or revise any deficiencies 
discovered. If errors or omissions are discovered prior to acceptance of deliverables and payment 
to Consultant, the work shall be returned for correction and payments shall be withheld until 
delivery of an acceptable product.  If errors or omissions are discovered subsequent to acceptance 
of deliverables and payment to Consultant but prior to the commencement of construction of a 
public work based upon Consultant’s deliverables, DOTD may, in its sole discretion, either 
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demand that Consultant promptly correct the errors at no cost to DOTD or make corrections using 
DOTD staff, in which case Consultant shall be responsible for costs incurred by DOTD to make 
the corrections.  If errors or omissions are discovered after the commencement of construction of 
a public work based upon Consultant’s deliverables, the parties agree to proceed in accordance 
with DOTD’s Errors and Omissions Policy, incorporated by reference herein and which is 
available at: 
 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Errors_Omissions/DOT
D%20Errors%20Omissions%20Policy.pdf , and which is incorporated by reference herein. 
 
The costs to be recovered may include, but are not limited to, costs associated with moving the 
letting date, issuing an addendum(a) to the plans/proposal, payroll costs for making corrections 
plus applicable indirect costs not to exceed the allowable indirect costs for Consultant’s firm, costs 
to correct design errors during construction, and costs associated with the processing of any 
necessary Change Orders.  
 

ARTICLE XXV 
CLAIM FOR LIENS (March 2018) 

 
Consultant shall hold DOTD harmless from any and all claims for liens for labor, services, or 
material furnished to Consultant in connection with the performance of its obligations under this 
contract. 

 
ARTICLE XXVI 

COMPLIANCE WITH LAWS (April 2018) 
 
Consultant shall comply with all applicable federal, state and local laws and ordinances, as shall 
all others employed by it in carrying out the provisions of this contract. Specific reference is made 
to Act No. 568 of 1980 of the State of Louisiana, an act to regulate the practice of engineering and 
land surveying. 
 
The parties agree to abide by the requirements of the following as applicable: Titles VI and Title 
VII of the Civil Rights Act of 1964, as amended; the Equal Opportunity Act of 1972, as amended; 
Federal Executive Order 11246, as amended; the Rehabilitation Act of 1973, as amended; the 
Vietnam Era Veterans’ Readjustment Assistance Act of 1974; Title IX of the Education 
Amendments of 1972; the Age Discrimination Act of 1975; the Americans with Disabilities Act 
of 1990, as amended, and Title II of the Genetic Information Nondiscrimination Act of 2008.  
 
The parties agree not to discriminate in employment practices, and shall render services under the 
contract without regard to race, color, age, religion, sex, national origin, veteran status, genetic 
information, political affiliation, disability, or age in any matter relating to employment.  
 
Any act of discrimination committed by either party, or failure to comply with these statutory 
obligations, when applicable, shall be grounds for termination of this contract. 
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ARTICLE XXVII 
ANTI-SOLICITATION AND ANTI-LOBBYING COVENANT (March 2018) 

 
Consultant warrants that it has not employed or retained any company or person, other than a bona 
fide employee working solely for Consultant, to solicit or secure this contract, and that it has not 
paid or agreed to pay any company or person, other than a bona fide employee working solely for 
Consultant, any fee, commission, percentage, brokerage fee, gifts, or any other consideration, 
contingent upon or resulting from the award or making of this contract. Consultant further warrants 
that it has executed a certification and disclosure form as required under 49 CFR 20, and that all 
information on the form is true and correct. For breach or violation of these warranties, DOTD 
shall have the right to annul this contract without liability, or in its discretion, to deduct from the 
contract price or consideration, or otherwise recover, the full amount of any fee, commission, 
percentage, brokerage fee, gift, or contingent fee paid in violation of the warranties made in this 
Article. 
 
No legislator or person who has been certified by the Secretary of the State as elected to the 
legislature or member of any board or commission, members of their families or legal entities in 
which the legislator, person or board or commission member has an interest, may derive any 
benefit from this contract or share in any part of this contract in violation of the Louisiana Code 
of Governmental Ethics (La. R.S. 42:1101 et seq.). 

 
ARTICLE XXVIII 

CODE OF GOVERNMENTAL ETHICS (March 2018) 
 

Consultant acknowledges that Chapter 15 of Title 42 of the Louisiana Revised Statutes (La. R.S. 
42:1101 et seq., Code of Governmental Ethics) applies to Consultant in the performance of 
services called for in this contract.  Consultant agrees to immediately notify the State if potential 
violations of the Code of Governmental Ethics arise at any time during the term of this contract. 

 
ARTICLE XXIX 

DISADVANTAGED, MINORITY, AND WOMEN-OWNED  
BUSINESS ENTERPRISE REQUIREMENTS (June 2018) 

 
If a DBE Goal is required, use this paragraph, % may change; Check Advertisement for DBE Goal. 
This contract shall have a Disadvantaged Business Enterprise (DBE) goal of XX% of the contract 
fee.  DBE participation will be limited to the firms certified pursuant to the Louisiana Unified 
Certification Program.  For convenience, DOTD provides a list on its website 
(http://www8.dotd.la.gov/UCP/UCPSearch.aspx) of firms that have been certified as eligible to 
participate as DBEs on US DOT assisted contracts. This list is not an endorsement of the quality 
of performance of any firm but is simply an acknowledgment of the listed firms’ eligibility as a 
DBE.  DOTD makes no representations of the accuracy or completeness of this list on any 
particular date or time. Prime consultants considering the use of a particular DBE sub-consultant 
are advised to obtain documentation of certification status from that sub-consultant. Credit will 
only be given for use of DBEs that are certified by the Louisiana Unified Certification Program.  
Consultant shall submit with each invoice presented to DOTD for payment a completed DBE Form 
1, “DBE Participation Monthly Report” (Attachment D).  This Form must be completed and 
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submitted by Consultant regardless of whether the invoice includes effort by the DBE during the 
period covered by that invoice.  In the event of no effort by a DBE during the period covered by 
the invoice, Consultant shall simply indicate that on the form.  The PM shall review submitted 
invoices and their corresponding DBE Form 1 to determine if the DBE goals are being achieved.  
If Consultant has failed to meet the goal and no good faith efforts have been made, the PM shall 
notify the Compliance Section of DOTD, and at that time the DBE portion of the contract fee may 
be withheld from Consultant. 
 
These paragraphs remain in all contracts: 
If a Disadvantaged Business Enterprise (DBE) goal has been assigned, Consultant agrees to ensure 
that DBEs, as defined in 49 CFR 26, have a reasonable opportunity to participate in the 
performance of this contract, and in any subcontracts related to this contract.  In this regard, 
Consultant shall take all necessary and reasonable steps in accordance with 49 CFR 26 to ensure 
that DBEs have a reasonable opportunity to compete for and perform services relating to this 
contract.  Furthermore, Consultant shall not discriminate on the basis of race, color, national origin, 
or sex in the performance of this contract.  Consultant shall carry out applicable requirements of 
49 CFR part 26 in the performance, award, and administration of this contract and any related 
subcontracts. 
 
If a DBE sub-consultant performs services in connection with this contract, Consultant shall 
provide to DOTD a copy of the contract between Consultant and the DBE sub-consultant.  
Consultant shall also pay the DBE sub-consultant in full for services satisfactorily performed, and 
such payment shall be made within thirty (30) calendar days of receipt of payment from DOTD 
for those services.  In the event that a DBE goal has been assigned to this contract and retainage is 
held on Consultant, DOTD will release such retainage for each stage upon satisfactory completion 
of each stage, and Consultant shall make payment to the DBE sub-consultant of any retained 
amounts within thirty (30) calendar days of release of associated retainage from DOTD. 
 
Regardless of whether a DBE goal has been assigned to this contract, Consultant shall submit to 
the PM a completed DBE Form 1, “DBE Participation Monthly Report” (Attachment D) with each 
monthly invoice when the invoice includes effort by a DBE sub-consultant and a completed DBE 
Form 2, “DBE Participation Final Report” (Attachment E), with the final invoice.  
 
Further, regardless of whether or not a DBE goal has been assigned to this contract, Consultant 
shall comply with all requirements of 2 CFR 200.321 regarding minority- and women-owned 
business enterprises. 
 
Failure to carry out the above requirements shall constitute a breach of this contract. After proper 
notification by DOTD, immediate remedial action shall be taken by Consultant as deemed 
appropriate by DOTD or the contract may be terminated.  The option shall rest with DOTD. 
 
The above requirements shall be physically included in all subcontracts entered into by Consultant. 
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ARTICLE XXX 
SUBLETTING, ASSIGNMENT, OR TRANSFER (March 2018) 

 
This contract shall be binding upon the successors and assignees of the respective parties hereto.  
This contract, or any portion thereof, shall not be transferred, assigned, or sublet without the prior 
written consent of DOTD.  
 

ARTICLE XXXI 
RECORDS RETENTION (March 2018) 

 
Consultant and its sub-consultants shall maintain all books, documents, papers, accounting records 
and other evidence pertaining to cost incurred relative to this contract.  Costs shall be in accordance 
with 48 CFR 31 of the FAR, as modified by the DOTD audit guidelines, and which are 
incorporated herein by reference as if copied in extenso. The FAR is available for inspection 
through www.transportation.org.  Records shall be retained until such time as an audit is made by 
DOTD or Consultant is released in writing by the DOTD Audit Director, at which time Consultant 
may dispose of such records.  Consultant shall, however, retain such records for a minimum of 
five years from the date of payment of the last estimate under this contract or the release of all 
retainage for this contract, whichever occurs later, for inspection by the DOTD and/or Louisiana 
Legislative Auditor, the FHWA, or Government Accountability Office under state and federal 
regulations effective as of the date of this contract. 
 

ARTICLE XXXII 
ENDORSEMENT OF PLANS (March 2018) 

 
Consultant’s Professional Engineer/Surveyor registrant of the State of Louisiana, who is 
responsible for the project shall sign (using his registered name) and date seal all project 
documentation. Any plans or reports shall be sealed and/or signed, in accordance with La. R.S. 
37:681 through 37:703 and Title 46:Part LXI of the Louisiana Administrative Code relating to 
Professional Engineering and Professional Surveying requirements. Consultant shall perform all 
required tasks associated with this contract in full compliance with all applicable laws, regulations, 
and DOTD policies. 

 
ARTICLE XXXIII 

SEVERABILITY (March 2018) 
 

If any term, covenant, condition, or provision of this contract or the application thereof to any 
person or circumstance shall, at any time or to any extent, be invalid or unenforceable, the 
remainder of this contract or the application of such term, covenant, condition or provision to 
persons or circumstances other than those as to which is held invalid or unenforceable, shall not 
be affected thereby, and each term, covenant, condition, and provision of this contract shall be 
valid and enforced to the fullest extent permitted by law. 
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed by their 
respective officers thereunto duly authorized as of the day and year first above written. 
 

 

 

WITNESSES:       ***Consulting Firm, Inc. 
   
           BY: 
 Witness for First Party 

       

                                                                                                            

Witness for First Party          Typed or Printed Name 

 
       TITLE:   
 

          

       Federal Taxpayer Identification Number 

 
          

       DUNS Number/CAGE Code (if applicable) 
 
 
 
            STATE OF LOUISIANA 
       DEPARTMENT OF TRANSPORTATION 
          AND DEVELOPMENT 
 
 
____________________________________            BY: _______________________________  
 Witness for Second Party                           Secretary 
 
       
Witness for Second Party 
 
                            
        RECOMMENDED FOR APPROVAL BY:  
                                                      
              
            Division Head 
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ATTACHMENT D – SECONDARY SELECTIONS FOR TASK ORDERS 
 

Procedures for selecting among IDIQ contracts for issuance of Task Orders - Section 30 
 
If proposed new TO is to be issued for the purpose of extending services related to services 
performed under a previously issued TO by a particular consultant with whom DOTD has an 
existing IDIQ contract containing the appropriate scope of services and with time and funding 
capacity available sufficient to support the issuance of the new TO under said contract, then that 
consultant’s contract will be tasked.    

Otherwise, when more than one IDIQ is available for the provision of the services required, the 
following procedure will be employed to determine which of the IDIQ contracts will be tasked.   

1. Identify all IDIQ contracts that apply – type/scope of work in contract 
a. If applies, move to next step  
b. If does not apply, then cannot use the contract 

 
2. Determine if there is sufficient time remaining on the contract to complete the work 

a. If yes, proceed to next step 
b. If no, then cannot use the contract 

 
3. Determine if there is sufficient compensation remaining on contract to complete the work 

a. If yes, proceed to next step 
b. If no, cannot use the contract 

 
4. Determine if specialty tasks and /or special equipment/assets are required or if timing of 

performance is critical 
a. If yes, can the consultant perform the work, as needed? (Consideration may be 

given to experience with specialty task(s) and/or possession of special 
equipment/assets required that are on hand available to dedicate to the task(s), past 
performance, current workload) 

i. If yes, the consultant can perform the work, then proceed to next step 
ii. If no, the consultant should not or is not able to perform the work, as needed, 

do not use the contract.  Document the reasons, e.g., the consultant is less 
experienced with the type of task(s), does not have assets on hand available 
to dedicate to the task(s), past performance indicates that the consultant may 
have difficulty with pertinent task(s), the consultant has multiple jobs 
ongoing for DOTD such that timeliness may be an issue, etc. 

b. If no specialty tasks or timeliness issues are present, then proceed to the next step. 
 

5. If more than one IDIQ contract reaches this step, then they will be distinguished from one 
another by the consultants’: 1) familiarity or experience with the services required; 2) 
locality, where a local presence will add value to the quality and efficiency of the project; 
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or 3) the amount of remaining contract time or the amount of remaining or available 
compensation. 

a. Select the contract whose consultant is most familiar or experienced with the 
services required. 

b. If the consultants are equal regarding familiarity/unfamiliarity with the services 
required, then select the contract whose consultant is local to the project area, 
provided that a local presence will add value to the quality and efficiency of the 
project. 

c. If the consultants are equal on the criteria of familiarity and experience with the 
services required and locality, if applicable, then select the contract with the most 
available time or the most available compensation on the contract, with due 
consideration given to the risks involved and the needs of the project. 
 

6. Once a selection for a TO is made, a memo will be prepared by the Project Manager 
justifying the selection of a particular consultant for an individual TO. The memo will be 
signed by the appropriate Section Head, approving the selection. 

 
 
 
 
 
 
 
  


