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ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES 
APRIL 12, 2021 
 
ADDENDUM NO. 1, APRIL 15, 2021 
CONTRACT NO. 4400021680 
LA 1: LEEVILLE TO GOLDEN MEADOW, PHASE 2 (CE&I) 
STATE PROJECT NO. H.008145 
F.A.P. NO. H008145 
ROUTE LA 1 
LAFOURCHE PARISH 
 
 
DBE GOAL = 8% 
 
Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department 
of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms 
to provide engineering and related services.  Consultants who are a Louisiana or foreign LLC 
or corporation should be appropriately registered with the Louisiana Secretary of State, as 
contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 
Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If 
a consultant is not in good standing in accordance with those provisions, it may be subject to 
consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of 
LAPELS must be met at the time the proposal is submitted.  Prime consultants must be 
registered with the Louisiana Secretary of State and the Federal Government, using 
SAM.gov, prior to contract execution.   
 
One (1) proposal will be selected for each contract solicited per this advertisement.  Only one (1) 
DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime 
consultant’s qualifications and those of any and all sub-consultants proposed to be used for the 
referenced contract(s).  All identifying contract number(s) should be listed in Section 2 of the 
DOTD Form 24-102. 
 
Any questions concerning this advertisement must be sent in writing to 
DOTDConsultantAds80@la.gov no less than 48 hours (excluding weekends and holidays) prior 
to the proposal deadline. 
 

SCOPE OF SERVICES 
 
The general tasks to be performed by the consultant for this contract are described more 
specifically in Attachment A, which is incorporated herein by reference.  
          
The consultant shall perform the work in accordance with the requirements of this advertisement 
and the resulting contract.  Deliverables shall be in such format as required in Attachment A.  The 
work performed by the consultant shall be performed in a manner consistent with that degree of 
care and skill ordinarily exercised by members of the same profession currently practicing under 
similar circumstances. 
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MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 
The requirements set forth in Attachment B must be met at the time the proposal is submitted.   
 

EVALUATION CRITERIA 
 

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to 
perform these services are listed below: 
 
1.  firm experience on similar projects, weighting factor of three (3); 
2.  staff experience on similar projects, weighting factor of four (4); 
3.  firm size as related to the project magnitude, weighting factor of three (3); 
4.  past performance on similar DOTD projects, weighting factor of six (6)*; 
5.  current work load with DOTD, weighting factor of five (5);  
6.  approach and methodology, weighting factor of nine (9). 
 
*The consultant is to identify in the table below those evaluation disciplines consistent with the 
approach and methodology proposed in Section 19 of the DOTD Form 24-102. 
 

THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION 
12 OF THE DOTD FORM 24-102 PROPOSAL. 

 
Sub-consultants are allowed to be used for this proposal.  Fill in the table by identifying only 
those evaluation disciplines consistent with the approach and methodology proposed in Section 
19 of the DOTD Form 24-102*, the name of each firm that is part of the proposal, and the 
percentage of work in each past performance evaluation discipline to be performed by that firm.  
The percentage estimated for each evaluation discipline is for evaluation purposes only and will 
not control the actual performance or payment of the work. The percentages for the prime and 
sub-consultants must total 100% for each past performance evaluation discipline, as well as the 
overall total percent of the contract. 
(Add rows as needed) 

Evaluation 
Discipline(s) 

% of 
Overall 
Contract 

Prime Firm B Firm C Firm D Firm E Firm F 

  
      

        
        
Identify the percentage of work for the overall contract to be performed by the prime 
consultant and each sub-consultant. 
Percent of Contract 100%       

The past performance evaluation disciplines are: Road, Bridge, Traffic, CE&I/OV, Geotech, 
Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and 
Other.  The crosswalk from the old categories to the new categories can be found at the link below: 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/General%20Information
/CPPR%20Crosswalk%20to%20New%20Evaluation%20Disciplines.pdf. 
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If sub-consultants are allowed, the prime consultant can perform less than 50% of the work, but 
none of the sub-consultants can perform a larger percentage of the overall contract than the prime 
consultant. 
 

COMPLIANCE WITH SUPPLEMENTAL ETHICS REQUIREMENTS 
 

DOTD has established supplemental ethics requirements applicable to consultants and PET 
members.  These requirements are found in the “Supplemental Ethics Requirements” article of the 
sample contract linked to this advertisement, which are incorporated herein by reference.  Any 
firm that is found to have violated these requirements may not be considered for this selection. 
 
By submission of a proposal to perform services pursuant to this advertisement, the 
consultant agrees to comply with DOTD’s Supplemental Ethics Requirements. 

 
RULES OF CONTACT UPON ADVERTISEMENT 

 
DOTD is the single source of information regarding the contract selection.  Any official 
correspondence will be in writing, and any official information regarding the contract will be 
disseminated by DOTD’s designated representative via the DOTD website.  The following rules 
of contact will apply during the contract selection process, commencing on the advertisement 
posting date and ceasing at the time of final contract selection.  Contact includes face-to-face 
communication, the use of a telephone, facsimile, electronic mail (email), or formal or informal 
written communications with DOTD.  Any contact determined to be improper, at the sole 
discretion of DOTD, may result in the rejection of the proposal (i.e., DOTD Form 24-102). 
 
Consultants and consultant organizations shall correspond with DOTD regarding this 
advertisement only through the email address designated herein; DOTDConsultantAds80@la.gov 
and during DOTD sponsored one-on-one meetings. 
 
No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee, 
other than as specified herein.  This prohibition includes, but is not limited to, the contacting of: 
department, office, or section heads, project managers, members of the evaluation teams, and any 
official who may participate in the decision to award the contract resulting from this advertisement. 
 
DOTD will not be responsible for any information or exchange that occurs outside the official 
process specified above. 
 
By submission of a proposal to perform services pursuant to this advertisement, the 
consultant agrees to the communication protocol herein. 

 
PROJECT TIME 

 
The overall time for the completion of the scope of services is estimated to be 6.5 years. 
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COMPENSATION 
 
The estimated compensation payable to the consultant for all services rendered in connection with 
this contract shall be $19,000,000.  This estimate will be used for grading purposes only.  Actual 
compensation will be determined by DOTD based on work hours negotiated between DOTD and 
the selected consultant.  Within fifteen (15) calendar days of notification of selection, a kick-off 
meeting will be held with the selected consultant and appropriate DOTD personnel. The selected 
consultant will be required to submit a work hour proposal within thirty (30) calendar days 
following the notification of selection.  All negotiations must be completed within the timeframe 
set forth in the Consultant Contract Services Manual. 
 
Payment will be made based on specific rates of compensation. 
 

DIRECT EXPENSES 
 
To the extent that the consultant is allowed to claim reimbursement for direct expenses, all direct 
expense items that are not paid for in the firm’s indirect cost rate and are needed and will be 
consumed during the life of the contract must be identified by the consultant during contract 
development.  Standard equipment or resources to be used in the provision of services rendered 
for this contract will not be considered for payment under direct expenses. 
 
The consultant should own most of the equipment required to provide the work and services. The 
cost of this equipment should be included in the consultant's indirect cost rate. Equipment may be 
considered “specialized” if it cannot be considered standard equipment for that particular 
consultant’s normal operating business needs. If a consultant believes special equipment is needed 
for the contract, the consultant must inquire through the Question and Answer process, as provided 
herein, whether the identified item will be considered specialized equipment for the individual 
contract. 
 
All travel related expenses will be compensated under direct expenses, and will be in accordance 
with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 
Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 
vehicle usage will be based on actual miles traveled directly and exclusively related to project 
needs.  Vehicle rental rates will require prior approval from the PM.  
 

QUALITY ASSURANCE/QUALITY CONTROL 
 

DOTD requires the selected consultant and all sub-consultants to develop a Quality 
Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all 
deliverables will be subject to a systematic and consistent review.  The selected consultant shall 
address in its plan the review of all sub-consultant work and deliverables.  The selected consultant 
must submit their QA/QC plan to the DOTD PM within 10 business days of the award notification 
to the consultant.  Consultants must ensure quality and adhere to established DOTD policies, 
procedures, standards and guidelines in the preparation and review of all deliverables.  DOTD may 
provide limited input and technical assistance to the consultant. Any deliverables to be transmitted 
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by the consultant shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist, 
and a certification that the deliverables meet DOTD’s quality standards. 
 
If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 
requirements in Attachment A control. 
 

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 
 

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic 
engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 
to work on DOTD projects.  When traffic is included as a discipline on which past performance is 
evaluated, for consultants performing traffic engineering services (i.e., traffic analysis throughout 
all DOTD project stages and/or QC of traffic analysis), appropriate personnel must successfully 
complete the three (3) modules of the Traffic Engineering Process and Report Course offered by 
Louisiana Transportation Research Center (LTRC).  This Course must be completed no later than 
the time the proposal is submitted.  Copies of training certificates are to be included in Section 
22 of the proposal.  It will be the prime consultant’s responsibility to ensure their staff and sub-
consultants complete the training.  Copies of training records may be obtained from the LTRC 
website https://registration.ltrc.lsu.edu/login. 
 

WORK ZONE TRAINING REQUIREMENTS 
 

As part of DOTD’s on-going commitment to work zone safety, required work zone training 
courses must now be taken every four (4) years in order for personnel to remain eligible to work 
on DOTD projects.  For consultants performing preconstruction services (e.g., design, survey, 
subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate 
personnel must successfully complete these courses.  In general, the person in responsible charge 
of traffic control plans shall be required to have Traffic Control Supervisor training.  For 
preconstruction field services performed within the clear zone, at least one (1) member of the field 
crew shall have Traffic Control Supervisor or Traffic Control Technician training.  The consultant 
should identify all personnel listed in the staffing plan for the contract who have completed the 
appropriate work zone training courses. All preconstruction work zone training requirements shall 
be met prior to contract execution.  It will be the prime consultant’s responsibility to ensure their 
staff and sub-consultants have the appropriate work zone training. 
 
In addition to the above requirements, if the Scope of Services set forth in Attachment A includes 
Construction Engineering and Inspection (CE&I), the following training requirements shall be met 
at the time the proposal is submitted: 
 
 Field Engineers:   Traffic Control Technician 
  Traffic Control Supervisor 
  Flagger 

Field Engineer Interns:  Traffic Control Technician 
  Traffic Control Supervisor 

     Flagger 
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Field Senior Technicians,   
 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors*: Traffic Control Technician 
  Traffic Control Supervisor 
   Flagger 

Other Field Personnel*:  Traffic Control Technician 
     Flagger 

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors 
 
Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved 
by the DOTD Work Zone Task Force.  For more information, please contact DOTD HQ 
Construction at 225-379-1584.  Specific training course requirements are: 

Flagger: Successful completion every four (4) years of a work 
zone flagger course approved by the Department.  The 
“DOTD Maintenance Basic Flagging Procedures 
Workshop” is not an acceptable substitute for the 
ATSSA and AGC flagging courses.  

 Traffic Control Technician (TCT): Successful completion every four (4) years of a work 
zone traffic control technician course approved the 
Department. After initial successful completion, it is 
not necessary to retake this course every four (4) years 
if Traffic Control Supervisor training is completed 
every four (4) years. 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 
supervisor course approved by the Department. 
Following an initial completion, traffic control 
supervisors must either complete a one (1)-day TCS 
refresher course or retake the original two (2)-day TCS 
course every four (4) years. 

 ATSSA contact information: (877) 642-4637 
 

REFERENCES 
 
All services and documents will meet the standard requirements as to format and content of DOTD 
and will be prepared in accordance with the latest applicable editions, supplements, and revisions 
of the following: 
 
1. AASHTO Standards – https://www.transportation.org/ 
2. ASTM Standards – https://www.astm.org/BOOKSTORE/BOS/index.html  
3. DOTD Test Procedures – http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineerin

g/Materials_Lab/Pages/Menu_TPM.aspx   
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4. DOTD Location and Survey Manual –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manual
s%20and%20Forms/Location_and_Survey_Manual.pdf  

5. Addendum “A” to the Location & Survey Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manual
s%20and%20Forms/Location%20and%20Survey%20Manual%20-
%20Addendum%20A.pdf   

6. DOTD Roadway Design Procedures and Details –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Roa
d-Design-Manual.aspx  

7. DOTD Design Guidelines – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoran
da/Minimum%20Design%20Guidelines.pdf  

8. DOTD Hydraulics Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydrauli
cs/Documents/Hydraulics%20Manual.pdf 

9. Louisiana Standard Specifications for Roads and Bridges –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications
/Pages/Standard%20Specifications.aspx  

10. Manual on Uniform Traffic Control Devices (Non-DOTD Link) –  
http://mutcd.fhwa.dot.gov/ 

11. DOTD Traffic Signal Design Manual –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Tra
ffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf 

12. National Environmental Policy Act (NEPA)   
13. DOTD Stage 1 Planning/Environmental Manual of Standard Practice - http://wwwsp.dotd.

la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx   
14. National Electrical Safety Code  
15. National Electrical Code (NFPA 70)  
16. A Policy on Geometric Design of Highways and Streets (AASHTO) –  

https://bookstore.transportation.org/collection_detail.aspx?ID=110  
17. DOTD Construction Contract Administration Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Doc
s.aspx 

18. DOTD Materials Sampling Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/M
enu_MSM.aspx  

19. DOTD Bridge Design and Evaluation Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/B
DEM.aspx  
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20. Consultant Contract Services Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20
Manual%20rev%20Oct%202020.pdf 

21. Bridge Inspector’s Reference Manual – https://www.fhwa.dot.gov/bridge/nbis.cfm 
22. Federal Aid Off-System Highway Bridge Program Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals
/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-
System%20Highway%20Bridge%20Program%20Guidelines.pdf  

23. Code of Federal Regulations 29 CFR 1926 (OSHA)  
24. Complete Streets – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Compl
ete_Streets/Pages/default.aspx  

25. Traffic Engineering Manual - 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Mi
sc%20Documents/Traffic%20Engineering%20Manual.pdf 

26. Traffic Engineering Process and Report – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Ma
nualsPublications/Pages/TEPR.aspx 

CONTRACT EXECUTION REQUIREMENTS 
 
The selected consultant will be required to execute the contract within ten (10) days after receipt 
of the contract. 
 
A sample of the contract provisions can be found at the following link: http://wwwsp.dotd.la.gov
/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx. 
 

DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENT 
 
This advertised contract has a Disadvantaged Business Enterprise (DBE) goal of 8% of the 
contract fee.  Credit for DBE participation will be limited to the firms certified pursuant to the 
Louisiana Unified Certification Program.  For convenience, DOTD provides a list on its website 
(http://www8.dotd.la.gov/UCP/UCPSearch.aspx) of firms that have been certified as eligible to 
participate as DBEs on US DOT assisted contracts. This list is not an endorsement of the quality 
of performance of any firm but is simply an acknowledgment of the listed firms’ eligibility as a 
DBE.  DOTD makes no representations of the accuracy or completeness of this list on any 
particular date or time. Prime consultants considering the use of a particular DBE sub-consultant 
are advised to obtain documentation of certification status from that sub-consultant prior to 
submission of DOTD Form 24-102. 
 
Prime consultants must specify by firm name in Section 11 on the DOTD Form 24-102 all DBE 
firms which the prime intends will participate in providing services under the contract to meet the 
DBE goal and indicate for each the percent of the contract fee for the services that will be 
performed by each specified DBE firm.  If the prime did not succeed in obtaining enough DBE 
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participation to meet the goal, it must attach to the DOTD Form 24-102, behind Section 21, 
documentation of its good faith efforts to meet the goal. 
 

REVISIONS TO THE ADVERTISEMENT 
 
DOTD reserves the right to revise any part of the advertisement by issuing addenda to the 
advertisement at any time.  Issuance of this advertisement in no way constitutes a commitment by 
DOTD to award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 
DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is 
determined to be in DOTD’s best interest.  All materials submitted in response to this 
advertisement become the property of DOTD, and selection or rejection of a proposal does not 
affect this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 
informalities contained in the advertisement.   
 

CLARIFICATIONS 
 
DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found 
within any proposal, if it is determined to be in DOTD’s best interest. 
 

PROPOSAL REQUIREMENTS 
 
The consultant’s proposal for this advertisement must be submitted by email to 
DOTDConsultantAds80@la.gov using the most current version of the DOTD Form 24-102 
(available at http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/
Manuals_Forms_Agreements.aspx).  Hard copies of the consultant’s proposal are not required.  
All proposals must be in accordance with the requirements of this advertisement, and the 
Consultant Contract Services Manual.  Unless otherwise stated in this advertisement, copies of 
licenses and certificates are not required to be submitted with the proposal. 
 
If more than one (1) contract is to be selected based on this advertisement, no prime consultant is 
allowed to be a sub-consultant on any other consultant’s 24-102.  If a prime consultant is submitted 
as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be 
deemed non-responsive. 
 
Any consultant failing to submit any of the information required on the DOTD Form 24-102, or 
providing inaccurate information on the DOTD Form 24-102, may be considered non-responsive.  
 
DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal. 
 
Contract and/or part-time employees are allowed.  Such employees should be shown in Section 15 
of the DOTD Form 24-102 with an asterisk denoting their employment status.  
 
The DOTD Form 24-102 should be identified with contract number 4400021680 and/or State 
Project No. H.008145, and must be received by DOTD via email no later than 3:00 p.m. CST 
on Wednesday, May 12, 2021.   
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ATTACHMENT A – SCOPE OF SERVICES 
 

The project time is typical. 
The route classification is NHS. 
 
The field office indirect cost rate shall be applicable to all services except as otherwise 
designated hereafter. The home office indirect cost rate shall be applicable to the closeout 
process and all clerical work. 

 
STAGE 5: CONSTRUCTION 
 
Construction Engineering and Inspection (CE&I) 
 
The Consultant will be required to provide construction contract administration and Construction 
Engineering and Inspection (CE&I) services for the LA 1 Phase 2 project. This project consists of 
construction of approximately 8.3 miles of bridge and roadway construction between Leeville and 
Golden Meadow in Lafourche Parish. The bridge structure consists primarily of precast concrete 
girders on precast concrete caps and precast concrete piles. Construction plans will provide the 
exact construction scope and limits. These services will be performed in accordance with DOTD’s 
Standards and Procedures (see References). Copies of these documents will be made available 
through DOTD upon request.  
 
DOTD will assign a Project Engineer from its District 02 Office to serve as a construction 
Coordinator for DOTD during project construction. Consultant will accept work directions, 
guidance, and instructions from the DOTD Construction Coordinator or his assigned DOTD 
representative. The DOTD Construction Coordinator or designee will determine work starting 
time, work hours, pre-approved overtime, work assignments, and project assignments. Consultant 
provided personnel shall conduct his work within these instructions and directions using the most 
cost effective methods. Consultant shall not be engaged in any other work assignments during the 
working times assigned by the DOTD Construction Coordinator or designee. 
 
Consultant shall timely and neatly complete all documentation assigned by the DOTD 
Construction Coordinator or designee. Additionally, at the beginning of the next work day, 
Consultant shall provide a daily status report of the previous day's work to the DOTD Project 
Manager or designee detailing all working hours, work tasks and accomplishments, and resource 
utilization. 
 
All work will be performed in accordance with the DOTD's Standards and Procedures. 
 
Some of the various tasks to be performed by Consultant provided personnel under this contract 
are described more specifically as follows: 
 

1. Maintain all field records; make daily entries in the project diary to indicate Consultant's 
personnel and Contractor's personnel present on the job site, Contractor's personnel and 
equipment being utilized on the project, the work being accepted, the acceptability of traffic 
control, and the charging of contract time. 
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2. Inspect Contractor's operations (daily) to ensure that all work is performed in accordance 
with the specified plans, specifications, and using approved materials. 

3.  Keep clear and concise records of the contractual operations, prepare daily, weekly, 
monthly quantity summaries and breakdowns as well as daily progress reports in 
conformance with DOTD requirements. 

 
Consultant will perform engineering and administration services and document control for the 
Project. These services will be performed in accordance with DOTD’s Standard and Procedures 
(see References). Copies of these documents will be made available through DOTD upon request. 
 
Construction Engineering and Inspection (CE&I): Consultant will be responsible for the 
engineering and inspection services (CE&I) as required for the Project. Consultant shall perform 
the various tasks under this contract which include, but are not limited to the following: 
 

1. Act as project engineer for project and coordinate with the DOTD District personnel, 
Contractor, and other parties to schedule and attend the pre-construction meeting. 
Consultant will be required to conduct the meeting. 

2. Maintain all construction field records; make daily entries in the project diary (DWR) to 
indicate Consultant’s personnel and Contractor’s personnel present on the job site, 
Contractor’s personnel and equipment being utilized on the project, the work being 
accepted, the acceptability of traffic control, and the charging of contract time utilizing 
DOTD software (LAPAVE, SiteManager, Headlight, and other systems). 

3. Coordinate with DOTD and appropriate utility representative for all 
relocations/adjustments of utility facilities for the construction of work site. 

4. Provide all necessary personnel, equipment, and materials; such as cylinder molds, density 
gauges, etc. to perform the required field-testing for quality assurance in accordance with 
the latest DOTD Sampling and Testing Manual. 

5. Collect and submit sampled materials to be tested by a DOTD Testing Laboratory in 
accordance with the stipulated Sampling Manual. Ensure samples, field test, lab test 
submitted, and tests results are properly documented in DOTD software systems 
(LAPAVE, SiteManager materials, Headlight, and other systems). 

6. Provide all necessary personnel, equipment, and materials needed to inspect Contractor’s 
construction operations (daily) to ensure that all work performed is in accordance with the 
specified plans and specifications.  

7. Keep clear and concise records of the contractual operations, prepare monthly pay 
estimates, and make weekly progress reports consisting of percent complete and time 
elapsed, approved change order amounts, and number of change orders to the DOTD Area 
Engineer. Inspection of construction will not include shop and mill inspections and their 
approval. 

8. Review and coordinate with the DOTD District Laboratory the entire final estimate 
package, including all document submittals from Contractor in conformance with DOTD 
requirements. 

9. Consultant will be responsible for submittal approvals required of the DOTD Project 
Engineer as stated in the Standard Specifications. 
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10. All construction activities shall be coordinated between Consultant, the assigned 
representative of DOTD, and FHWA. All work standards, methods of reporting, and 
documentation will be in accordance with the policies and procedures of DOTD. Submit 
all partial and final construction estimates, and other information on forms approved by 
DOTD. 

11. Consultant shall perform all documentation, as prescribed by DOTD, on DOTD’s 
construction software, SiteManager, unless otherwise directed by DOTD PM and any 
future Content Manager procedures. Consultant shall provide computer hardware, i.e., 
computers, printers, internet connections, scanners, etc. deemed necessary to the inspection 
services. 

12. Consultant will be required to provide appropriately trained staff. All hours and costs for 
Consultant’s staff training are not billable hours or directly reimbursable. For 
example, Consultant’s staff may be required to participate in training sessions to receive 
instructions into the use of SiteManager (approximately four hours). DOTD will provide a 
qualified instructor for the SiteManager training. 

13. Consultant shall be available for conferences, visits to jobsites, and/or inspections by 
DOTD and other authorized representatives. 

14. When stipulated by the Project Specifications, that approval by DOTD is required for 
material, equipment, and/or construction procedures, follow DOTD policies for obtaining 
such approval. 

15. Consultant shall be required to submit “As-Built” plans with the final estimate. “As-Built” 
plans are to reflect all changes made from the original plans. All changes to the plans are 
to be made in red. “As-Built” plans shall be full sized unless the project was let with letter 
sized plans. In addition to submitting a copy of the “As-Built” plans with the final estimate, 
an additional copy shall be provided to the district. 

16. All construction inspection personnel utilized by Consultant must meet and retain the same 
qualification and certification requirements as required of DOTD construction personnel. 

17. Contractor will perform construction layout, and Consultant will perform, or hire a licensed 
surveyor to perform, any necessary spot checks for verification. All surveying must be in 
accordance with the requirement of LAPELS.  

18. Any proposed changes in plans or in the nature of the work will be pre- approved in writing 
by DOTD, prior to the performance of stipulated work. 

19. Change Orders throughout the life of the project will also have to be written by Consultant 
and approved through the Department’s process. 

20. Consultant shall monitor and document all construction claims in accordance with the 
appropriate EDSM, and provide recommendations on disposition of claims. 

21. Consultant shall manage the RFI (Request for Information) process as defined on the 
DOTD internet site, 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/RFI/Forms/AllItems.aspx. 

22. Consultant shall be responsible for performing and documenting inspections of erosion 
control measures as well as ensuring compliance with the Storm Water Pollution 
Prevention Plan (SWPPP) and all other DEQ, Army Corp of Engineers, and U.S. Coast 
Guard Permits. 
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23. DOTD requires that Consultant assign a fulltime-consultant project engineer to this project. 
The assigned project engineer must be knowledgeable of all facets of Contractor’s 
operations. The project engineer shall have electronic linkage capability via cell phone, fax 
machine, and internet for transmitting and receiving relevant contractual information and 
arranging for onsite operations. The project engineer must be physically capable of 
responding to the DOTD Area Engineer within 30 minutes. 

24. Consultant is required to perform any other duties normally required by DOTD Project 
Engineer’s Office as directed by the DOTD Area Engineer. 

25. Consultant is required to coordinate press releases with the Contractors Public Information 
Manager (PIM) who will distribute releases to the local media outlets pertaining to project 
status and any anticipated traffic pattern changes on a timely basis. The DOTD Public 
Information Officer will approve all press releases prior to dissemination by Consultant. 

26. Consultant is required to review and approve Contractor’s Critical Path Method (CPM) for 
Construction Progress Scheduling submissions for the project in compliance with the 
Special Provisions of the Construction Proposal. 

27. Consultant shall become intimately familiar with Contractor’s Contract in order to assist 
the Department in administering the Contract, which is different from the standard current 
edition of the Standard Specifications for Roads & Bridges. 

28. The consultant will be required to assist in providing information needed to meet Federal grant 
reporting requirements. 

 
SERVICES TO BE PERFORMED / ITEMS TO BE PROVIDED BY DOTD 

 
DOTD will furnish, without charge, the following services and data: 

 Access to project plans and contract proposals. 
 Oversight of all shop fabrication inspection to be performed by DOTD structural/marine 

fabrication engineer. 
 Review and approval of any project shop drawings generated by Contractor. 
 Boring and CPT data, and pile order lengths. 
 Traffic data, if required. 
 Copies of necessary construction contracts, and copies of construction plans. Consultant provided 

personnel will be responsible for obtaining all DOTD forms, manuals, documents, and procedures 
which are available on DOTD’s internet site.  

  Copies or make available all necessary manuals, documents, forms and procedures not available 
on its internet site.  

 Office space and field office space, as available. 

 
ELECTRONIC DELIVERABLES 

 
Consultant hereby agrees to produce electronic deliverables in conformance with DOTD Software 
and Deliverable Standards for Electronic Plans document in effect as of the effective date of the 
most recent contract action or modification, unless exempted in writing by the Project Manager. 
Consultant is also responsible for ensuring that sub-consultants submit their electronic deliverables 
in conformance with the same standards.  DOTD Software and Deliverable Standards for 
Electronic Plans document and DOTD CAD Standards Downloads are available via links on the 
DOTD web site. 
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Consultant shall apply patches to CAD Standard Resources and install incremental updates of 
software as needed or required.  Consultant hereby agrees to install major updates to software 
versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 
software versions shall be applied per directive or approval of the DOTD Design Automation 
Manager.  Such updates will not have a significant impact on the plan development time or project 
delivery date, nor will they require Consultant to purchase additional software.  Prior to proceeding 
with plan development, Consultant shall contact the Project Manager for any special instructions 
regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, 
including DOTD plan-development Manuals, the Digital Plan Delivery Standard 
governs.  Consultant is responsible for contacting the Project Manager should questions arise. 

Consultant shall upload (or check in) electronic deliverables directly into the DOTD ProjectWise 
repository at each plan delivery milestone.  Consultants are responsible for performing certain 
operations at each milestone including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards 
and procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied 
in signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 
notify Consultant regarding the availability of two automatically-generated informational reports 
in ProjectWise.  These reports document the completion status and other information regarding 
indexing attributes and CAD standards.  Consultants shall take these reports into account and make 
any necessary adjustments to plans before the next submittal milestone; or sooner, if directed by 
the Project Manager. 
 

SPECIFIC SOFTWARE AND / OR EQUIPMENT REQUIRED 
 

 Electronic device with ability to synchronize with SiteManager, SiteManager Material, 
LAPAVE. 

 I-Pad with mobile data and HeadLight software. 

 Wireless remote access internet 
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 

The following requirements must be met at the time the proposal is submitted: 
 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 
in the state of Louisiana.  

2. At least one (1) principal or other responsible member of the prime consultant shall be 
currently registered in the state of Louisiana as a professional engineer in civil engineering.  

3. At least one (1) principal or responsible member of the prime consultant shall be a 
professional civil engineer, registered in the state of Louisiana, and shall have a minimum 
of five (5) years of experience in responsible charge of CE&I projects.  

4. At least one (1) professional civil engineer, registered in the state of Louisiana, shall have 
a minimum of five (5) years of experience in of managing bridge CE&I projects. 

5. At least one (1) professional civil engineer, registered in the state of Louisiana, shall have 
a minimum of five (5) years of experience of managing road CE&I projects. 

6. At least one (1) professional civil engineer, registered in the state of Louisiana, shall have 
a minimum of five (5) years of experience in the testing and acceptance of construction 
materials. 

 
MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS OF THE PRIME 

CONSULTANT, UNLESS STATED OTHERWISE BELOW. 
 
MPR Nos. 1 through 5 may be met by the same person. 

MPR No. 5 and 6 may be satisfied through the use of a sub-consultant(s). 
 
NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE 
ENSURE THE RÉSUMÉ REFLECTS REQUIRED EXPERIENCE AS REQUESTED. 
 
 Please note the number of MPRs are minimal; however, all relevant personnel necessary to 

perform the Scope of Services, such as certified inspectors, must be identified in Section 15 of 
the DOTD Form 24-102 and their resumes included in Section 17 of the DOTD Form 24-102.  

 When applicable, DOTD-certified inspector certifications must be submitted in Section 22 of 
the DOTD Form 24-102.  Inspectors may only inspect activities in which they hold an active 
DOTD certification. (See DOTD Construction Contract Administration Manual) 


