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ENGINEERING AND RELATED SERVICES 

NOVEMBER 14, 2014 

 

CONTRACT NO. 4400005657 

STATE PROJECT NO.  H.005158.2 

F.A.P. NO. H005158 

I-49 SOUTH (RACELAND TO WESTBANK EXPRESSWAY) 

JEFFERSON, LAFOURCHE, AND ST. CHARLES PARISHES 

 

DBE/WBE GOAL = 4% 

  

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional 

Engineering and Related Services”, revised November 2011, from Consulting Firms 

(Consultant) to provide engineering and related services.  All requirements of Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board must be met and 

all Consultants shall be registered with the Federal Government using SAM.gov at 

the time of submittal.  One Prime-Consultant/Sub-Consultant(s) will be selected for this 

Contract. 

 

A mandatory pre-submittal meeting will be held in the DOTD HQ Auditorium on 

Tuesday, December 02, 2014 at 9:00 a.m.  It is mandatory that the person listed as 

the Principal of the Prime Consultant attend this meeting.  It is highly advisable that 

the traffic engineering consultant also attend.  It is voluntary for all other Team 

members to attend. 

 

Project Manager – Mr. Quang Nguyen 
 

All inquiries concerning this advertisement should be sent in writing to 

Alan.Dale@LA.gov. 

 

PROJECT DESCRIPTION 

 

The selected Consultant will perform a Line and Grade study and a Supplemental 

Environmental Impact Statement (SEIS), beginning at the interchange of US 90 with the 

LA 1/LA 308 Interchange in Lafourche parish, and extending eastward to the Westbank 

Expressway in Jefferson Parish.   

 

SCOPE OF SERVICES 

 

The services to be rendered for this Project shall consist of the following Stage and Parts: 

 

 Stage 1:  Planning/Environmental 

    Part II:  Line and Grade Study 

    Part III: Environmental Evaluation 



 2 

                                                              (c.) Environmental Impact Statement (EIS) 

    Part IV: Conceptual Design 

    Part V:  Scope and Budget Development 

    Part VI: Traffic Analysis 

 

Task 1 – Project Management 

 

The Consultant will prepare a project schedule identifying all work tasks, required 

meetings, anticipated timelines, project critical path, study deliverables and 

interdependencies among the identified tasks in accordance with the negotiated contract.  

Task Deliverable: Five (5) copies of the detailed Project Schedule for review by 

LADOTD. 

Task 2 – Data Collection  

 

The Consultant will collect socio-economic and environmental data to allow for the 

development and analysis of feasible alternatives. This information will be organized as a 

Geographic Information System (GIS) database in ESRI Shapefile format, consistent 

with DOTD standards for evaluation and presentation purposes. Data for this task will 

include but not be limited to the following:  

 Census data on population and housing, race and income for study area 

 Available National Wetland Inventory data  

 Available digital soils unit data/locations of prime and unique soil units  

 Federal and state lands  

  100-year floodplains  

 Location of recorded known hazardous and potentially hazardous sites 

 Sensitive resources and recorded T & E sites  

 Parklands and sites available from USGS Geographic Names Information System  

 Survey of major topographic features and utilities  

 

Task Deliverable: Development of socio-economic and environmental inventory 

information in GIS database format. 

 

Task 3 – Traffic Analysis  

 

Required Pre-submittal meeting-  

 

There will be a required pre-submittal meeting with all applicants to discuss the details 

that will need to be included in the Traffic Study portion of this report.   

 

Once a firm has been selected, the Consultant shall write a thorough Traffic Study Scope 

for Traffic Engineering to review and approve.  An overview of what should be in the 

scope is as follows: 
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 A traffic analysis will be prepared by the consultant based on existing (2014) and future 

(2034) estimated traffic volumes based on traffic and land use development trends within 

the study area. The Consultant will be responsible for collecting all traffic data, including 

7-day 24 hour (with classification), 48-hour (with classification, A.M., P.M. and Mid-

Day Peak hour turning movement counts, accident data, and projected volumes due to 

significant changes in land use within the area. Traffic volume data from RPC’s Regional 

Travel Demand Model and other relevant studies may be used as input into the analysis, 

but it will need to be adjusted for the changing land use conditions in the study area. The 

consultant will submit both existing traffic data and projected volumes to DOTD for 

review and approval prior to initiating the capacity analysis. All existing and proposed 

intersections and interchanges within the effected study area will be analyzed using the 

appropriate traffic analysis software.  All analysis will be coordinated through DOTD 

project manager in order to meet current DOTD traffic analysis requirements.  

 

Task Deliverables:  

 

A. The Traffic Study Scope for approval.  

 

B. All raw Traffic Data Collected and Analysis showing existing corridors (No build). 

  

C.  After DOTD agrees with existing model and projected volumes, the Consultant shall 

model alternatives for all intersections/interchanges for the design year build volumes. 

 

Task 4 – Refine Stage 0 Alternatives 

 

All reasonable and feasible build alternatives considered for the proposed action shall be 

evaluated in the environmental document. Conceptual improvements from the both Stage 

0 and the introduction should be evaluated for feasibility and practicality. If any 

alternative is dismissed, the reason for the dismissal shall be discussed in the SEIS. The 

consultant will prepare conceptual geometry and right-of-way for the alternatives at a 

scale appropriate for evaluation. The consultant will obtain the most recent aerial 

photography for use in this analysis. The consultant will work with DOTD and FHWA in 

the review and refinement of the alternatives, including the no-build alternative.  

Task Deliverable: Conceptual layout of the study alternatives, including the no-build 

option, and presentation graphics  

Task 5 – Establish Design Criteria  

 

Design criteria for the project will be defined during the kick-off meeting with DOTD 

including roadway geometry, bridge criteria, 100-year flood plain requirements, traffic 

engineering capacity thresholds, and accommodations for complete streets, as 

appropriate.and railroad design criteria for all proposed modifications to the existing and 

proposed railroad facilities. The geometry for the build alternatives (Task 4) shall meet 

DOTD’s latest Safety and Design policies, including the Roadway Design Procedure and 

Details Manual, Complete Streets Policy, and Access Management Policy.  
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Task Deliverable: Draft and final versions of project design criteria  

Task 6 – Line and Grade 

 

The consultant will be responsible for undertaking the line and grade study which will 

include, but not be limited by, the following: 

 

1. Development of typical roadway and bridge sections  

 

2. Factors for design consideration 

a. Alignment development in accordance with Department standards 

b. Required lane configuration for an acceptable Level of Service 

c. Develop horizontal geometry 

d. Develop vertical geometry and set minimum roadway and bridge grade 

e. Identify major drainage or structure locations 

f. Establish approximate Right-of-Way limits 

g. Develop a list of impacted improvements 

h. Develop cost estimates for Right-of-Way, Utility relocations, and 

construction 

h.i. Impacts to railroad facilities 

 

3. Horizontal alignment 

a. A preliminary horizontal alignment study will be prepared for the preferred 

alternative. The alignment should consider major utility conflicts, major 

drainage structures, existing roadway geometry, super elevation, merge points, 

and sight distance issues. The final alignment should consider: 

1. Existing roadway conditions 

2. Maintenance of traffic 

3. Location of utilities 

4. Environmentally sensitive areas 

5. Topographic features 

6. Developed/Developing properties  

6.7. Impacts to railroad facilities 

b. A plan view of the preferred horizontal alignment will be prepared on aerial 

photography. The following geometric data will be displayed on the plan: 

1. Curve lengths (L) 

2. Tangent lengths (T) 

3. Curve radii ® 

4. Delta (degrees, minutes, and seconds) and degrees of curve D (degrees, 

minutes, and seconds). 

5. Super elevation rates and transition lengths 

6. Estimated R/W limits 

7. Control of Access limits (if applicable) 

8. Intersection and/or schematics 

9. Offset dimensions from roadway features to all proposed and existing 

railroad facilities 
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8.10. Horizontal clearance of any proposed new or modified railroad 

overpasses/underpasses 

 

4. Vertical Alignment 

a. A vertical alignment study will be prepared for the preferred alternative. The 

vertical alignment should consider above ground and below ground utilities, 

major drainage or structure locations, overpass clearances, etc. 

b. A profile view of the preferred vertical alignment will be prepared on aerial 

photography. The following geometric data will be displayed on the profile 

1. Vertical grades 

2. P.V.I. locations 

3. Length of Vertical curve (V.C.) 

3.4. Vertical clearance of any proposed new or modified railroad 

overpasses/underpasses 

 

5. Geometrics 

a. The Consultant will be responsible for reviewing the design criteria and 

geometric layout necessary to insure compliance with the current edition of 

the AASHTO Policy on Geometric Design of Highways and Streets and the 

design guidelines signed by the Chief Engineer of DOTD on December 4, 

2009, or latest approved edition. 

 

b. In accordance with directives from the Chief Engineer of DOTD the project 

will be consistent with all applicable Access Management and Complete 

Streets policies of DOTD.  

 

6. Drainage/Utilities 

The various build alternatives need to be evaluated for their impacts on drainage 

and other utilities and incorporate drainage features into the design plan that are 

commensurate with DOTD’s roadway and bridge standards. Major drainage 

features will be described and estimated pipe sizes, as appropriate, will be 

determined for cost estimation purposes.  

Other potential utility relocations will be evaluated. The consultant will conduct 

field reconnaissance and public records searches, coordinate with utility 

companies and DOTD District 02 personnel in obtaining location information. 

Relocation cost estimates will be developed and presented in a summary 

memorandum. Detailed presentation exhibits will be developed for the document 

and for public meeting review. 

 

7. The following bridge tasks shall be performed under this contract: 

a. Review Stage 0 report and update design criteria. 

b. Conduct a field visit to the bridge sites and assess the site conditions. 

(including permit issues, possible roadway detour alternatives and length 

of detour, existing approach roadway section and geometry, etc.) 

Determine how the existing issues might cause constructability issues and 
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evaluate the comments and concerns provided by BNSF Railway. get 

input on the project from the Union Pacific BNSF Railway  Railroad. 

c. Apply current design criteria and all applicable geometric and 

environmental constraints and refine the structure geometry. Provide the 

Line and Grade study (or Plan and Profile sheet) that shows the bridge 

locations (beginning station and end station of the bridge), required 

geometry and vertical and horizontal clearances, and proposed bridge 

superstructure and substructure types, typical bridge section.  

 

Prepare design criteria in accordance with the latest versions of the 

following documents: 

 DOTD Standard Specifications for Roads and Bridges 

 AASHTO LRFD Bridge Design Specifications 

 DOTD Bridge Design Manuals - as per DOTD Bridge Design 

Website 

 DOTD Bridge Design Technical Memoranda - as per DOTD 

Bridge Design Website 

 DOTD Minimum Design Guidelines 

 AASHTO Geometric Design of Highways and Streets 

 Arema Manual for Railway Engineering 

  

The design criteria will be required to meet all AREMA standards as well as the ones 

currently listed. 

 

d. Review Stage 0 cost estimate and provide refined construction cost 

estimate for each structure. Provide engineering cost estimate. 

e. Information provided by DOTD - Stage 0 report and Access to DOTD 

information 

f. Consultant Submittals - The following information shall be included as 

part of the project submittal: Design Criteria, Updates to Stage 0 analysis 

results, Line and Grade Study (or Plan and Profile sheets) shows the 

bridge locations (beginning and end of bridge), bridge length and width 

(no. lanes, shoulders) required vertical and horizontal geometry and 

clearances and proposed bridge superstructure and substructure types, 

develop preliminary bridge typical section, Construction cost estimate for 

each bridge structure, Engineering cost estimate, Design Criteria, 

Summary of analysis and results from Task 7.b. 

g. Adhere and refer to DOTD Technical memorandum no. 37 that indicates 

the bridge design criteria worksheet that should be developed for the 

design criteria as much as is applicable for this stage. Refer to appendix 

“A” in the memorandum. 

 

Task Deliverable: Line and grade drawings showing horizontal and vertical geometry 

with topographic, right-of-way, utilities and hydraulic features in a graphical format 

and  Drainage/Utility memorandum with appropriate documentation and analysis for 

each alternative with cost estimate, applicable bridge documentation and submittals, 



 7 

Bridge Design Criteria, Summary of analysis results from Task 7.b. 

Task 7 – Mapping  

 

The Consultant will obtain the most recent aerial photography for use on the project. The 

Consultant will incorporate all preliminary data collected in the previous tasks and further 

develop the GIS database for mapping socio-economic, environmental, traffic, utilities, 

line and grade, and other relevant project information. Project mapping will include 

layouts of the build alternatives and estimated rights-of-way and environmental 

constraints. Local landmarks and major features will be labeled to assist the public in 

interpreting the exhibits. Large format presentation exhibits will be prepared for public 

meetings, while line and grade exhibits (plan/profile sheets) will be developed for the 

SEIS. LIDAR data will be obtained by the consultant for use in developing vertical 

geometry for the build alternatives and for use in the traffic noise analysis.  

Task Deliverable: Project mapping of conceptual build alternative layouts with existing 

conditions, environmental features, and constraints  
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Task 8 – SUPPLEMENTAL ENVIRONMENTAL IMPACT STATEMENT  
 

The SEIS will be prepared in accordance with the requirements of the National 

Environmental Policy Act (NEPA) and all related laws and regulations, and written in 

accordance with the current applicable Federal Highway Administration (FHWA) 

guidance addressing the potential social, economic and environmental impacts of the 

proposed highway.   

Public and Agency Involvement: 

The consultant will be required to develop a public and agency coordination plan.  At 

minimum, in will include two public meetings and one public hearing in each parish 

affected by the project, monthly status meetings with DOTD, public officials meetings, 

agency coordination meetings, press releases, and other forms of outreach that may be 

negotiated and included in the plan. 

A minimum of two sets (with a set being three with one held in each of the three 

parishes) Public Meetings will be held to obtain public input during the development of 

SEIS.   

Items to be addressed in the SEIS include but are not limited to: 

1.   Purpose and Need for Action  

2.   Affected Environment - the Consultant Team will evaluate the existing 

environmental resources in the project area.  These resources will be mapped 

using GIS for use in constraining alternatives.  

3.   Alternatives - the Consultant Team will discuss and refine alternatives that are 

constrained by environmental conditions in the project area.  

4.   Impacts - the Consultant Team will evaluate the environmental impacts of all 

alternatives developed, including but not limited to the following categories:  

a. Wetlands 

b. Water Quality 

c.  Threatened and Endangered Species 

d.  Natural and Scenic Streams 

e.  Hazardous and Solid Wastes 

f.  Public Lands 

g.  Prime Farmlands 

h.  Land Use and access issues 

i.   Community Impacts/Environmental Justice 

j.   Economic Impacts 

k.  Highway Traffic Noise 

l.   Air Quality 
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m. Recreational resources (Section 4(f) and 6(f)) 

n.  Historic/Cultural Resources (Section 106 and 4(f)) 

o.  Flood Plains 

p.  Visual Impacts 

q. Traffic impacts on Network 

r.  Children’s health 

s.  Navigation 

t.  railroad 

5.   Mitigation plan, including avoidance, minimization, and compensatory 

mitigation. 

Separate technical reports will be required such as Wetland delineation, Traffic Noise 

study, Cultural Resource Survey, Phase I Environmental Site Assessment, Conceptual 

Stage Relocation plans, and other reports as required by LADOTD and FHWA.   

 

eNEPA: 

Consultant shall use the online streamlining tool, eNEPA Portal, to facilitate the 

environmental review process for document management and interagency 

collaboration.  The eNEPA Portal can be accessed at 

https://fhwaapps.fhwa.dot.gov/enepap/home/main. 

 

Task 9 – Project Management Plan, Financial Plan and CER  

 

The Draft Project Management Plan (PMP) shall include the following requirement: 

1. Prepare an approved Draft PMP at least 30 calendar days prior to the issuance of a 

Record of Decision (ROD). 

 

Task 10 – Final Project Management Plan, Financial Plan and CER  

 

The Final Project Management Plan (PMP) shall include the following requirement: 

      1.   Complete an approval Final PMP during a period not to exceed 90 calendar days 

following the issuance of the ROD. 

 

The purpose of the PMP, as described in section 1904(a) of SAFETEA-LU, which 

amends 23 U.S.C. 106(h) is to document: 

1. The procedures and processes that are in effect to provide timely information to 

the project decision makers to effectively manage the scope, costs, schedules, and 

quality of , and the Federal requirements applicable to , the project; and 

2. The role of the agency leadership and management team in the delivery of the 

project. 

 

Tasks to be completed in the PMP shall include but are not limited to: 

1. Introduction and Project Description 

2. Project Goals and Objectives 

3. Project Organization, Roles, and Responsibilities 

4. Project Delivery 

5. Procurement and Contract Management 

https://fhwaapps.fhwa.dot.gov/enepap/home/main
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6. Cost, Budget, and Schedule 

7. Project Reporting and Tracking 

8. Internal Stakeholder Communications 

9. Project Management Controls 

10. Design Quality Assurance/Quality Control 

11. Construction Quality Assurance/Quality Control 

12. Environmental Monitoring 

13. Right of Way 

14. Safety and Security 

15. Traffic Management 

16. Project Communications, Media, and Public Information 

17. Civil Rights Program 

18. Close Out Plan 

19. Project Documentation 

20. Executive Leadership Endorsement 

21. Report Production and Project Management Plan Document History 

22. Review Meeting and Minutes 

In addition to preparing the PMP, the consultant will be responsible to develop a financial 

plan for the project and participate in a cost estimation review (CER) with DOTD and 

FHWA.  The PMP and financial plan covers the Part V scope and budget tasks for this 

project. 

 

QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program or adopt DOTD's program; in order to provide a mechanism by which all 

construction plans can be subject to a systematic and consistent review.  Consultants must 

ensure quality and adhere to established design policies, procedures, standards and 

guidelines in the preparation and review of all design products.  The DOTD shall provide 

limited input and technical assistance to the Consultant.  The Consultant's plans shall 

meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual 

and EDSM No. Volume I. 1.1.24 on Plan Quality.  The Consultant shall transmit plans 

with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for 

Project Delivery, and a certification that the plans meet the DOTD's quality standards. 

 

ITEMS TO BE PROVIDED BY DOTD 

 

DOTD will provide copies of or access maps, surveys, plans, right-of-way information 

and/or any other pertinent information, in files that may assist the Consultant in 

performing this work.  
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CONTRACT TIME 

 

The Consultant shall proceed with the services specified herein after the execution of this 

Contract and upon written Notice-to-Proceed (NTP) from the DOTD.  The contract time 

shall be 900 calendar days, which includes 720 calendar days for Tasks 1-9 (including 

review time), and 180 calendar days for Task 10.  Upon completion of Task 9, contract 

time will stop and the document will be sent to the FHWA for review and approval.  

After approval of the ROD by the FHWA, contract time will resume and the Consultant 

shall complete Task 10.   

 

COMPENSATION 

 

Compensation to the Consultant for services rendered in connection with this Contract 

will be based on an actual cost plus fixed fee, with a maximum limitation based on 

negotiated man hours. 

 

All travel related expenses will be compensated under direct expenses, and will be in 

accordance with Louisiana Office of State Travel regulations found at:  

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm Vehicle rental rates will require prior 

approval from the DOTD Project Manager.  

 

Within 15 calendar days of notification of selection, a kick-off meeting will be held with 

the selected Consultant/Team and appropriate DOTD personnel. The selected 

Consultant/Team will be required to submit a proposal within 30 calendar days following 

the notification of selection.  All negotiations must be completed within 60 calendar days 

following the notification of selection. 

 

DIRECT EXPENSES 

 

All direct expense items which are not paid for in the firm’s overhead which are needed 

and will be consumed during the life of the contract must be identified by the consultant 

during contract development.  Standard equipment to be used in the provision of services 

rendered for this contract will not be considered for payment under direct expenses.   

Failure to provide the above information will deem items as non-qualifying for direct 

expenses. 

 

The consultant shall provide a minimum of three rate quotes for any specialty vehicle or 

equipment.  Any and all items for which said quotes are not submitted shall be deemed as 

non-qualifying for payment as direct expenses. 

 

 

 

 

 

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm
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REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 

2. DOTD Roadway Design Procedures and Details 

3. DOTD Design Guidelines 

4. DOTD Hydraulics Manual 

5. DOTD Standard Specifications for Roads and Bridges 

6. DOTD Environmental Impact Procedures (Vols. I-III) 

7. A Policy on Geometric Design of Highways and Streets (AASHTO) 

8. DOTD Bridge Design Manual 

9. DOTD Stage 1 Planning/Environmental Manual of Standard Practice 

 

Follow link below for the individual reference links: 

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/1

8fc2860512aba5886257a62006133b8?OpenDocument 

 

MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met by the Prime-Consultant at the time of 

submittal:  

 

1.      At least one Principal of the Prime-Consultant shall be a Professional Engineer 

registered in the State of Louisiana. 

2.        At least one Principal or other Responsible Member of the Prime-Consultant must 

have completed the “NHI course No. 142005, National Environmental Policy Act 

(NEPA) and Transportation Decision Making,” or an equivalent course and must 

have a minimum of five years of experience in the preparation of NEPA 

documents (including EIS) in accordance with the National Environmental Policy 

Act (NEPA) for the FHWA. 

3.        In addition to the above requirements, the Prime Consultant must also employ on a 

full-time basis, or through the use of a Sub-Consultant(s): 

a. One Environmental Professional, registered in the State of Louisiana with a 

minimum of three years of experience with highway traffic noise analysis. 

b. Two Environmental Professionals, registered in the State of Louisiana with a 

minimum of five years of experience in performing Wetland Delineations 

(or Findings) and Threatened and Endangered Surveys, and possess a degree 

in Biological Science or a related field.  

c. One Principal Investigator who meets the Archaeologist Qualifications as 

published in the Louisiana Register dated April 20, 1994, must have 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
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completed the course on Section 106 of the National Historic Preservation 

Act offered by the Advisory Council, or its equivalent training. 

d. Two Professional Civil Engineers, registered in the State of Louisiana, one 

with at least five years of experience and another with a minimum of ten 

years of experience in bridge design and bridge rehabilitation, including 

design of reinforced concrete and pre-stressed concrete bridges, steel plate 

girders, fender and pier protection systems, bridge bearings, and a minimum 

of two years of experience in bridge rating, with a corresponding support 

staff. 

e. One Professional Civil Engineer, registered in the State of Louisiana with a 

minimum of five years of experience in Roadway Design with 

corresponding support staff. 

f. One Professional Traffic Operations Engineer (PTOE), registered in the 

State of Louisiana with a minimum of five years of traffic analysis 

experience and a corresponding support staff. This PE must have experience 

in preparing at least one IMR or IJR. that has been approved by FHWA.    

g. An individual with a minimum of five years of experience in traffic counting 

and speed data collection. 

g.h. At least one member of the Prime Consultant or Sub Consultant shall be a 

Professional Engineer, registered in the State of Louisiana with a minimum 

of ten years of experience in railroad mainline and industry track design, 

including design of horizontal and vertical alignments, track structure, 

switching maneuvers, railroad bridges/structures, and associated drainage. 

Training Certifications/Certifications of Compliance must be submitted with and 

made part of the Consultants DOTD Form 24-102 for all Personnel Requirements 

listed herein. 

EVALUATION CRITERIA 
 

The general criteria to be used by DOTD in evaluating responses for the selection of a 

Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6; * 

5.  Consultant’s current work load with DOTD, weighting factor of 5; 

6.  Location where the work will be performed, weighting factor of 4;  

 

* The Environmental (EV) (60%) and Traffic Engineering Management TM (40%) 

performance ratings will be used for this project.   

 

Complexity Level -simple 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 
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of 0-4.  The rating will then be multiplied by the corresponding weighting factor.  The 

firm’s rating in each category will then be added to arrive at the Consultant’s final rating. 

 

If Sub-Consultants are used the Prime Consultant can perform less than 50% of the work, 

but must perform the greater percentage of the work for the overall project.  If Sub-

Consultants are used the Prime Consultant must perform a minimum of 51% of the work 

for the overall project.  Each member of the Consultant/Team will be evaluated on their 

part of the contract, proportional to the amount of their work.  The individual team 

member ratings will then be added to arrive at the Consultant/Team rating. 

 

Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 

 

1. Alan Dale – Ex officio 

2. Quang Nguyen – Project Manager 

3. Robert Lott 

4. Corey Landry 

5. Trey Jesclard 

6.   Ryan Hoyt 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution of the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. Neither the Consultant, nor any other party on behalf of the Consultant, 

shall contact any LA DOTD employees, including but not limited to, 

department heads; members of the evaluation teams; and any official who 

may participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 
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C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 

 

By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  The Prime-Consultant may require the 

Sub-Consultant(s) to carry professional liability insurance.  This insurance will be written 

on a “claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 

 

AUDIT - The selected Consultant/Team will allow the DOTD Audit Section to perform 

an annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant/Team will submit semi-annual labor rate information, when 

requested by DOTD. 

 

The selected Consultant/Team will maintain an approved Project Cost System, and 

segregate direct from indirect cost in their General Ledger. Pre-award and post audits, as 

well as interim audits, may be required.  For audit purposes, the selected 

Consultant/Team will maintain accounting records for a minimum of five years after final 

contract payment. 

 

DBE/WBE - The selected Consultant Team will have a DBE/WBE goal of 4% of the 

contract fee.  DBE/WBE participation will be limited to the firms listed on the LA 

DOTD UCP DBE Directory which can be found at the following link:  

http://www8.dotd.la.gov/UCP/UCPSearch.aspx.  The DOTD Project Manager shall 

review submitted invoices to determine if the DBE/WBE goals are being achieved.  

If the Consultant has failed to meet the goal and no good faith efforts have been 

made, the DOTD Project Manager shall notify the Compliance Section, and at that 

http://www8.dotd.la.gov/UCP/UCPSearch.aspx
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time the DBE/WBE portion of the Contract fee will be withheld from the Prime 

Consultant. 

 

Any Consultant currently under contract with the DOTD and who failed to meet all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

 

 

SUBMITTAL REQUIREMENTS 

 

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be 

submitted to DOTD along with an electronic copy (USB flash drive only) in a 

searchable Portable Document Format (pdf).  If you wish to have your flash drive 

returned, please include a postage paid, self-addressed envelope.   All submittals must 

be in accordance with the requirements of this advertisement and the Consultant Contract 

Services Manual.  Any Consultant/Team failing to submit any of the information required 

on the 24-102, or providing inaccurate information on the 24-102, will be considered 

non-responsive. Note: Up to eight pages will be allowed for the response to Section 13 of 

the 24-102. 

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102.  In 

Section 8, the Consultant’s 24-102 must describe the work elements to be performed by 

the Sub-Consultant(s), and state the approximate percentage of each work element to be 

subcontracted to each Sub-Consultant. 

 

Contract employees may be allowed for a period of time for a particular element or task 

on a project.  Contract employees should be shown in Section 9a. Project Staffing Plan 

with resumes included in Section 10.   

 

Use of contract employees requires prior approval by the Consultant Contract Services 

Section for each element or task on a project.  The approval request shall be made 

prior to the submittal of the 24-102 form.   

 

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s) 

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 

Board of Registration for Professional Engineers and Land Surveyors.  

 

The DOTD Form 24-102 will be identified with Contract No. 4400005657 and State 

Project No. H.005158.2, and will be submitted prior to 3:00 p.m. CST on Tuesday, 

http://www.dotd.louisiana.gov/
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January 13, 2015 2014 Thursday, February 05 12, 2015, by hand delivery or mail, 

addressed to: 

 

Department of Transportation and Development 

Attn.:  Mr. Alan Dale, P.E. 

Consultant Contracts Services Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1401 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted, and/or cancel this announcement if it is determined 

to be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD, and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 


