
As a reminder, the Advertisement specifically identifies RULES OF CONTACT that apply 

during the contract selection process, commencing on the advertisement posting date and ceasing 

at the time of final contract selection. Any contact determined to be improper, at the sole 

discretion of DOTD, may result in the rejection of the proposal (i.e., DOTD Form 24-102). 
 

Please note, all questions received by DOTD are not necessarily answered, only those 

questions deemed by DOTD to enhance or clarify the advertisement will be addressed. 
 

CONTRACT NO. 4400024461 

CONTRACT FOR LA 385: RYAN STREET INTERSECTION IMPROVEMENTS 

STATE PROJECT NO. H.012685 

F.A.P. NO. H012685 

ROUTE: LA 385 / LA 3186 

CALCASIEU PARISH 
 

Question and Answer 
 

July 15, 2022: 

 

Q1. Can DOTD provide a copy of the existing H.012685 LA 385 Ryan Street Intersection Stage 

0 study? 

A1. The H.012685 LA 385 Ryan Street Intersection Stage 0 Study is located with Addendum 

No. 1 posted on the website today.  
 

Q2. Will DOTD require additional traffic counts to be collected for a supplemental traffic 

study?  

A2. No additional data collection is foreseen at this time. The current traffic study was 

completed in January 2019 based on data collected in 2017; therefore, the original data 

collection should suffice. 
 

Q3. Does DOTD anticipate the need for additional ROW to construct the project? 

A3. It is anticipated that additional ROW will be required to widen LA 385 at Sale Rd 

intersection. 
 

Q4. Assuming additional ROW is needed, will ROW maps and ROW acquisition be provided 

by others?  

A4. ROW maps will be developed based on the preliminary plans provided by the consultant. 

However, DOTD will develop ROW maps and will acquire any necessary ROW. 
 

Q5. Will environmental documentation/permitting be provided by others?  

A5. DOTD will take care of environmental permitting. 
 

Q6. Is it acceptable to do work in AutoCAD 3D, but export to Microstation and InRoads to 

meet the requirements as stated in the Electronic Deliverables section of the advertisement? 

A6. Consultant should follow the guide “LaDOTD Software and Deliverable Standards for 

Electronic Plans” under the Digital Plan Delivery section of the DOTD website in order to 

develop electronic plans. It is not recommended to export files from AutoCAD to 

MicroStation. 



July 18, 2022: 

Q7. Given several unknowns relative to scope and labor effort as noted above, and to provide 

best possible services to DOTD, we sincerely request DOTD to consider this project as 

negotiated lump sum? Non-negotiated lump sum approach is taken when the scope is 

absolutely clear by all parties, but in this case that doesn’t appear to be the case as noted 

by above questions. 

A7. Based on the ‘Consultant Compensation and Work Types’ memo dated January 31, 2020, 

we believe that the project falls under the non-negotiated lump sum criteria.  

  



 


