URBAN SYSTEMS
ENGINEERING AND RELATED SERVICES
JULY 24, 2015

CONTRACT NO. 4400006053
STATE PROJECT NO. H.007113
F.A.P. NO. H007113

J. BENNETT JOHNSTON AVENUE
CALCASIEU PARISH

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana
Department of Transportation and Development (DOTD) hereby issues a Request for
Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), ‘“Professional
Engineering and Related Services”, revised November 2011, from Consulting Firms
(Consultant) to provide engineering and related services. Consultants who are a
Louisiana or foreign LLC or corporation should be appropriately registered with
the Louisiana Secretary of State, as contemplated by Title 12 of the Louisiana
Revised Statutes, and with LAPELS under it’s rules for FIRMS. If a Consultant
fails to place itself in good standing in accordance with those provisions, it may be
subject to consequences contemplated in Title 12 and/or the LAPELS rules. All
requirements of Louisiana Professional Engineering and Land Surveying
(LAPELS) Board must be met and the Prime Consultants shall be registered with
the Federal Government using SAM.gov at the time of submittal. One Prime-
Consultant/Sub-Consultant(s) (Consultant/Team) will be selected for this Contract.

DOTD employees may not submit a proposal, nor be included as part of a Consultant’s
team.

Municipality Project Manager: Gregory LaFleur
DOTD Coordinator: Ms. Tanya Bankston

All inquiries concerning this advertisement should be sent in writing to
hadi.shirazi@la.gov and heather.huval@]Ia.gov.

PROJECT DESCRIPTION

This is an Urban Systems project. The Consultant/Team will be required to provide
engineering and related services to design a patch, cold plane, and overlay of an existing
asphaltic two-lane minor arterial. The proposed overlay will resurface J. Bennett
Johnston Ave. beginning at Merganser St. and continuing northeasterly until the
intersection with Broad Street. The Contract will be between the Consultant and the
Calcasieu Parish Police Jury, hereinafter referred to as the “Entity”. It will be monitored
by the Entity, DOTD and the Federal Highway Administration (FHWA).


mailto:hadi.shirazi@la.gov
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SCOPE OF SERVICES

The services to be rendered for this project shall consist of the following Stage and Parts:

Stage 3: Design

Part I: Surveying Services

(a) Topographic Survey (as required)
Part I11: Preliminary Plans
Part IV: Final Plans

Part | (a) Topographic Survey

The Consultant shall perform all services required to make a complete topographic
survey, in English units of measure, as required for the proper design and layout of the
project. The DOTD requirements which shall govern this survey are specified in the
current edition of the DOTD Location and Survey Manual. Deviations to the manual
shall be approved by the Project Manager.

1)

2)

3)

4)

5)

6)

7)

8)

9)

Station the project centerline every 100°. Paint stations on paved shoulder, or
where no paved shoulder exists, paint stations on travel lanes outside of apparent
wheel paths.

Station reference points along the project in the event the painted centerline
stations fade.

Station and inspect all drainage structures. Note location, condition, cover, size,
type, thickness, and length of each drainage structure other than bridges. Cross-
section the roadway and ditches at cross drain locations.

Cross-section the roadway and ditches at a minimum of every 1000’ but not less
than 3 representative sections. Cross-section the roadway at the PC, PT and apex
of curves to determine superelevation rates, and at visible changes in cross slopes.
Station and cross section intersecting roads or driveways within curves and note
radii, if applicable. Cross section 0°, 25°, 50°, 100°, 200°, 300’ and 400’ from
bridge ends or obstacles requiring guard rail protection.

Station and measure travel lanes and shoulder widths at transition points or
changes in material type. Station and measure turn lanes, acceleration and
deceleration lanes, crossovers, and parking lanes. Locate all roads and driveways
within 200’ of bridge end.

Determine the degree of curves, note directions, and locate the stations of the
observed PCs and PTs.

Record the existing guard rail’s location, type, height, length, type of end
treatment, type of bridge attachment, condition of rail and posts, and distance to
protected object (if not a bridge end).

Station and describe with approximate quantities, the type of striping, symbols,
school crossings, railroad crossings, turn arrows, legends, and posted speed limit
signs.

Count all driveways. Note type of material, whether residential, field, or
commercial. Measure the width of concrete driveways at or near the edge of the



shoulder. Measure the width of asphaltic driveways at a point approximately 8’
from the near edge of the travel lane.

10) Measure the area to be overlaid on parish and state turnouts.

11) Station and offset all manholes, water valves, gas valves, and any other utilities
that need to be adjusted during construction.

12) Locate utilities within limits of construction.

13) Station and measure the depth of any rutting if project requires cold planing and
base is not reworked.

14) Note any existing loop detectors and locate by cross road names.

15) Station and provide offset and description of any fixed appurtenances within 15’
of the edge of the travel lane.

16) Station and measure the size of existing roadway patches. Station and measure
location of required roadway patching and curb replacement.

Existing Horizontal Curve Information—

Field-measure each existing horizontal curve and provide the following information
for each existing horizontal curve within the project limits:

a) station, elevation of pavement edge at inside of curve, and cross slope of each
travel lane at stations of the PC, PT, at the start & end of full superelevation, at the
start & end of runoff, and at the start & end of runout.

b) existing horizontal curve information shall also include the direction of turn,
degree of curvature, and length of each curve.

c) identify horizontal curves where runoff/runout sections do not exists, such as
reverse Curves.

Required Curve Superelevation —

Determine proposed layout information for superelevation of each horizontal curve
within the project limits. Proposed superelevation layout information shall be
specific to each curve, and shall include the following information:
a) station, proposed finish elevation of pavement edge at inside of curve, and
proposed finish cross slope of each travel lane, at stations of the PC, PT, at the start &
end of full superelevation, at the start & end of runoff, and at the start & end of
runout.
b) layout information shall also include the direction of turn, degree of curvature, and
length of each curve.
c) determine whether superelevation is achieved by rotating about the edge line or
about center line.
d) for curves where distance between successive curves is determined to be not
sufficient to provide runoff/runout transitions shown on DOTD’s superelevation
diagrams, such as at reverse curves:
i) for each such curve, propose specific adjustments to cross slopes, stationing,
or other adjustments which may feasibly achieve superelevation of the
horizontal curves, within the existing right-of-way and alignment.



i) for each such curve, proposed superelevation adjustments shall include
proposed finished elevation of pavement edge at inside of curve and proposed
finished cross slope of each travel lane, at each station where such adjustments
are proposed.

Part I1I: Preliminary Plans

Preliminary plans shall consist of all engineering services required for the completion
of preliminary plans and initial cost estimates for the project. Schedule for
completion shall conform to the contract time specified herein. The schedule for all
deliverables will be set by the Entity’s Responsible Charge. All submittals are
subject to review by the Entity and DOTD.

The services to be performed under this part consist of the following:

1) Assembly and study of existing data, As-Built plans, improvement studies,
boring information, traffic data, and field reconnaissance.

2) Design and preparation of preliminary plans in accordance with the
requirements outlined in the latest AASHTO Standard Specifications for
Highways and Bridges and in the Hydraulics Manual, Pavement Preservation
Program Standard Operating Procedures, Guidance for PRR Projects, 3R
Minimum Design Guidelines and DOTD Pavement PRR Minimum Design
Guidelines, and in accordance with the Urban System Project Manager.

3) Preparation of specifications for the project in accordance with the latest
edition of the Louisiana Standard Specifications for Roads and Bridges, and
with the current practices of the DOTD.

4) Preparation of PRR Reports, Road Design 100% Preliminary Plans QA/QC
Checklist, and other pertinent documents.

5) Preparation of initial cost estimates based on the preliminary plans.

6) Preparation of all special specifications, specialty item descriptions, and
details for the project.

7) The design standards for the improvements shall comply with the criteria
prescribed in 23 CFR 625, Design Standards for Highways and the current
DOTD Design Guidelines for Preservation Projects. The format of the plans
shall conform to the standards used by the DOTD in the preparation of its
contract plans for items of work of similar character.

8) Design of preliminary plans shall be done in English units of measurement.

Part IV: Final Plans

Final plans shall consist of all services required for the completion of final plans,
specifications and cost estimates for the projects. The final plan phase shall be
initiated upon issuance of a separate Notice to Proceed from the Entity. The schedule
for all deliverables will be set by the Entity’s Responsible Charge. All submittals are
subject to review by the Entity and DOTD.



The services to be performed under this part consist of the following:

1)

2)

3)

4)

5)

6)

7)

Design and preparation of completed detailed final plans in accordance with
requirements as listed in Part I1l. The final plans are to include detailed final
drawings for specialty items, layouts, utility locations, if applicable, or any
other special details.

Preparation and submittal of construction cost estimates based on the final
plans.

Written justification of estimated costs following the construction bid if
estimate is not in conformance with actual bid costs.

Submittal of the completed Constructability/Biddability Review documents
and Road Design Final Plans QA/QC Checklist.

Submittal of stamped, signed final plans. The plans are to be accompanied by
a CD containing PDF’s of the plan sheets and CAD files in .dgn format. The
CD shall be properly indexed, neatly arranged and contain a copy of all design
computations used in developing the pay quantities and the drainage design
data for culverts and storm sewers, as applicable. The submittal shall be
accompanied by a written certification from the consultant that a detailed
check of such computations by qualified personnel has been made prior to
submission. At any stage of the plan development process, plan delivery by
other methods may be required including, but not limited to, upload to the
DOTD ProjectWise repository. More information may be found on the
website
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_stan
dards_disclaimer.asp

Plan sheets shall be letter size, 8 2 x 11”. Top, bottom, and right hand
margins shall be at least % inch, and left-hand margin shall be at least % inch.
The compensation value is predicated upon the development of preliminary
and final plans for a letter size (8.5 x 11”) plan set.

All plans submitted by the consultant shall conform to the quality standards
adopted by the DOTD and the DOTD’s Chief Engineer may reject any plans
not conforming to these standards.

The Consultant shall provide letter size preliminary and final roadway plans in
English units of measurement and corresponding required documents for the
project, including, but not limited to the following:

Title Sheet and Layout Map

General Notes Sheets

Typical Section and Detail Sheets
Summary of Estimated Quantities Sheets
Tabulated Quantities Sheets

Geometric Layout Sheets

Subgrade Soil Survey Sheets

Cost Estimate

Plan Constructability/Biddability Review


http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp

Road Design 100% Preliminary Plans QA/QC Checklist

Road Design Final Plans QA/QC Checklist

Preparation of any Non Standard Pay Items and Specifications
Design Report

Stormwater Prevention Pollution Plan

ITEMS TO BE PROVIDED BY DOTD

=

Environmental Clearance
2. Existing DOTD Special Details and DOTD Standard Plans (through
ProjectWise)

REFERENCES

All services documents will meet the standard requirements as to format and content of
the DOTD; and will be prepared in accordance with the latest applicable editions,
supplements and revisions of the following:

CoNoOAWNE

24.

AASHTO Standards, ASTM Standards or DOTD Test Procedures
DOTD Location and Survey Manual

DOTD Addendum “A” to the Location and Survey Manual
DOTD Roadway Design Procedures and Details

DOTD Design Guidelines

DOTD Hydraulics Manual

DOTD Standard Specifications for Road and Bridges

Manual of Uniform Traffic Control Devices

DOTD Traffic Signal Design Manual

National Environmental Policy Act (NEPA)

. National Electric Safety Code (NESC)
. National Electric Code (NFPA 70)
. A Policy of Geometric Design of Highways and Streets (AASHTO)

DOTD Construction Contract Administration Manual
DOTD Materials Sampling Manual
DOTD Bridge Design Manual

. Consultant Contract Services Manual
. Geotechnical Engineering Services Document
. Bridge Inspectors Reference Manual/90

DOTD Stage 1 Planning/Environmental Manual of Standard Practice

. Code of Federal Regulations 29 CFR 1926 (OSHA)
. Testing Procedures Manual

Engineering Directives and Standards Manual (EDSM)
Highway Safety Manual
Documents for Pavement Preservation/Rehabilitation/Replacement (PRR)

Program

25.

LPA Manual



Follow link below for the individual reference links:

http://webmail.dotd.louisiana.qgov/ContWEB.nsf/b88769326453bef886256fe00047183a/1
8fc2860512abab5886257a62006133bh8?0penDocument

COMPENSATION

The compensation to the Consultant for Stage 3, Parts | (a), Parts Ill, and IV is a non-
negotiated lump sum of $44,633 which is subdivided as follows:

Stage 3: Part | (a) — Topographic Survey $7,642
Stage 3: Parts 11l and IV — Preliminary and Final Plans $36,991

CONTRACT TIME

The services to be performed under this Contract will commence promptly upon receipt
of the written Notice-to-Proceed (NTP) from the Entity.

ELECTRONIC DELIVERABLES

The Consultant hereby agrees to produce electronic deliverables in conformance with the
DOTD Software and Deliverable Standards for Electronic Plans document. The
Consultant is also responsible for ensuring that Sub-Consultants submit their electronic
deliverables in conformance with the same standards. @ The DOTD Software and
Deliverable Standards for Electronic Plans document and DOTD CAD Standards
Downloads are available via links on the DOTD web site.

The Consultant shall apply patches to CAD Standard Resources and install incremental
updates of software as needed or required. The Consultant hereby agrees to install major
updates to software versions and CAD Standard Resources in a timely manner. Major
updates of CAD standards and software versions shall be applied per directive or
approval of the DOTD Design Automation Manager. Such updates will not have a
significant impact on the plan development time or project delivery date, nor will they
require the Consultant to purchase additional software. Prior to proceeding with plan
development, the Consultant shall contact the Project Manager for any special
instructions regarding project-specific requirements.

In the event that any electronic standard conflicts with written documentation, including
DOTD plan-development Manuals, the electronic standard typically governs. The
Consultant is responsible for contacting the Project Manager should questions arise.

The Consultant shall upload (or check in) electronic deliverables directly into the DOTD
ProjectWise repository at each plan delivery milestone. Consultants are responsible for
performing certain operations at each milestone including, but not limited to, the
following:

e Upload (or check in) CAD plan deliverables to the discipline “Plans” folder


http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument

e Apply and maintain indexing attributes to CAD plans (and other deliverables as
needed)

e Publish PDF format plan submittals in ProjectWise using automated publishing
tools

e Digitally sign PDF format plan submittals in ProjectWise according to DOTD
standards and procedures (Final Plans, Revisions and Change Orders). Signatures
shall be applied in signature blocks provided with electronic seals and Title
Sheets.

Additionally, after reviewing deliverables for each submittal milestone, the Project
Manager shall notify the Consultant regarding the availability of two automatically-
generated informational reports in ProjectWise. These reports document the completion
status and other information regarding indexing attributes and CAD standards.
Consultants shall take these reports into account and make any necessary adjustments to
plans before the next submittal milestone; or sooner, if directed by the Project Manager.

QUALITY CONTROL/QUALITY ASSURANCE

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance
program or adopt DOTD's program; in order to provide a mechanism by which all
construction plans can be subject to a systematic and consistent review. Consultant's
must ensure quality and adhere to established design policies, procedures, standards and
guidelines in the preparation and review of all design products. The DOTD shall provide
limited input and technical assistance to the Consultant. The Consultant's plans shall
meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual
and EDSM No. Volume I. 1.1.24 on Plan Quality. The Consultant shall transmit plans
with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for
Project Delivery, and a certification that the plans meet the DOTD's quality standards.

MINIMUM PERSONNEL REQUIREMENTS

The following requirements must be met by the Prime-Consultant at the time of
submittal:

1. At least one Principal of the Prime-Consultant must be a Professional Engineer
registered in the State of Louisiana.
2. At least one Principal or other Responsible Member of the Prime-Consultant must

be a Professional Civil Engineer, registered in the State of Louisiana, with a
minimum of five years of experience in Roadway Design.

3. In addition to the above requirements, the Prime-Consultant must employ on a
full-time basis, or through the use of a Sub-Consultant(s),

a. A minimum of one Professional Land Surveyor registered in the State of

Louisiana, with a minimum of five years of experience in conducting topographic

surveys and property surveys, and preparing right-of-way maps for DOTD.



Training Certifications/Certifications of Compliance must be submitted with and made
part of the Consultants DOTD Form 24-102 for all Manpower requirements listed herein.

WORK ZONE TRAINING REQUIREMENTS
(PRE-CONSTRUCTION SERVICES)

As part of DOTD’s on-going commitment to work zone safety, required work zone
training courses must now be taken every four years in order for personnel to remain
eligible to work on DOTD projects. For consultants performing pre-construction services
(i.e., design, survey, subsurface utility, geotechnical, traffic, bridge inspection,
environmental services), appropriate personnel must take these courses. In general, the
responsible charge of traffic control plans shall be required to have Traffic Control
Supervisor training. For field services performed within the clear zone, at least one
member of the field crew shall have Traffic Control Supervisor or Traffic Control
Technician training. Consultant should identify all personnel listed in the staffing plan
for the project that have completed the appropriate work zone training courses. Current
certifications of compliance for this training should be submitted with and made part of
Consultant’s DOTD Form 24-102. The consultant shall explain in Section 13 of DOTD
Form 24-102 how they plan to meet the work zone requirements. However, all
requirements shall be met prior to contract execution. It will be the prime consultant’s
responsibility to ensure their staff and sub-consultants have the appropriate work zone
training.

The above requirements are the minimum to perform work on DOTD projects. It is
desired that all staff have work zone training as shown below:

Engineers: Traffic Control Technician
Traffic Control Supervisor
Flagger

Engineer Interns: Traffic Control Technician
Traffic Control Supervisor
Flagger

Field Senior Technicians,

Survey Party Chiefs, and

SUE Worksite Traffic Supervisors: Traffic Control Technician
Traffic Control Supervisor
Flagger

Field Personnel: Traffic Control Technician
Flagger



Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be
approved by the LA DOTD Work Zone Task Force. Specific training course
requirements are:

Flagger: Successful completion every four years of a work zone flagger
course approved by the Department. The “DOTD Maintenance
Basic Flagging Procedures Workshop” is not an acceptable
substitute for the ATSSA and AGC flagging courses.

Traffic Control Technician (TCT): Successful completion every four years of a
work zone traffic control technician course approved the
Department. After initial successful completion, it is not necessary
to retake this course every four years if Traffic Control Supervisor
training is completed every four years.

Traffic Control Supervisor (TCS): Successful completion of a work zone traffic
control supervisor course approved by the Department. Following
an initial completion, traffic control supervisors must either
complete a 1-day TCS refresher course or retake the original 2-day
TCS course every four years.

ATSSA contact information: (877) 642-4637

EVALUATION CRITERIA

The general criteria to be used by DOTD in evaluating responses for the selection of a
Consultant to perform these services are:

Consultant’s firm experience on similar projects, weighting factor of 3;
Consultant’s personnel experience on similar projects, weighting factor of 4;
Consultant’s firm size as related to the estimated project cost, weighting factor of 3;
Consultant’s past performance on similar DOTD projects, weighting factor of 6;*
Consultant’s current work load with DOTD, weighting factor of 5;

Location where the work will be performed, weighting factor of 6

S e e

*The Road Design (RX) performance rating will be used for this project.
Complexity level - normal

Consultants will be evaluated as indicated in Items 1- 6. The evaluation will be by means
of a point-based rating system. Each of the above criteria will receive a rating on a scale

10



of 0-4. The rating will then be multiplied by the corresponding weighting factor. The
firm’s rating in each category will then be added to arrive at the Consultant’s final rating.

If Sub-Consultants are used, the Prime Consultant must perform a minimum of 51% of
the work for the overall project. Each member of the Consultant/Team will be evaluated
on their part of the contract, proportional to the amount of their work. The individual
team member ratings will then be added to arrive at the Consultant/Team rating.

Communication Protocol

DOTD’s Project Evaluation Team will be responsible for performing the above described
evaluation, and will present a short-list of the three (if three are qualified) highest rated
Consultants to the Secretary of the DOTD. The Secretary will make the final selection.

Hadi Shirazi — Ex officio

Tanya Bankston— Project Manager
Andrew Judice

Dallas Ballmer

Jared Ray

Stanley Ard

ocouarwnE

Rules of Contact (Title 48 Engineering and Related Services)

These rules are designed to promote a fair, unbiased, legally defensible selection process.
The LA DOTD is the single source of information regarding the Contract selection. The
following rules of contact will apply during the Contract selection process and will
commence on the date of advertisement and cease at the contract execution by the
selected firm. Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-
mail), or formal written communications. Any contact determined to be improper, at the
sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102):

A. The Consultant shall correspond with the LA DOTD regarding this
advertisement only through the LA DOTD Consultant Contracts Services
Administrator;

B.  Neither the Consultant, nor any other party on behalf of the Consultant,
shall contact any LA DOTD employees, including but not limited to,
department heads; members of the evaluation teams; and any official who
may participate in the decision to award the contract resulting from this
advertisement except through the process identified above. Contact
between Consultant organizations and LA DOTD employees is allowed
during LA DOTD sponsored one-on-one meetings;

C.  Any communication determined to be improper, at the sole discretion of the
LA DOTD, may result in the rejection of submittal, at the sole discretion of
the LA DOTD;
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D. Any official information regarding the project will be disseminated from the
LA DOTD’S designated representative on the LA DOTD website. Any
official correspondence will be in writing;

E. The LA DOTD will not be responsible for any verbal exchange or any other
information or exchange that occurs outside the official process specified
herein.

By submission of a response to this RFQ, the Consultant agrees to the
communication protocol herein.

CONTRACT REQUIREMENTS

The selected Consultant will be required to execute the contract within 10 days after
receipt of the contract.

INSURANCE - During the term of this contract, the Consultant will carry professional
liability insurance in the amount of $1,000,000. The Prime Consultant may require the
Sub-consultant(s) to carry professional liability insurance. This insurance will be written
on a “claims-made” basis. Prior to executing the contract, the Consultant will provide a
Certificate of Insurance to DOTD showing evidence of such professional liability
insurance.

AUDIT - The selected Consultant/Team will allow the DOTD Audit Section to perform
an annual overhead audit of their books, or provide an independent Certified Public
Accountant (CPA) audited overhead rate. This rate must be developed using Federal
Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section. In
addition, the Consultant/Team will submit semi-annual labor rate information, when
requested by DOTD.

The selected Consultant/Team will maintain an approved Project Cost System and
segregate direct from indirect cost in their General Ledger. Pre-award and post audits, as
well as interim audits, may be required. @ For audit purposes, the selected
Consultant/Team will maintain accounting records for a minimum of five years after final
contract payment.

Any Consultant currently under contract with the DOTD and who failed to meet all the
audit requirements documented in the manual and/or notices posted on the DOTD
Consultant Contract Services Website (www.dotd.louisiana.gov) will not be considered
for this project.

SUBMITTAL REQUIREMENTS

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be
submitted to DOTD along with an electronic copy (USB flash drive only) in a
searchable Portable Document Format (pdf). If you wish to have your flash drive
returned, please include a postage paid, self-addressed envelope. Cepies—of-the
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advertisement and the Consultant Contract Services Manual.

Any Consultant/Team failing to submit any of the information required on the 24-102, or
provide inaccurate information on the 24-102, will be considered non-responsive.

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE),
in performance of this Contract must also submit a 24-102, which is completely filled out
and contains all information pertinent to the work to be performed.

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102. In
Section 8, the Consultant’s 24-102 must describe the work elements to be performed by
the Sub-Consultant(s), and state the approximate percentage of each work element to be
subcontracted to each Sub-Consultant.

Contract employees may be allowed for a period of time for a particular element or task
on a project. Contract employees should be shown in Section 9a. Project Staffing Plan
with resumes included in Section 10.

Use of contract employees requires prior approval by the Consultant Contract Services
Section for each element or task on a project. The approval request shall be made
prior to the submittal of the 24-102 form.

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s)
filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State
Board of Registration for Professional Engineers and Land Surveyors.

The DOTD Form 24-102 will be identified with Contract No. 4400006053 and State
Project No. H.007113 and will be submitted prior to 3:00 p.m. CST on Tuesday,
August 11, 2015, by hand delivery or mail addressed to:

Department of Transportation and Development
Attn.: Mr. Hadi Shirazi, P.E.

Consultant Contracts Services Administrator
1201 Capitol Access Road, Room 405-E

Baton Rouge, LA 70802-4438 or

Telephone: (225) 379-1929
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REVISIONS TO THE RFQ

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the
RFQ at any time. Issuance of this RFQ in no way constitutes a commitment by DOTD to
award a contract. DOTD reserves the right to accept or reject, in whole or part, all
Quialification Statements submitted and/or cancel this announcement if it is determined to
be in DOTD’s best interest. All materials submitted in response to this announcement
become the property of DOTD and selection or rejection of a submittal does not affect
this right. DOTD also reserves the right, at its sole discretion, to waive administrative
informalities contained in the RFQ.
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