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ENGINEERING AND RELATED SERVICES 

MARCH 16, 2012 

 

STATE PROJECT NO.  H.000343.6 (CE&I) 

F.A.P. NO. BHF-03-01(014)N 

US 190 – MISSISSIPPI RIVER BRIDGE AND 

APPROACHES (PAINTING & REPAIRS) 

ROUTE US 190 

WEST BATON ROUGE AND EAST BATON ROUGE PARISHES 

 

DBE GOAL = 10% 

    

 

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional 

Engineering and Related Services”, revised November 2011, from Consulting Firms 

(Consultant) to provide engineering and related services.  All requirements of Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board must be met at the 

time of submittal.  One Prime-Consultant/Sub-Consultant(s) (Consultant/Team) will be 

selected for this Contract.  

 

DOTD Coordinator – Mr. Michael Todd Donmyer 

 

All inquiries concerning this advertisement should be sent in writing to 

Alan.Dale@LA.gov. 

 

PROJECT DESCRIPTION 

 

The Consultant Team will be required to provide construction contract administration and 

construction inspection services.  The Contract will be between the Consultant and the 

DOTD. It will be monitored by the DOTD and the Federal Highway Administration 

(FHWA).   

 

SCOPE OF SERVICES 

 

STAGE 5:  CONSTRUCTION 

 

Part III:  Construction Engineering and Inspection (CE&I) 
 

The Consultant/Team will perform all construction engineering and inspection services 

(CE&I) required for the repairs to the US 190 Mississippi River Bridge (Structure 

Number 61170071000001) in East and West Baton Rouge Parishes, Phase 1 and Phase 2.  

The project consists of assorted repairs or replacement of elements in the steel approach 

spans and main span along with concrete patching, extensions, and fiber reinforcing, 

navigation light repair, construction of retaining walls, guard rail placement, and 
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miscellaneous pavement repair.  This work will take place concurrently with the cleaning 

and painting of the structure.  Painting Inspection & Environmental Monitoring will be 

performed under a separate contract and is not included in this contract. 

 

Perform all services in accordance with DOTD’s Standards and Procedures (see 

References), Special Provisions, and Supplemental provisions.  Upon request, DOTD will 

make available copies of these documents.  The DOTD will assign a project engineer 

from its District 61 Office to serve as a construction coordinator for the DOTD during 

project construction. 

 

The Consultant shall perform the various tasks under this contract for Stage 5, Part III, 

include but are not limited to the following: 

 

1. Coordinate with DOTD District personnel, contractor, and other parties to 

schedule and attend the Pre-construction Meeting.  Consultant will be required to 

conduct the meeting. 

2. Maintain all construction field records; make daily entries in the project diary 

(DWR) to indicate the Consultant’s personnel and Contractor’s personnel present 

on the job site, the Contractor’s personnel and equipment being utilized on the 

project, the work being accepted, and the charging of contract time utilizing the 

site manager system. 

3. Coordinate with the DOTD and appropriate utility representative for all 

relocations/adjustments of utility facilities for the construction of work site. 

4. Provide all necessary personnel, equipment, and materials; such as cylinder 

molds, etc., to perform the required field-testing for quality assurance in 

accordance with the latest DOTD Sampling and Testing Manual. 

5. Collect and submit all sampled materials for testing to the DOTD District 61 

Testing Laboratory, in accordance with the stipulated Sampling Manual. 

6. Inspect the contractor’s construction and operations (daily) to ensure that all work 

performed is in accordance with the specified plans and specifications. 

7. Keep clear and concise records of the contractual operations, prepare monthly  

pay estimates, and make weekly progress reports consisting of percent complete, 

percent time elapsed, approved change order amounts, and number of change 

orders to the DOTD District 61 Coordinator. Inspection of construction will not 

include shop and mill inspections and their approval. 

8. Prepare the entire final estimate package, including Form 2059 – “Summary of 

Test Results” in conformance with DOTD requirements. 

9. The consultant will be responsible for submittal approvals required of the Project 

Engineer as stated in the Standard Specifications including form drawings.  

10. All construction activities shall be coordinated between the Retained Design 

Consultant (detailed below), the assigned representative of the DOTD, and the 

FHWA. All work standards, methods of reporting, and documentation of pay 

quantities will be in accordance with the policies and procedures of the DOTD. 

Submit all partial and final construction estimates, and other information on forms 

approved by the DOTD. 
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11. The Consultant shall perform all documentation, as prescribed by the Department, 

on the Department’s construction software, Site Manager, and any future Content 

Manager procedures. The Consultant shall provide computer hardware, i.e., 

computers, printers, internet connections, scanners, etc. deemed necessary to the 

inspection services. 

12. Any Consultant required Site Manager training will be non-reimbursable 

training.   

13. The Consultant shall be available for conferences, visits to jobsites, and/or 

inspections by DOTD and other authorized representatives. 

14. The Consultant shall be required to submit “As-Built” plans with the final 

estimate. “As-Built” plans are to reflect all changes made from the original plans. 

Make all changes to the plans in red. 

15. When stipulated by the Project Specifications, that approval by DOTD is required 

for material, equipment, and/or construction procedures, follow DOTD policies 

for obtaining such approval. 

16. All construction inspection personnel utilized by the Consultant must meet and 

retain the same qualification and certification requirements as required of DOTD 

construction personnel (excluding Traffic Control Requirements). 

17. The Contractor will perform construction layout, and the Consultant will perform, 

or hire a licensed surveyor to perform, any necessary spot checks for verification. 

All surveying must be in accordance with the requirement of LAPELS. 

18. Any proposed changes in plans or in the nature of the work will be pre-approved 

in writing by the DOTD, prior to the performance of stipulated work. 

19. Change Orders shall be generated, distributed, coordinated and approved by the 

Consultant throughout the life of the project.  Each will have to be approved 

through the Department’s process. 

20. The Consultant shall monitor and document all construction claims in accordance 

with the appropriate EDSM, and provide recommendations on disposition of 

claims. 

21. The Consultant shall manage the RFI (Request for Information) process as 

defined on the DOTD internet site, http://www.dotd.la.gov/construction/rfi/. 

22.       The Consultant shall be responsible for insuring compliance with all DEQ, Army 

Corp of Engineers, and U.S. Coast Guard requirements. 

23. The Consultant shall be responsible notifying and coordinating construction 

activities with U.S. Coast Guard, Port of Baton Rouge, and local pilots’ 

association. 

24.    DOTD requires that the consultant assign a fulltime-consultant project engineer to 

this project. The assigned project engineer must be knowledgeable of all facets of 

the contractor’s operations. The project engineer shall have electronic linkage 

capability via cell phone, fax machine, and Internet for transmitting and receiving 

relevant contractual information and arranging for onsite operations. The project 

engineer must be physically capable of responding to the DOTD Coordinator 

within (30) minutes. The project engineer’s office should be in such proximity to 

the project that he may be on site within 60 minutes during normal work hours. 

25. The Consultant is required to perform any other duties normally required by 

DOTD Project Engineer’s Office as directed by the DOTD Coordinator. 
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26. The Consultant is required to disseminate press releases to the local media outlets 

pertaining to project status and any anticipated traffic pattern changes on a timely 

basis. The DOTD Coordinator will approve all press releases prior to 

dissemination by the consultant. 

27. Coordinate with the Painting Inspection & Environmental Monitor (PI&EM) 

consultant. The PI&EM will make all field records and diary entries with respect 

to the containment, cleaning, and painting and provide the necessary information 

for the engineer to make monthly pay estimates, weekly progress reports, and plan 

changes involving these items.  

28. Coordinate with railroad on-site personnel daily and monitor/enforce the strict 

operations and timeframe requirements of the railroad. 

 

FHWA FORM 1391 

 

The Consultant shall be required to notify the contractor and forward to the DOTD 

Compliance Section and the DOTD Coordinator all information required for the Federal 

Aid Construction Contractor’s Annual EEO Report.  

 

SERVICES TO BE PERFORMED BY THE DOTD 
 

The DOTD will furnish, without charge, the following services and data: 

 

1. Provide laboratory testing of materials. DOTD’s District 61 Testing Laboratory in 

East Baton Rouge Parish will perform laboratory tests in conjunction with 

specialty testing performed at the DOTD Central Laboratory in Baton Rouge, 

Louisiana, using samples procured, and submitted by the Consultant and/or his 

staff. 

2. Provide access to project plans and contract proposals. 

3. Provide sampling plan for the project. 

4. DOTD Structural/Marine Fabrication Engineer will retain oversight of all shop 

and fabrication inspection. 

5. Provide review of any project shop drawings generated by the contractor. 

6. Retained Design Consultants – a) TRC Engineers, Inc.  

7. Provide Site Manager Instructor and technical support. 

  

REFERENCES 
 

All services documents will meet the standard requirements as to format and content of 

the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 

2. DOTD Location and Survey Manual 

3. DOTD Roadway Design Procedures and Details 

4. DOTD Hydraulics Manual 

5. DOTD Standard Specifications for Roads and Bridges 
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6. National Environmental Policy Act (NEPA) 

7. National Electric Safety Code 

8. National Electric Code (NFPA 70) 

9. DOTD Environmental Impact Procedures (Vols. I-III) 

10. Construction Contract Administration Manual 

11. Materials Sampling Manual 

12. DOTD Bridge Design Manual 

13. Consultant Contract Services Manual 

14. Geotechnical Engineering Services Document 

15. Bridge Inspectors Reference Manual 

16.       Engineering Directives and Standards Manual (EDSM)  

 

COMPENSATION 

 

Compensation to the Consultant for services rendered in connection with this Contract is 

based on the number of days for the Construction Contract, and an additional 60 days for 

the final estimate package, and established billable rates with a maximum limitation of 

$3,500,000.  Prior to execution of the contract, a more accurate man-hour estimate will be 

established based on the construction contract time. 

 

The Consultant may request to have the initial billable rates updated on a yearly basis 

based on the latest DOTD escalation rate.   However, any adjustment to the Contract 

billable rates shall not be cause for an increase in the maximum compensation limitation 

imposed herein. 

 

All travel related expenses will be compensated under direct expenses, and will be in 

accordance with Louisiana Office of State Travel regulations found at:  

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm Vehicle rental rates will require prior 

approval from the DOTD Project Manager.  

 

CONTRACT TIME 
 

The services to be performed under this contract will commence promptly upon receipt of 

the written NTP from the DOTD Consultant Contracts Services Section, and will be in 

effect for the duration of the construction period, and 60 days for the completion of the 

final estimate package.  The delivery schedule for all project deliverables will be 

established by the Project Engineer. 

 

QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program, in order to provide a mechanism by which all contracted services can be subject 

to a systematic and consistent review.  Consultants must ensure quality and adhere to 

established construction policies, procedures, standards, and guidelines in the 

performance of inspection services.  The DOTD shall provide limited input and technical 

assistance to the Consultant. 

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm
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MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met by the Prime-Consultant at the time of 

submittal: 

 

1. At least one Principal of the Prime-Consultant must be a Professional Engineer 

registered in the State of Louisiana. 

2. The Prime-Consultant must employ on a full-time basis, one Professional Civil 

Engineer, registered in the State of Louisiana, with at least five years of 

experience in responsible charge of managing road and bridge construction 

projects and a corresponding support staff. He/she will be assigned directly to this 

project on a full time basis and must have adequate experience in  structural steel 

repair and rehabilitation. 

3. In addition to the above requirements, the Prime-Consultant must employ on a 

full-time basis, or through the use of Sub-Consultant(s), DOTD Certified 

Inspectors. For staffing estimation purposes, establish a baseline of two certified 

inspectors. DOTD must approve any increase or reduction from this project-

staffing baseline. Ultimately, the Consultant’s staffing levels shall adequately 

reflect the needs of the project. The lead inspector shall be certified with a 

minimum of five years experience in Road and Bridge Construction, and 

experience in structural steel repair and rehabilitation procedures. Other 

inspectors shall provide documentation of certifications required below and have 

experience in Bridge Construction.  Past documented experience in structural 

steel fabrication or repair is desirable.  Inspectors may only be in responsible 

charge of activities in which they hold an active DOTD certification. 

Certifications required:   

 

a. Structural Concrete 

 

WORK ZONE TRAINING REQUIREMENTS 

 
All project personnel (engineers, engineer interns, and field personnel) listed in the 

staffing plan for the project shall have completed the appropriate work zone training 

courses at the time of submittal.  Certifications of compliance for this training shall be 

submitted with and made part of Consultant’s DOTD Form 24-102.  Specific 

requirements are: 

 

 Engineers (field and office): Flagger  

     Traffic Control Technician  

     Traffic Control Supervisor  

 

 Engineer Interns:  Flagger  

     Traffic Control Technician  

     Traffic Control Supervisor  
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 Field Inspectors:  Flagger  

     Traffic Control Technician  

 

 Field Senior Technicians: Flagger  

     Traffic Control Technician  

     Traffic Control Supervisor  

 

Approved courses are offered by ATSSA and AGC.  Substitutes for these courses must 

be approved by the LA DOTD Work Zone Task Force.  The “DOTD Maintenance Basic 

Flagging Procedures Workshop” is not an acceptable substitute for the ATSSA and AGC 

flagging courses. 

Certifications of Compliance must be submitted with and made part of the 

Consultants DOTD Form 24-102 for all Personnel Requirements listed herein. 

 

EVALUATION CRITERIA 
 

The general criteria to be used by DOTD (when applicable) in evaluating responses for 

the selection of a Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; ** 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6;* 

5.  Consultant’s current work load with DOTD, weighting factor of 5; *** 

6.  Location where the work will be performed, weighting factor of 4. 

 

*The Construction Engineering Services (CS) performance rating will be used for this 

project. 

** All respondents will receive no less than a 2 for this category. 

*** All respondents will receive a 4 in this category. 

 

The complexity level for this contract is: Complex. 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 0-4.  The rating will then be multiplied by the corresponding weighting factor.  The 

firm’s rating in each category will then be added to arrive at the Consultant’s final rating. 

 

If Sub-Consultants are used the Prime Consultant must perform a minimum of 51% of the 

work for the overall project.  Each member of the Consultant/Team will be evaluated on 

their part of the contract, proportional to the amount of their work.  The individual team 

member ratings will then be added to arrive at the Consultant/Team rating. 
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Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 
 

1. Alan Dale – Ex officio 

2. Michael Todd Donmyer – Project Coordinator 

3. Steven Sibley 

4. Alden (Casey) Allen 

5. Brian Buckel 

6. Chris Guidry 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the notice of selection as shown on 

the DOTD website.  Contact includes face-to-face, telephone, facsimile, Electronic-mail 

(E-mail), or formal written communications.  Any contact determined to be improper, at 

the sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. The Consultant, nor any other party on behalf of the Consultant, shall not 

contact any LA DOTD employees, including but not limited to, department 

heads; members of the evaluation teams; and any official who may 

participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 

C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 

 

By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 
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CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  The Prime Consultant may require the 

Sub-consultant(s) to carry professional liability insurance.  This insurance will be written 

on a “claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 

 

AUDIT - The selected Consultant/Team will allow the DOTD Audit Section to perform 

an annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant/Team will submit semi-annual labor rate information, when 

requested by DOTD. 

 

DBE/WBE - The selected Program Manager/Team will have a DBE/WBE goal of 

10% of the contract fee.  DBE/WBE participation will be limited to the firms listed 

on the LA DOTD approved certification list at time of submittal. 

 

The selected Consultant/Team will maintain an approved Project Cost System and 

segregate direct from indirect cost in their General Ledger. Pre-award and post audits, as 

well as interim audits, may be required.  For audit purposes, the selected 

Consultant/Team will maintain accounting records for a minimum of five years after final 

contract payment. 

 

Any Consultant currently under contract with the DOTD and who has not met all the 

audit requirements documented in the manual and/or notices posted on the Consultant 

Contract Services Website (www.dotd.louisiana.gov) will not be considered for this 

project. 

 

SUBMITTAL REQUIREMENTS 
 

One original (stamped original) and five copies of the DOTD Form 24-102 must be 

submitted to DOTD. Copies of the Inspector’s certification card (indicating the date 

of expiration), must be included in the 24-102.  All submittals must be in accordance 

with the requirements of this advertisement and the Consultant Contract Services Manual.  

Any Consultant/Team failing to submit any of the information required on the 24-102, or 

provide inaccurate information on the 24-102, will be considered non-responsive.  

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract must also submit a 24-102, which is completely filled out 

and contains all information pertinent to the work to be performed.   

http://www.dotd.louisiana.gov/
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The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102.  In 

Section 8, the Consultant’s 24-102 must describe the work elements to be performed by 

the Sub-Consultant(s), and state the approximate percentage of each work element to be 

subcontracted to each Sub-Consultant. 

 

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s) 

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 

Board of Registration for Professional Engineers and Land Surveyors.  

 

The DOTD Form 24-102 will be identified with State Project No. H.000343.6 (CE&I) 

and will be submitted prior to 3:00 p.m. CST on Monday, April 2, 2012, by hand 

delivery or mail addressed to: 

 

Department of Transportation and Development 

Attn.:  Mr. Alan Dale, P.E. 

 Contracts Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Post Office Box 94245 

Baton Rouge, Louisiana 70804-9245 

Telephone: (225) 379-1401 

 

 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted and/or cancel this announcement if it is determined to 

be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 

 


