
ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES 
DECEMBER 20, 2024 
 
CONTRACT NO. 4400031142 
STATE PROJECT NO. H.010155.6 
FEDERAL AID PROJECT NO. H010155 
US 90 RAILROAD OVERPASS SE OF LA 85 (CE&I) 
ROUTE: US 90 
IBERIA PARISH 
 
NO DBE GOAL 
 
Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department 
of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms 
to provide engineering and related services.  Consultants who are a Louisiana or foreign LLC 
or corporation should be appropriately registered with the Louisiana Secretary of State, as 
contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 
Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If 
a consultant is not in good standing in accordance with those provisions, it may be subject to 
consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of 
LAPELS must be met at the time the proposal is submitted.  Prime consultants must be 
registered with the Louisiana Secretary of State and the Federal Government, using 
SAM.gov, prior to contract execution.   
 
One (1) proposal will be selected for the contract solicited per this advertisement.  Only one (1) 
DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime 
consultant’s qualifications and those of any and all sub-consultants proposed to be used for the 
referenced contract(s).  All identifying contract number(s) should be listed in Section 2 of the 
DOTD Form 24-102.  USE THE DOTD FORM 24-102, DATED DECEMBER 12, 2024, 
PROVIDED WITH THE ADVERTISEMENT. 
 
DOTD Project Manager (PM) – Ryan Morvant 
 
Any questions concerning this advertisement must be sent in writing to 
DOTDConsultantAds80@la.gov no less than 48 hours (excluding weekends and holidays) prior 
to the proposal deadline. 
 

SCOPE OF SERVICES 
 
The general tasks to be performed by the Consultant for this contract are described more 
specifically in Attachment A, which is incorporated herein by reference.  
          
The Consultant shall perform the work in accordance with the requirements of this advertisement 
and the resulting contract.  Deliverables shall be in such format as required in Attachment A.  The 
work performed by the Consultant shall be performed in a manner consistent with that degree of 
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care and skill ordinarily exercised by members of the same profession currently practicing under 
similar circumstances. 
 

MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 
The requirements set forth in Attachment B must be met at the time the proposal is submitted.   
 

EVALUATION CRITERIA 
 

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to 
perform these services are listed below: 
 
1.  firm experience on similar projects, weighting factor of three (3); 
2.  staff experience on similar projects, weighting factor of four (4); 
3.  firm size as related to the project magnitude, weighting factor of three (3); 
4.  past performance on similar DOTD projects, weighting factor of six (6)*; 
5.  current work load with DOTD, weighting factor of five (5);  
6.  approach and methodology, weighting factor of nine (9). 
 
*The Consultant is to identify in the table below those disciplines consistent with the approach and 
methodology proposed in Section 18 of the DOTD Form 24-102. 
 

THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION 
12 OF THE DOTD FORM 24-102 PROPOSAL. 

 
Sub-consultants are allowed to be used for this proposal.  Fill in the table by identifying only 
those disciplines consistent with the approach and methodology proposed in Section 18 of the 
DOTD Form 24-102*, the name of each firm that is part of the proposal, and the percentage of 
work in each discipline to be performed by that firm.  The percentage estimated for each 
discipline is for evaluation purposes only and will not control the actual performance or payment 
of the work. The percentages for the prime and sub-consultants must total 100% for each 
discipline, as well as the overall total percent of the contract.  (Add rows and columns as needed) 

Discipline(s) % of 
Overall 
Contract 

Prime Firm B Firm C Firm D Firm E Each 
Discipline 
must total 
to 100%   

     100% 
       100% 
       100% 
Identify the percentage of work for the overall contract to be performed by the prime 
consultant and each sub-consultant. 
Percent of Contract 100%      ------ 

*The disciplines are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, 
Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic.   
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If sub-consultants are used, the prime consultant must perform greater than 50% of the work for 
the overall contract.  
 
Proposals will be evaluated as set forth in the “Evaluation Criteria” section of this advertisement.  
The evaluation will be by means of a point-based rating system. Each of the above criteria will 
receive a rating on a scale of one (1) through five (5).  The rating will then be multiplied by the 
corresponding weighting factor.  The rating in each category will then be added to arrive at the 
proposal’s final rating. 
 
DOTD’s Project Evaluation Team (PET) will be responsible for performing the above described 
evaluation, and will present a shortlist of the three (3) (if three are qualified), highest rated 
consultants to the Secretary of DOTD.  The Secretary will make the final selection.  
 

COMPLIANCE WITH SUPPLEMENTAL ETHICS REQUIREMENTS 
 

DOTD has established supplemental ethics requirements applicable to consultants and PET 
members.  These requirements are found in the “Supplemental Ethics Requirements” article of the 
sample contract linked to this advertisement, which are incorporated herein by reference.  Any 
firm that is found to have violated these requirements may not be considered for this selection. 
 
By submission of a proposal to perform services pursuant to this advertisement, the 
Consultant agrees to comply with DOTD’s Supplemental Ethics Requirements. 

 
RULES OF CONTACT UPON ADVERTISEMENT 

 
DOTD is the single source of information regarding the contract selection.  Any official 
correspondence will be in writing, and any official information regarding the contract will be 
disseminated by DOTD’s designated representative via the DOTD website.  The following rules 
of contact will apply during the contract selection process, commencing on the advertisement 
posting date and ceasing at the time of final contract selection.  Contact includes face-to-face 
communication, the use of a telephone, facsimile, electronic mail (email), or formal or informal 
written communications with DOTD.  Any contact determined to be improper, at the sole 
discretion of DOTD, may result in the rejection of the proposal (i.e., DOTD Form 24-102). 
 
Consultants and consultant organizations shall correspond with DOTD regarding this 
advertisement only through the email address designated herein; 
DOTDConsultantAds80@la.gov and during DOTD sponsored one-on-one meetings. 
 
No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee, 
other than as specified herein.  This prohibition includes, but is not limited to, the contacting of: 
department, office, or section heads, project managers, members of the evaluation teams, and any 
official who may participate in the decision to award the contract resulting from this advertisement. 
 
DOTD will not be responsible for any information or exchange that occurs outside the official 
process specified above. 
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By submission of a proposal to perform services pursuant to this advertisement, the 
Consultant agrees to the communication protocol herein. 
 

PROJECT TIME 
 

The overall time for the completion of the scope of services is estimated to be 4 years. 
 

COMPENSATION (September 2024) 
 
The compensation payable to the Consultant for all services rendered in connection with this 
contract is estimated at $4,407,287.  This estimate will be used for grading purposes only.  Actual 
compensation will be determined by DOTD based on work hours negotiated between DOTD and 
the selected consultant.  Within fifteen (15) calendar days of notification of selection, a kick-off 
meeting will be held with the selected consultant and appropriate DOTD personnel. The selected 
consultant will be required to submit a work hour proposal within thirty (30) calendar days 
following the notification of selection.  All negotiations must be completed within the timeframe 
set forth in the Consultant Contract Services Manual.  The negotiation period shall not exceed 
ninety (90) calendar days from the selection notification date.  If an agreement cannot be reached 
with the selected consultant within that time, negotiations may be terminated and another 
consultant selection made from the shortlist. 
 
Payment will be made based on negotiated specific rates of compensation. 
 

DIRECT EXPENSES 
 
To the extent that the Consultant is allowed to claim reimbursement for direct expenses, all direct 
expense items that are not paid for in the firm’s indirect cost rate, and are, needed and will be 
consumed during the life of the contract must be identified by the Consultant during contract 
development.  The acquisition or rental of standard equipment or resources to be used in the 
provision of services rendered for this contract will not be considered for payment under direct 
expenses (e.g., vehicles for construction engineering and inspection (CE&I) inspectors).    
 
The Consultant should own most of the equipment required to provide the work and services. The 
cost of this equipment should be included in the Consultant's indirect cost rate. Equipment may be 
considered “specialized” if it cannot be considered standard equipment for that particular 
consultant’s normal operating business needs. If a consultant believes special equipment is needed 
for the contract, the Consultant must inquire through the Question and Answer process, as provided 
herein, whether the identified item will be considered specialized equipment for the individual 
contract. 
 
All travel related expenses will be compensated under direct expenses, and will be in accordance 
with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 
Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 
vehicle usage will be based on actual miles traveled directly and exclusively related to project 
needs.  Vehicle rental rates will require prior approval from the PM.  
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CYBERSECURITY TRAINING 
 
In accordance with La. R.S. 42:1267(B)(3) and the State of Louisiana’s Information Security 
Policy, if the Consultant, any of its employees, agents, or sub-consultants will have access to State 
government information technology assets, the Consultant’s employees, agents, or sub-consultants 
with such access must complete cybersecurity training annually, and the Consultant must present 
evidence of such compliance annually and upon request. The Consultant may use the cybersecurity 
training course offered by the Louisiana Department of State Civil Service without additional cost 
or may use any alternate course approved in writing by the Office of Technology Services. 
 
For purposes of this Section, “access to State government information technology assets,” means 
the possession of credentials, equipment, or authorization to access the internal workings of State 
information technology systems or networks. Examples would include but not be limited to State-
issued laptops, VPN credentials to credentials to access the State network, badging to access the 
State’s telecommunications closets or systems, or permissions to maintain or modify IT systems 
used by the State. Final determination of scope inclusions or exclusions relative to access to State 
government information technology assets will be made by the Office of Technology Services. 
 

QUALITY ASSURANCE/QUALITY CONTROL 
 

DOTD requires the selected consultant and all sub-consultants to develop a Quality 
Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all 
deliverables will be subject to a systematic and consistent review.  The selected consultant shall 
address in its plan the review of all sub-consultant work and deliverables.  Only the selected 
consultant must submit their QA/QC plan to the DOTD PM within 10 business days of the 
award notification to the Consultant (do not include QA/QC plan in the DOTD Form 24-
102).  Consultants must ensure quality and adhere to established DOTD policies, procedures, 
standards and guidelines in the preparation and review of all deliverables.  DOTD may provide 
limited input and technical assistance to the Consultant. Any deliverables to be transmitted by the 
Consultant shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist, and a 
certification that the deliverables meet DOTD’s quality standards. 
 
If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 
requirements in Attachment A control.   
 

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 
 

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic 
engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 
to work on DOTD projects.  When traffic is included as a discipline on which past performance is 
evaluated, for consultants performing traffic engineering services (i.e., traffic analysis throughout 
all DOTD project stages and/or QC of traffic analysis), appropriate personnel must successfully 
complete the three (3) modules of the Traffic Engineering Process and Report Course offered by 
Louisiana Transportation Research Center (LTRC).  This Course must be completed no later than 
the time the proposal is submitted or show proof of registration for the Course from the LTRC’s 
Registration site. Copies of training certificates or proof of registration are to be included in 
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Section 20 of the proposal.”  It will be the prime consultant’s responsibility to ensure their staff 
and sub-consultants complete the training.  Copies of training records may be obtained from the 
LTRC website https://registration.ltrc.lsu.edu/login. 
 

WORK ZONE TRAINING REQUIREMENTS 
 

As part of DOTD’s on-going commitment to work zone safety, required work zone training 
courses must now be taken every four (4) years in order for personnel to remain eligible to work 
on DOTD projects.  For consultants performing preconstruction services (e.g., design, survey, 
subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate 
personnel must successfully complete these courses.  In general, the person in responsible charge 
of traffic control plans shall be required to have Traffic Control Supervisor training.  For 
preconstruction field services performed within the clear zone, at least one (1) member of the field 
crew shall have Traffic Control Supervisor or Traffic Control Technician training.  The Consultant 
should identify all personnel listed in the staffing plan (Section 14) for the contract who have 
completed the appropriate work zone training courses. All preconstruction work zone training 
requirements shall be met prior to contract execution.  It will be the prime consultant’s 
responsibility to ensure their staff and sub-consultants have the appropriate work zone training. 
 
In addition to the above requirements, if the Scope of Services set forth in Attachment A includes 
Construction Engineering and Inspection (CE&I), the following training requirements shall be met 
at the time the proposal is submitted and are to be included in Section 20 of the proposal: 
 
 Field Engineers:   Traffic Control Technician 
  Traffic Control Supervisor 
  Flagger 

Field Engineer Interns:  Traffic Control Technician 
  Traffic Control Supervisor 

     Flagger 

Field Senior Technicians,   
 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors*: Traffic Control Technician 
  Traffic Control Supervisor 
   Flagger 

Other Field Personnel*:  Traffic Control Technician 
     Flagger 

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors 
 
Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved 
by the DOTD Work Zone Task Force.  For more information, please contact DOTD HQ 
Construction at 225-379-1584.  Specific training course requirements are: 

Flagger: Successful completion every four (4) years of a work 
zone flagger course approved by the Department.  The 
“DOTD Maintenance Basic Flagging Procedures 
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Workshop” is not an acceptable substitute for the 
ATSSA and AGC flagging courses.  

 Traffic Control Technician (TCT): Successful completion every four (4) years of a work 
zone traffic control technician course approved by the 
Department. After initial successful completion, it is 
not necessary to retake this course every four (4) 
years if Traffic Control Supervisor training is 
completed every four (4) years. 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 
supervisor course approved by the Department. 
Following an initial completion, traffic control 
supervisors must either complete a one (1)-day TCS 
refresher course or retake the original two (2)-day TCS 
course every four (4) years. 

 ATSSA contact information: (877) 642-4637 
 

***ALL WORK ZONE TRAINING CERTIFICATIONS MUST BE ACTIVE*** 
 

REFERENCES 
 
All services and documents will meet the standard requirements as to format and content of DOTD 
and will be prepared in accordance with the latest applicable editions, supplements, and revisions 
of the following: 
 

1. AASHTO Standards – The American Association of State Highway Transportation Officials 
https://www.transportation.org/ 

2. AASHTO Highway Safety Manual -  
https://www.highwaysafetymanual.org/Pages/default.aspx 

3. AASHTO – A Policy on Geometric Design of Highways and Streets –  
https://bookstore.transportation.org/collection_detail.aspx?ID=110 

4. ASTM Standards – https://www.astm.org/BOOKSTORE/BOS/index.html  
5. CyberSecurity Training –  

https://forms.gle/deZGAo5hUMWeSG4P6 
6. DOTD – Bridge Design and Evaluation Manual (BDEM) – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BD
EM.aspx  

7. DOTD – Complete Streets –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/de
fault.aspx 

8. DOTD – Construction Contract Administration Manual –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.
aspx 
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9. DOTD – Consultant Contract Services Manual –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20M
anual%20rev%20Dec%202020.pdf 

10. DOTD – Hydraulics Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/
Documents/Hydraulics%20Manual.pdf 

11. DOTD – Location and Survey Manual – REVISED OCTOBER 2023 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals
%20and%20Forms/Location_and_Survey_Manual.pdf  

12. DOTD – Addendum “A” to the Location & Survey Manual –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals
%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf 

13. DOTD – Louisiana Standard Specifications for Roads and Bridges –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/P
ages/Standard%20Specifications.aspx  

14. DOTD – Materials Sampling Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men
u_MSM.aspx  

15. DOTD – Minimum Design Guidelines –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda
/Minimum%20Design%20Guidelines.pdf 

16. DOTD – Off-System Highway Bridge Program Guidelines – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/
Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20High
way%20Bridge%20Program%20Guidelines.pdf  

17. DOTD – Pavement PRR Min Design Guidelines – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Pr
eservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf 

18. DOTD – Roadway Design Procedures and Details Manual –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road
-Design-Manual.aspx 

19. DOTD – Stage 1 Planning/Environmental Manual of Standard Practice –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stag
e_1.aspx 

20. DOTD – Testing Procedures Manual – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men
u_TPM.aspx 

21. DOTD – Traffic Engineering Manual –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc
%20Documents/Traffic%20Engineering%20Manual.pdf 
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22. DOTD – Traffic Engineering Process and Report – 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Man
ualsPublications/Pages/TEPR.aspx 

23. DOTD – Traffic Signal Manual –  
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traff
ic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf 

24. e-CFR – Electronic Code of Federal Regulations (all applicable) –  
https://ecfr.io/ 

25. FHWA – Bridge Inspector’s Reference Manual (BIRM) –  
website: https://www.fhwa.dot.gov/bridge/nbis.cfm 
manual: https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf 

26. FHWA – Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD) – 
http://mutcd.fhwa.dot.gov/ 

27. National Electrical Safety Code (NESC) –  
https://standards.ieee.org/products-services/nesc/index.html  

28. NFPA 70 – National Electrical Code (NEC) –  
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-
standards/detail?code=70 

29. NEPA – National Environmental Policy Act –  
https://www.epa.gov/nepa 
 

CONTRACT EXECUTION REQUIREMENTS 
 
The selected consultant will be required to execute the contract within ten (10) days after receipt 
of the contract. 
 
A sample of the contract provisions can be found at the following link: http://wwwsp.dotd.la.gov
/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx. 
 

REVISIONS TO THE ADVERTISEMENT 
 
DOTD reserves the right to revise any part of the advertisement by issuing addenda to the 
advertisement at any time.  Issuance of this advertisement in no way constitutes a commitment by 
DOTD to award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 
DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is 
determined to be in DOTD’s best interest.  All materials submitted in response to this 
advertisement become the property of DOTD, and selection or rejection of a proposal does not 
affect this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 
informalities contained in the advertisement.   
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CLARIFICATIONS 
 
DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found 
within any proposal, if it is determined to be in DOTD’s best interest. 
 

PROPOSAL REQUIREMENTS 
 
The Consultant’s proposal for this advertisement must be submitted by email to 
DOTDConsultantAds80@la.gov. USE THE DOTD FORM 24-102, DATED DECEMBER 12, 
2024, PROVIDED WITH THE ADVERTISEMENT.  Hard copies of the Consultant’s proposal 
are not required.  All proposals must be in accordance with the requirements of this advertisement, 
and the Consultant Contract Services Manual.  Unless otherwise stated in this advertisement, 
copies of licenses and certificates are not required to be submitted with the proposal. 
 
If more than one (1) contract is to be selected based on this advertisement, no prime consultant is 
allowed to be a sub-consultant on any other consultant’s 24-102.  If a prime consultant is submitted 
as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be 
deemed non-responsive. 
 
ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON 
THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE 
DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  
 
DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal. 
 
Contract and/or part-time employees are allowed.  Such employees should be shown in Section 14 
of the DOTD Form 24-102 with an asterisk denoting their employment status.  
 
The DOTD Form 24-102 PDF file shall be labeled “Contract No. 4400031142 Consultant’s 
name”, and must be received no later than 3:00 p.m. Central Time by 
DOTDConsultantAds80@la.gov via email on Tuesday, January 28, 2025.   
 
The PDF file must be attached in the email or as a hyperlink in the email or as an email through 
third-party file transfer websites such as Dropbox or WeTransfer.  
 
Please note that delivery failure may occur on email files exceeding 25MB uncompressed. In 
addition, all emails are scanned for cybersecurity threats prior to delivery to 
DOTDConsultantAds80@la.gov; therefore, allow sufficient time for this process to take place 
when submitting your proposal. 
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ATTACHMENT A – SCOPE OF SERVICES 
 

The project time is typical. 
 
The field office indirect cost rate shall be applicable to all services except as otherwise 
designated hereafter. The home office indirect cost rate shall be applicable to the closeout 
process and all clerical work. 

 
STAGE 5: CONSTRUCTION 
 
Construction Engineering and Inspection (CE&I) 
 
DOTD will assign a Project Engineer from its District 03 Office to serve as a construction coordinator 
for DOTD during project construction. 
 
Some of the various tasks to be performed by the Consultant provided personnel under this contract 
are described more specifically as follows: 
 
1. Maintain all construction field records; make daily entries in the project diary to indicate 

the Consultant’s personnel and the Contractor’s personnel present on the job site, the 
Contractor’s personnel and equipment being utilized on the project, the work being 
accepted, the acceptability of traffic control, and the charging of contract time through 
the Site Manager. 

2. Inspect the Contractor’s construction operations (daily) to ensure that all work is 
performed in accordance with the specified plans and specifications and using approved 
materials. 

3. Keep clear and concise records of the contractual operations, prepare monthly pay 
estimates, and make monthly progress reports in conformance with DOTD requirements. 
Inspection of construction will not include shop and mill inspections and their approval. 

 
The Consultant will perform engineering and administration services and document control for 
the Project. The services will be performed in accordance with DOTD’s Standard and 
Procedures. Copies of these documents will be available through DOTD upon request. 
 
Construction Engineering and Inspection (CE&I): The Consultant will be responsible for the 
engineering and inspection services (CE&I) as required for the Project. The Consultant shall perform 
the various tasks under this contract which include but not limited to the following: 
 
1. Act as project engineer for project and coordinate with the DOTD District personnel, the 

Contractor, and other parties to schedule and attend the pre-construction meeting. The 
Consultant will be required to conduct the meeting. 

2. Maintain all construction field records; make daily entries in the project diary (DWR) to 
indicate the Consultant’s personnel and the Contractor’s personnel present on the job site, 
the Contractor’s personnel and equipment being utilized on the project, the work being 
accepted, the acceptability of traffic control, and the charging of contract time utilizing 
the DOTD software (LAPAVE, SiteManager, HeadLight,and other systems). 
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3. Coordinate with DOTD and appropriate utility representative for all 
relocations/adjustments of utility facilities for the construction of work site. 

4. Gather and review all Pile Construction Logs from the Contractor.  Ensure that a complete 
driving log is provided for each pile driven and that all information is documented clearly 
and legibly in accordance with the specifications section 804.03.3.  Especially ensure that 
blow counts and stroke heights to an accuracy of 0.1’ are recorded on the pile driving logs 
for the full length of each pile.   Input all pile driving logs into a spreadsheet log and 
submit to DOTD and the Geotechnical Design Section.   

5. Provide all necessary personnel and equipment, or coordinate the activities of the selected 
testing laboratory to perform the required field-testing for quality assurance in accordance 
with the latest DOTD Sampling and Testing Manual. 

6. Collect and submit all sampled materials to be tested by the DOTD District Testing 
Laboratories, in accordance with the stipulated Sampling Manual. Ensure samples, field 
test, lab test submitted, and tests results are properly documented in the DOTD software 
systems (LAPAVE, SiteManager materials, HeadLight, and other systems). 

7. Coordinate with the Parish Engineers/Representatives for all relocations/adjustments of 
utility facilities for the construction of work site. 

8. Provide all necessary personnel, equipment, and materials needed to inspect the 
Contractor’s construction operations (daily) to ensure that all work performed is in 
accordance with the specified plans and specifications. 

9. Keep clear and concise records of the contractual operations, prepare monthly pay 
estimates, and make weekly progress reports consisting of percent complete and time 
elapsed, approved change order amounts, and number of change orders to the DOTD Area 
Engineer. Inspection of construction will not include shop and mill inspections and their 
approval. 

10. Review and coordinate with the DOTD District Laboratory the entire final estimate 
package, including all document submittals from the Contractor in conformance with 
DOTD requirements. 

11. Prepare final estimate packages, including Form 2059 – “Summary of Test Results” in 
conformance with DOTD requirements. 

12. The Consultant will be responsible for submittal approvals required of the DOTD Project 
Engineer as stated in the Standard Specifications. Review all form work drawings and 
submit to DOTD for further handling, review, and distribution. 

13. All construction activities shall be coordinated between the Consultant, the Owner, the 
FHWA and an assigned representative of DOTD. All work standards, methods of 
reporting, and documentation of pay quantities will be in accordance with the policies and 
procedures of DOTD. All partial and final construction estimates, and other information 
must be submitted on forms approved by DOTD. 

14. The Consultant will be available for conferences, visits to jobsites, and/or inspections by 
DOTD authorized representatives. 

15. The Consultant will be required to submit “As-Built” plans with the final estimate. “As- 
Built” plans are to reflect all changes made from the original plans. All changes to the 
plans are to be made in red. “As-Built” plans shall be full sized. In addition to submitting 
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a copy of the “As-Built” plans with the final estimate, an additional copy shall be provided 
to the District. 

16. When it is stipulated by the Project Specifications, that approval by DOTD is required for 
material, equipment, and/or construction procedures, DOTD policies for obtaining such 
approval will be followed. 

17. All construction inspection personnel utilized by the Consultant must meet and retain the 
same qualification and certification requirements as required of DOTD construction 
personnel. 

18. The Contractor will perform construction layout, and the Consultant will perform, or hire 
a licensed surveyor to perform, any necessary spot checks for verification. All surveying 
must be in accordance with the requirement of LAPELS. 

19. Any proposed changes in plans or in the nature of the work will be pre-approved in writing 
by DOTD, prior to the performance of stipulated work. 

20. Change Orders throughout the life of the project will also have to be written by the 
Consultant and approved through DOTD’s process. The Consultant shall upload any 
change order attachments through DOTD’s software system. 

21. The Consultant will monitor and document all construction claims, and provide 
recommendations on disposition of claims. 

22. The Consultant will be required to perform recording keeping on SiteManager and 
HeadLight. 

23. The Consultant will be required to assist in providing information needed to meet federal 
grant reporting requirements. 

24. The Consultant will be required to provide appropriately trained staff. All hours and cost 
for the Consultant’s staff training are not billable hours or directly reimbursable. For 
example, the Consultant’s staff may be required to participate in training sessions to 
receive instructions into the use of SiteManager (approximately four hours). DOTD will 
provide a qualified instructor for the SiteManager training. 

25. The Consultant shall perform all documentation, as prescribed by DOTD, on DOTD’s 
construction software, SiteManager, unless otherwise directed by the DOTD Project 
Manager and any future Content Manager procedures. The Consultant shall provide 
computer hardware, i.e., computers, printers, internet connections, scanners, etc. deemed 
necessary to the inspection services. 

26. The Consultant shall manage the RFI (Request for Information) process as defined on the 
DOTD internet site. http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/ 
RFI/Forms/AllItems.aspx 

27. DOTD requires that the Consultant assign a full-time consultant project engineer to this 
project. The assigned project engineer must be knowledgeable of all facets of  the 
Contractor’s operations. The project engineer shall have electronic linkage capability via 
cell phone, fax machine, and internet for transmitting and receiving relevant contractual 
information and arranging for onsite operations. The project engineer must be physically 
capable of responding to the DOTD Area Engineer within 30 minutes. 

28. The Consultant is required to perform any other duties normally required by DOTD 
Project Engineer’s Office as directed by the DOTD Area Engineer. 
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29. The Consultant is required to coordinate press releases with the Contractor’s Public 
Information Manager (PIM) who will distribute releases to the local media outlets 
pertaining to project status and any anticipated traffic pattern changes on a timely basis. 
The DOTD Public Information Officer will approve all press releases prior to 
dissemination by the Consultant. 

30. The Consultant shall coordinate and conduct bi-weekly project progress meetings with 
DOTD and the Contractor. The Consultant will produce meeting minutes and distribute 
amongst each of the attendees within 5 days of the progress meeting. 

31. The Consultant shall generate and maintain separate logs for change orders, RFIs, and 
submittals which details the status of each. Logs shall be kept current and made available 
during progress meetings. 

 
SERVICES TO BE PERFORMED / ITEMS TO BE PROVIDED BY DOTD 

 
DOTD will furnish, without charge, the following services and data: 

 Laboratory Material Testing 
 Access to project plans and contract proposals. 
 Oversight of all shop fabrication inspection to be performed by the DOTD 

structural/marine fabrication engineer. 
 Review and approval of any project shop drawings generated by Contractor. 
 Traffic data, if required. 
 Copies of necessary construction contracts, and copies of construction plans. The 

Consultant provided personnel will be responsible for obtaining all the DOTD forms, 
manuals, documents, and procedures which are available on DOTD’s internet site. 

 Copies or make available all necessary manuals, documents, forms and procedures not 
available on its internet site. 

 Review and approval of Contractor’s Critical Path Method (CPM) for Construction 
Progress Scheduling submissions. 

 Office space and field office space, as available. 
 

INDEPENDENT TESTING LABORATORY 
 
In the event the DOTD Testing Laboratory is not available, the selected consultant must have 
access to a qualified independent testing laboratory, per 23 CFR 637.209.  The selected consultant 
must provide documentation verifying access to a qualified independent testing laboratory to the 
DOTD Project Manager within 10 business days of the award notification to the Consultant. 

 
ELECTRONIC DELIVERABLES 

 
The Consultant hereby agrees to produce electronic deliverables in conformance with DOTD 
Software and Deliverable Standards for Electronic Plans document in effect as of the effective date 
of the most recent contract action or modification, unless exempted in writing by the Project 
Manager. The Consultant is also responsible for ensuring that sub-consultants submit their 
electronic deliverables in conformance with the same standards.  DOTD Software and Deliverable 
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Standards for Electronic Plans document and DOTD CAD Standards Downloads are available via 
links on the DOTD web site. 

The Consultant shall apply patches to CAD Standard Resources and install incremental updates of 
software as needed or required. The Consultant hereby agrees to install major updates to software 
versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 
software versions shall be applied per directive or approval of the DOTD Design Automation 
Manager.  Such updates will not have a significant impact on the plan development time or project 
delivery date, nor will they require the Consultant to purchase additional software.  Prior to 
proceeding with plan development, the Consultant shall contact the Project Manager for any 
special instructions regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, 
including DOTD plan-development Manuals, the Digital Plan Delivery Standard governs.  The 
Consultant is responsible for contacting the Project Manager should questions arise. 

The Consultant shall upload (or check in) electronic deliverables directly into the DOTD 
ProjectWise repository at each plan delivery milestone.  The Consultants are responsible for 
performing certain operations at each milestone including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards 
and procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied 
in signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 
notify the Consultant regarding the availability of two automatically-generated informational 
reports in ProjectWise.  These reports document the completion status and other information 
regarding indexing attributes and CAD standards.  The Consultants shall take these reports into 
account and make any necessary adjustments to plans before the next submittal milestone; or 
sooner, if directed by the Project Manager. 
 

SPECIFIC SOFTWARE AND / OR EQUIPMENT DESIRED 
 

 Laptop with ability to synchronize with SiteManager 

 I-Pad with mobile data and HeadLight software 
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 

The following requirements must be met at the time the proposal is submitted: 
 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 
in the state of Louisiana.  

2. At least one (1) principal or other responsible member of the prime consultant shall be 
currently registered in the state of Louisiana as a professional engineer in civil engineering.      

3. At least one (1) principal or responsible member of the prime consultant shall be a 
professional civil engineer, registered in the state of Louisiana, and shall have a minimum 
of five (5) years of experience in responsible charge of bridge CE&I projects.  

4. At least one (1) principal or responsible member of the prime consultant shall be a 
professional civil engineer, registered in the state of Louisiana, and shall have a minimum 
of five (5) years of experience in responsible charge of road CE&I projects. 

5. At least one (1) professional civil engineer, registered in the state of Louisiana, shall have 
a minimum of five (5) years of experience in the testing and acceptance of construction 
materials on DOTD projects. 

 
MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS OF THE PRIME 

CONSULTANT, UNLESS STATED OTHERWISE BELOW. 
 
MPR Nos. 1 through 5 may be met by the same person. 
 
MPR No. 5 may be satisfied through the use of a sub-consultant(s). 
 
NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE 
ENSURE THE RÉSUMÉ REFLECTS REQUIRED EXPERIENCE AS REQUESTED. 
 
 Please note the number of MPRs are minimal; however, all relevant personnel necessary to 

perform the Scope of Services, such as certified inspectors, must be identified in Section 14 of 
the DOTD Form 24-102 and their resumes included in Section 16 of the DOTD Form 24-102.  

 When applicable, DOTD-certified inspector certifications must be submitted in Section 20 of 
the DOTD Form 24-102.  Inspectors may only inspect activities in which they hold an active 
DOTD certification. (See DOTD Construction Contract Administration Manual) 

 
 
 
 
 
 


