
ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES 

JANUARY 9, 2025 

 

CONTRACT NO. 4400031038 

IDIQ CONTRACT FOR CONSTRUCTION ENGINEERING AND 

INSPECTION SERVICES (CE&I) 

STATEWIDE WITH MAJORITY OF WORK IN DISTRICT 03 

 

NO DBE GOAL 

 

Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department 

of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms 

to provide engineering and related services.  Consultants who are a Louisiana or foreign LLC 

or corporation should be appropriately registered with the Louisiana Secretary of State, as 

contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If 

a consultant is not in good standing in accordance with those provisions, it may be subject to 

consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of 

LAPELS must be met at the time the proposal is submitted.  Prime consultants must be 

registered with the Louisiana Secretary of State and the Federal Government, using 

SAM.gov, prior to contract execution.   

 

One (1) proposal will be selected for the contract solicited per this advertisement.  Only one (1) 

DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime 

consultant’s qualifications and those of any and all sub-consultants proposed to be used for the 

referenced contract(s).  All identifying contract number(s) should be listed in Section 2 of the 

DOTD Form 24-102.  USE THE DOTD FORM 24-102, DATED DECEMBER 12, 2024, 

PROVIDED WITH THE ADVERTISEMENT. 
 

DOTD Contract Manager (CM) – Zachary Ardoin 

 

Any questions concerning this advertisement must be sent in writing to 

DOTDConsultantAds80@la.gov no less than 48 hours (excluding weekends and holidays) prior 

to the proposal deadline. 

 

SCOPE OF SERVICES 

 

The general tasks that the Consultant may be required to perform are described more specifically 

in Attachment A, which is incorporated herein by reference.  The selected consultant will perform 

the specific services covered in an Indefinite Delivery/Indefinite Quantity (IDIQ) contract as 

detailed in individual Task Orders (TOs), which will specify TO-specific scope of services, 

contract time, and compensation.   

 

The Consultant shall perform the work in accordance with the requirements of this advertisement, 

the resulting contract, and any TOs issued thereunder.  Deliverables shall be in such format as 

required in Attachment A, unless otherwise specified in an individual TO.  The work performed 
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by the Consultant shall be performed in a manner consistent with that degree of care and skill 

ordinarily exercised by members of the same profession currently practicing under similar 

circumstances. 

 

MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 

The requirements set forth in Attachment B must be met at the time the proposal is submitted.   

 

EVALUATION CRITERIA 
 

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to 

perform these services are listed below: 

 

1.  firm experience on similar projects, weighting factor of three (3); 

2.  staff experience on similar projects, weighting factor of four (4); 

3.  firm size as related to the project magnitude, weighting factor of three (3); 

4.  past performance on similar DOTD projects, weighting factor of six (6)*; 

5.  current work load with DOTD, weighting factor of five (5);  

6.  approach and methodology, weighting factor of nine (9). 

 

*The Consultant is to identify in the table below those evaluation disciplines consistent with the 

approach and methodology proposed in Section 18 of the DOTD Form 24-102. 

 

THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION 

12 OF THE DOTD FORM 24-102 PROPOSAL. 

 

Sub-consultants are allowed to be used for this proposal.  Fill in the table by identifying only 

those disciplines consistent with the approach and methodology proposed in Section 18 of the 

DOTD Form 24-102*, the name of each firm that is part of the proposal, and the percentage of 

work in each discipline to be performed by that firm.  The percentage estimated for each 

discipline is for evaluation purposes only and will not control the actual performance or payment 

of the work. The percentages for the prime and sub-consultants must total 100% for each 

discipline, as well as the overall total percent of the contract.   (Add rows and columns as needed) 

Discipline(s) % of 

Overall 

Contract 

Prime Firm B Firm C Firm D Firm E Each 

Discipline 

must total 

to 100%   
     100% 

       100% 

       100% 

Identify the percentage of work for the overall contract to be performed by the prime 

consultant and each sub-consultant. 

Percent of Contract 100%      ------ 

*The disciplines are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, 

Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic.   
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If sub-consultants are used, the prime consultant must perform greater than 50% of the work for 

the overall contract.  

 

Proposals will be evaluated as set forth in the “Evaluation Criteria” section of this advertisement.  

The evaluation will be by means of a point-based rating system. Each of the above criteria will 

receive a rating on a scale of one (1) through five (5).  The rating will then be multiplied by the 

corresponding weighting factor.  The rating in each category will then be added to arrive at the 

proposal’s final rating. 

 

DOTD’s Project Evaluation Team (PET) will be responsible for performing the above described 

evaluation, and will present a shortlist of the three (3) (if three are qualified), highest rated 

consultants to the Secretary of DOTD.  The Secretary will make the final selection.  

 

COMPLIANCE WITH SUPPLEMENTAL ETHICS REQUIREMENTS 

 

DOTD has established supplemental ethics requirements applicable to consultants and PET 

members.  These requirements are found in the “Supplemental Ethics Requirements” article of the 

sample contract linked to this advertisement, which are incorporated herein by reference.  Any 

firm that is found to have violated these requirements may not be considered for this selection. 

 

By submission of a proposal to perform services pursuant to this advertisement, the 

Consultant agrees to comply with DOTD’s Supplemental Ethics Requirements. 

 

RULES OF CONTACT UPON ADVERTISEMENT 

 

DOTD is the single source of information regarding the contract selection.  Any official 

correspondence will be in writing, and any official information regarding the contract will be 

disseminated by DOTD’s designated representative via the DOTD website.  The following rules 

of contact will apply during the contract selection process, commencing on the advertisement 

posting date and ceasing at the time of final contract selection.  Contact includes face-to-face 

communication, the use of a telephone, facsimile, electronic mail (email), or formal or informal 

written communications with DOTD.  Any contact determined to be improper, at the sole 

discretion of DOTD, may result in the rejection of the proposal (i.e., DOTD Form 24-102). 

 

Consultants and consultant organizations shall correspond with DOTD regarding this 

advertisement only through the email address designated herein; 

DOTDConsultantAds80@la.gov and during DOTD sponsored one-on-one meetings. 

 

No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee, 

other than as specified herein.  This prohibition includes, but is not limited to, the contacting of: 

department, office, or section heads, project managers, members of the evaluation teams, and any 

official who may participate in the decision to award the contract resulting from this advertisement. 

 

DOTD will not be responsible for any information or exchange that occurs outside the official 

process specified above. 
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By submission of a proposal to perform services pursuant to this advertisement, the 

Consultant agrees to the communication protocol herein. 

 

CONTRACT TIME 

 

This IDIQ contract shall be in effect for five (5) years.  All TOs must be completed by the 

termination date of the IDIQ contract.  No TO will be initiated unless sufficient contract time 

remains to complete the TO. 

 

COMPENSATION (September 2024) 
 

The maximum compensation payable to the Consultant under the IDIQ contract shall not exceed 

$5,000,000.  Compensation to the Consultant for services rendered in connection with each TO 

may be made on the basis of lump sum, actual cost plus a fixed fee, cost per unit of work, or 

specific rates of compensation, as specified in each TO, subject to the limitation set forth in the 

IDIQ contract. 

 

Compensation will be negotiated for each individual TO.  Actual compensation will be determined 

by DOTD based on work hours negotiated between DOTD and the Consultant.  The selected 

consultant will be required to submit a work hour proposal.  The negotiation period for each 

individual TO shall not exceed sixty (60) calendar days, unless an abbreviated timeframe is 

specified in writing by the PM. 

 

DIRECT EXPENSES 
 

To the extent that the Consultant is allowed to claim reimbursement for direct expenses, all direct 

expense items that are not paid for in the firm’s indirect cost rate, and are needed, and will be 

consumed during the life of the contract must be identified by the Consultant during contract 

development.  The acquisition or rental of standard equipment or resources to be used in the 

provision of services rendered for this contract will not be considered for payment under direct 

expenses (e.g., vehicles for construction engineering and inspection (CE&I) inspectors).    

 

The Consultant should own most of the equipment required to provide the work and services. The 

cost of this equipment should be included in the Consultant's indirect cost rate. Equipment may be 

considered “specialized” if it cannot be considered standard equipment for that particular 

consultant’s normal operating business needs. If a consultant believes special equipment is needed 

for the contract, the Consultant must inquire through the Question and Answer process, as provided 

herein, whether the identified item will be considered specialized equipment for the individual 

contract. 

 

To the extent that direct expenses are authorized to be compensated pursuant to a particular TO, 

all travel related expenses will be compensated under direct expenses, and will be in accordance 

with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 

Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 

vehicle usage will be based on actual miles traveled directly and exclusively related to project 

needs.  Vehicle rental rates will require prior approval from the PM.  
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CYBERSECURITY TRAINING 

 

In accordance with La. R.S. 42:1267(B)(3) and the State of Louisiana’s Information Security 

Policy, if the Consultant, any of its employees, agents, or sub-consultants will have access to State 

government information technology assets, the Consultant’s employees, agents, or sub-consultants 

with such access must complete cybersecurity training annually, and the Consultant must present 

evidence of such compliance annually and upon request. The Consultant may use the cybersecurity 

training course offered by the Louisiana Department of State Civil Service without additional cost 

or may use any alternate course approved in writing by the Office of Technology Services. 

 

For purposes of this Section, “access to State government information technology assets,” means 

the possession of credentials, equipment, or authorization to access the internal workings of State 

information technology systems or networks. Examples would include but not be limited to State-

issued laptops, VPN credentials to credentials to access the State network, badging to access the 

State’s telecommunications closets or systems, or permissions to maintain or modify IT systems 

used by the State. Final determination of scope inclusions or exclusions relative to access to State 

government information technology assets will be made by the Office of Technology Services. 

 

QUALITY ASSURANCE/QUALITY CONTROL 

 

DOTD requires the selected consultant and all sub-consultants to develop a Quality 

Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all 

deliverables will be subject to a systematic and consistent review.  The selected consultant shall 

address in its plan the review of all sub-consultant work and deliverables.  Only the selected 

consultant must submit their QA/QC plan to the DOTD PM within 10 business days of the 

award notification to the Consultant (do not include QA/QC plan in the DOTD Form 24-

102).  Consultants must ensure quality and adhere to established DOTD policies, procedures, 

standards and guidelines in the preparation and review of all deliverables.  DOTD may provide 

limited input and technical assistance to the Consultant. Any deliverables to be transmitted by the 

Consultant shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist, and a 

certification that the deliverables meet DOTD’s quality standards. 

 

If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 

requirements in Attachment A control.   

 

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic 

engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 

to work on DOTD projects.  When traffic is included as a discipline on which past performance is 

evaluated, for consultants performing traffic engineering services (i.e., traffic analysis throughout 

all DOTD project stages and/or QC of traffic analysis), appropriate personnel must successfully 

complete the three (3) modules of the Traffic Engineering Process and Report Course offered by 

Louisiana Transportation Research Center (LTRC).  This Course must be completed no later than 

the time the proposal is submitted or show proof of registration for the Course from the LTRC’s 

Registration site. Copies of training certificates or proof of registration are to be included in 
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Section 20 of the proposal.  It will be the prime consultant’s responsibility to ensure their staff 

and sub-consultants complete the training.  Copies of training records may be obtained from the 

LTRC website https://registration.ltrc.lsu.edu/login. 

 

WORK ZONE TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to work zone safety, required work zone training 

courses must now be taken every four (4) years in order for personnel to remain eligible to work 

on DOTD projects.  For consultants performing preconstruction services (e.g., design, survey, 

subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate 

personnel must successfully complete these courses.  In general, the person in responsible charge 

of traffic control plans shall be required to have Traffic Control Supervisor training.  For 

preconstruction field services performed within the clear zone, at least one (1) member of the field 

crew shall have Traffic Control Supervisor or Traffic Control Technician training.  The Consultant 

should identify all personnel listed in the staffing plan (Section 14) for the contract who have 

completed the appropriate work zone training courses. All preconstruction work zone training 

requirements shall be met prior to contract execution.  It will be the prime consultant’s 

responsibility to ensure their staff and sub-consultants have the appropriate work zone training. 

 

In addition to the above requirements, if the Scope of Services set forth in Attachment A includes 

Construction Engineering and Inspection (CE&I), the following training requirements shall be met 

at the time the proposal is submitted and are to be included in Section 20 of the proposal: 

 

 Field Engineers:   Traffic Control Technician 

  Traffic Control Supervisor 

  Flagger 

Field Engineer Interns:  Traffic Control Technician 

  Traffic Control Supervisor 

     Flagger 

Field Senior Technicians,   

 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors*: Traffic Control Technician 

  Traffic Control Supervisor 

   Flagger 

Other Field Personnel*:  Traffic Control Technician 

     Flagger 

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors 

 

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved 

by the DOTD Work Zone Task Force.  For more information, please contact DOTD HQ 

Construction at 225-379-1584.  Specific training course requirements are: 

  

https://registration.ltrc.lsu.edu/login
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Flagger: Successful completion every four (4) years of a work 

zone flagger course approved by the Department.  The 

“DOTD Maintenance Basic Flagging Procedures 

Workshop” is not an acceptable substitute for the 

ATSSA and AGC flagging courses.  

 Traffic Control Technician (TCT): Successful completion every four (4) years of a work 

zone traffic control technician course approved by the 

Department. After initial successful completion, it is 

not necessary to retake this course every four (4) 

years if Traffic Control Supervisor training is 

completed every four (4) years. 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 

supervisor course approved by the Department. 

Following an initial completion, traffic control 

supervisors must either complete a one (1)-day TCS 

refresher course or retake the original two (2)-day TCS 

course every four (4) years. 

 ATSSA contact information: (877) 642-4637 

 

***ALL WORK ZONE TRAINING CERTIFICATIONS MUST BE ACTIVE*** 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content of DOTD 

and will be prepared in accordance with the latest applicable editions, supplements, and revisions 

of the following: 

 

1. AASHTO Standards – The American Association of State Highway Transportation Officials 

https://www.transportation.org/ 

2. AASHTO Highway Safety Manual -  

https://www.highwaysafetymanual.org/Pages/default.aspx 

3. AASHTO – A Policy on Geometric Design of Highways and Streets –  

https://bookstore.transportation.org/collection_detail.aspx?ID=110 

4. ASTM Standards – https://www.astm.org/BOOKSTORE/BOS/index.html  

5. CyberSecurity Training –  

https://forms.gle/deZGAo5hUMWeSG4P6 

6. DOTD – Bridge Design and Evaluation Manual (BDEM) – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BD

EM.aspx  

7. DOTD – Complete Streets –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/de

fault.aspx 

  

https://www.transportation.org/
https://www.highwaysafetymanual.org/Pages/default.aspx
https://bookstore.transportation.org/collection_detail.aspx?ID=110
https://www.astm.org/BOOKSTORE/BOS/index.html
https://forms.gle/deZGAo5hUMWeSG4P6
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/default.aspx
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8. DOTD – Construction Contract Administration Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.

aspx 

9. DOTD – Consultant Contract Services Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20M

anual%20rev%20Dec%202020.pdf 

10. DOTD – Hydraulics Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/

Documents/Hydraulics%20Manual.pdf 

11. DOTD – Location and Survey Manual – REVISED OCTOBER 2023 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location_and_Survey_Manual.pdf  

12. DOTD – Addendum “A” to the Location & Survey Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf 

13. DOTD – Louisiana Standard Specifications for Roads and Bridges –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/P

ages/Standard%20Specifications.aspx  

14. DOTD – Materials Sampling Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men

u_MSM.aspx  

15. DOTD – Minimum Design Guidelines –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda

/Minimum%20Design%20Guidelines.pdf 

16. DOTD – Off-System Highway Bridge Program Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/

Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20High

way%20Bridge%20Program%20Guidelines.pdf  

17. DOTD – Pavement PRR Min Design Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Pr

eservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf 

18. DOTD – Roadway Design Procedures and Details Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road

-Design-Manual.aspx 

19. DOTD – Stage 1 Planning/Environmental Manual of Standard Practice –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stag

e_1.aspx 

20. DOTD – Testing Procedures Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men

u_TPM.aspx 

  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Dec%202020.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Dec%202020.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Preservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Preservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
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21. DOTD – Traffic Engineering Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc

%20Documents/Traffic%20Engineering%20Manual.pdf 

22. DOTD – Traffic Engineering Process and Report – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Man

ualsPublications/Pages/TEPR.aspx 

23. DOTD – Traffic Signal Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traff

ic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf 

24. e-CFR – Electronic Code of Federal Regulations (all applicable) –  

https://ecfr.io/ 

25. FHWA – Bridge Inspector’s Reference Manual (BIRM) –  

website: https://www.fhwa.dot.gov/bridge/nbis.cfm 

manual: https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf 

26. FHWA – Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD) – 

http://mutcd.fhwa.dot.gov/ 

27. National Electrical Safety Code (NESC) –  

https://standards.ieee.org/products-services/nesc/index.html  

28. NFPA 70 – National Electrical Code (NEC) –  

https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-

standards/detail?code=70 

29. NEPA – National Environmental Policy Act –  

https://www.epa.gov/nepa 

 

CONTRACT EXECUTION REQUIREMENTS 
 

The selected consultant will be required to execute the contract within ten (10) days after receipt 

of the contract. 

 

A sample of the contract provisions can be found at the following link: http://wwwsp.dotd.la.gov

/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx. 

 

SECONDARY SELECTION PROCESS 

 

When multiple IDIQ contracts with similar scopes of service are available within a DOTD Section 

that is prepared to issue a TO, the TO selection procedures set forth in Attachment C shall be used 

to award that TO.  Documentation of the selection process shall be retained by DOTD. 

 

REVISIONS TO THE ADVERTISEMENT 

 

DOTD reserves the right to revise any part of the advertisement by issuing addenda to the 

advertisement at any time.  Issuance of this advertisement in no way constitutes a commitment by 

DOTD to award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
https://ecfr.io/
https://www.fhwa.dot.gov/bridge/nbis.cfm
https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf
http://mutcd.fhwa.dot.gov/
https://standards.ieee.org/products-services/nesc/index.html
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-standards/detail?code=70
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-standards/detail?code=70
https://www.epa.gov/nepa
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
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DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is 

determined to be in DOTD’s best interest.  All materials submitted in response to this 

advertisement become the property of DOTD, and selection or rejection of a proposal does not 

affect this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the advertisement.   

 

CLARIFICATIONS 

 

DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found 

within any proposal, if it is determined to be in DOTD’s best interest. 

 

PROPOSAL REQUIREMENTS 
 

The Consultant’s proposal for this advertisement must be submitted by email to 

DOTDConsultantAds80@la.gov. USE THE DOTD FORM 24-102, DATED DECEMBER 12, 

2024, PROVIDED WITH THE ADVERTISEMENT.  Hard copies of the Consultant’s proposal 

are not required.  All proposals must be in accordance with the requirements of this advertisement, 

and the Consultant Contract Services Manual.  Unless otherwise stated in this advertisement, 

copies of licenses and certificates are not required to be submitted with the proposal. 

 

If more than one (1) contract is to be selected based on this advertisement, no prime consultant is 

allowed to be a sub-consultant on any other consultant’s 24-102.  If a prime consultant is submitted 

as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be 

deemed non-responsive. 

 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON 

THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE 

DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

 

DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal. 

 

Contract and/or part-time employees are allowed.  Such employees should be shown in Section 14 

of the DOTD Form 24-102 with an asterisk denoting their employment status.  

 

The DOTD Form 24-102 PDF file shall be labeled “CONTRACT NO. 4400031038 

Consultant’s name”, and must be received no later than 3:00 p.m. Central Time by 

DOTDConsultantAds80@la.gov via email on Tuesday, February 4, 2025.  

 

The PDF file must be attached in the email or as a hyperlink in the email or as an email through 

third-party file transfer websites such as Dropbox or WeTransfer.  

 

Please note that delivery failure may occur on email files exceeding 25MB uncompressed. In 

addition, all emails are scanned for cybersecurity threats prior to delivery to 

DOTDConsultantAds80@la.gov; therefore, allow sufficient time for this process to take place 

when submitting your proposal. 

 

mailto:DOTDConsultantAds80@la.gov
mailto:DOTDConsultantAds80@la.gov
mailto:DOTDConsultantAds80@la.gov
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ATTACHMENT A – SCOPE OF SERVICES 

 

The project time is typical. 

 

The Consultant shall be required to provide construction engineering and inspection services 

(CE&I) covered by an IDIQ Contract under separate Task Orders (TO).  The majority of work 

will be in District 03.  The Consultant will be required to execute a TO, which will specify the 

scope of services, contract time, and compensation. Each TO will become a part of the IDIQ 

Contract.  

 

STAGE 5: CONSTRUCTION  

Construction Engineering and Inspection (CE&I) 

The Consultant shall be assigned to a DOTD Construction Coordinator or designee.  The 

Consultant will accept work directions, guidance, and instructions from the DOTD Construction 

Coordinator or his assigned DOTD representative. The DOTD Construction Coordinator or 

designee will determine work starting time, work hours, pre-approved overtime, work 

assignments, and project assignments.  The Consultant provided personnel shall conduct his work 

within these instructions and directions using the most cost effective methods.  The Consultant 

shall not be engaged in any other work assignments during the working times assigned by the 

DOTD Construction Coordinator or designee. 

 
The Consultant shall timely and neatly complete all documentation assigned by the DOTD 

Construction Coordinator or designee. Additionally, at the beginning of the next workday, the 

Consultant shall provide a daily status report of the previous day's work to the DOTD Project 

Manager or designee detailing all working hours, work tasks and accomplishments, and resource 

utilization. 

 
All work will be performed in accordance with the DOTD's Standards and Procedures. 

 
Some of the various tasks to be performed by the Consultant provided personnel under this 

contract are described more specifically as follows: 

1. Maintain all field records; make daily entries in the project diary to indicate the 

Consultant's personnel and the Contractor's personnel present on the job site, the 

Contractor's personnel and equipment being utilized on the project, the work being 

accepted, the acceptability of traffic control, and the charging of contract time. 

2. Inspect the Contractor's operations (daily) to ensure that all work is performed in 

accordance with the specified plans, specifications, and using approved materials. 

3. Keep clear and concise records of the contractual operations, prepare daily, weekly, 

monthly quantity summaries and breakdowns as well as daily progress reports in 

conformance with DOTD requirements. 

 
Each Consultant shall be equipped with a reliable and dependable vehicle for use each day in the 

contract monitoring activities. 
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The Consultant shall be equipped with a cell phone (standard equipment as per Direct Expenses) 

and be available for DOTD business calls at all times while working for DOTD. The 

Consultant shall provide other contact information as necessary to ensure adequate and timely 

means of communication. 

 
The Consultant inspectors shall be familiar with the area of work and will be able to easily 

and quickly navigate to and from multiple work locations, DOTD facilities, the Contractors' 

facilities, etc. 

 
The Consultant shall be equipped with all necessary Personal Protective Equipment (PPE) 

(standard equipment as per Direct Expenses) needed for the working conditions as required by 

the DOTD Safety Manual and as approved by DOTD Safety Section.  At a minimum, the 

Consultant shall provide: hard hat, reflectorized safety vest, hearing protection, and safety glasses. 

The Consultant will need to provide the following as needed: rubber boots, rain suit, gloves, 

climbing harness with lanyard, and life vest. 

 
As a minimum, the Consultant shall be equipped with the following equipment (standard 

equipment as per Direct Expenses): calculator(s), measuring tape(s), clipboards, and writing 

instruments.  The Consultant Office Support and Supervisor/Coordinator shall be equipped with 

a laptop computer (standard equipment as per Direct Expenses) with Microsoft Office Suite 

and remote wireless internet access. Payment to be determined during the development of each 

TO. 

 
DOTD will provide copies of necessary construction contracts, copies of construction plans, and 

copies of project sampling plans.  The Consultant provided personnel will be responsible for 

obtaining all DOTD forms, manuals, documents, and procedures which are available on DOTD’s 

internet site. DOTD will provide copies or make available all necessary manuals, documents, 

forms and procedures not available on its internet site. DOTD may provide office space and field 

office space as available. 

 
The Consultant will perform engineering and administration services and document control for 

DOTD Construction projects, and will also be required to provide some or all of the following 

services for each individual TO.  These services will be performed in accordance with DOTD’s 

Standard and Procedures (see References).  Copies of these documents will be made available 

through DOTD upon request. 

 
DOTD will assign a project engineer to serve as a construction coordinator for DOTD during 

the project construction. 

 
A. Construction Engineering and Inspection (CE&I): If specified in the particular TO, 

the Consultant will be responsible for the engineering and inspection services (CE&I) as 

required for the construction of specific projects. The Consultant shall perform the various 

tasks under this contract, which include, but are not limited to the following: 

1. Act as project engineer for project and coordinate with DOTD District personnel, the 

Contractor, and other parties to schedule and attend the pre-construction meeting. The 

Consultant will be required to conduct the meeting. 
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2. Maintain all construction field records; make daily entries in the project diary (DWR) 

to indicate the Consultant’s personnel and the Contractor’s personnel present on the 

job site, the Contractor’s personnel and equipment being utilized on the project, the 

work being accepted, the acceptability of traffic control, and the charging of contract 

time utilizing DOTD software (LAPAVE, SiteManager, Headlight, and other systems. 

3. Coordinate with DOTD and appropriate utility representative for all 

relocations/adjustments of utility facilities for the construction of work site. 

4. Provide all necessary personnel, equipment, and materials; such as cylinder molds, 

density gauges, etc. to perform the required field-testing for quality assurance in 

accordance with the latest DOTD Sampling and Testing Manual. 

5. Collect and submit sampled materials to be tested by a DOTD Testing Laboratory 

in accordance with the stipulated Sampling Manual.  Ensure samples, field tests, lab 

tests submitted, and test results are properly documented in DOTD software systems 

(LAPAVE, SiteManager Materials, Headlight, and other systems). 

6. Provide all necessary personnel, equipment, and materials needed to inspect the 

Contractor’s construction operations (daily) to ensure that all work performed is in 

accordance with the specified plans and specifications. 

7. Keep clear and concise records of the contractual operations, prepare monthly pay 

estimates, and make weekly progress reports consisting of percent complete and time 

elapsed, approved change order amounts, and number of change orders to the DOTD 

Area Engineer.  Inspection of construction will not include shop and mill inspections 

and their approval. 

8. Review and coordinate with the DOTD District Laboratory the entire final estimate 

package, including all document submittals from Contractor in conformance with 

DOTD requirements. 

9. The Consultant will be responsible for submittal approvals required of the DOTD 

Project Engineer as stated in the Standard Specifications. 

10. All construction activities shall be coordinated between the Consultant, the assigned 

representative of DOTD, and FHWA. All work standards, methods of reporting, and 

documentation will be in accordance with the policies and procedures of DOTD. 

Submit all partial and final construction estimates, and other information on forms 

approved by DOTD. 

11. The Consultant shall perform all documentation, as prescribed by DOTD, on DOTD’s 

construction software, SiteManager and Headlight, unless otherwise directed by the 

DOTD PM and any future Content Manager procedures.  The Consultant shall provide 

computer hardware, i.e., computers, printers, internet connections, scanners, etc. 

deemed necessary to the inspection services. 

12. The Consultant will be required to provide appropriately trained staff.  All hours and 

costs for the Consultant’s staff training are not billable hours or directly 

reimbursable.  For example, the Consultant’s staff may be required to participate in 

training sessions to receive instructions into the use of SiteManager (approximately 

four hours).  DOTD will provide a qualified instructor for the SiteManager training. 
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13. The Consultant shall be available for conferences, visits to jobsites, and/or inspections 

by DOTD and other authorized representatives. 

14. When stipulated by the Project Specifications, that approval by DOTD is required for 

material, equipment, and/or construction procedures, follow DOTD policies for 

obtaining such approval. 

15. The Consultant shall be required to submit “As-Built” plans with the final estimate. 

“As-Built” plans are to reflect all changes made from the original plans. All changes 

to the plans are to be made in red. “As-Built” plans shall be full sized unless the 

project was let with letter sized plans. In addition to submitting a copy of the “As-

Built” plans with the final estimate, an additional copy shall be provided to the district. 

16. All construction inspection personnel utilized by the Consultant must meet and retain 

the same qualification and certification requirements as required of the DOTD 

construction personnel. 

17. The Contractor will perform construction layout, and the Consultant will perform, or 

hire a licensed surveyor to perform, any necessary spot checks for verification. All 

surveying must be in accordance with the requirement of LAPELS. 

18. Any proposed changes in plans or in the nature of the work will be pre- approved 

in writing by DOTD, prior to the performance of stipulated work. 

19. Change Orders throughout the life of the project will also have to be written by 

the Consultant and approved through the Department’s process. 

20. The Consultant shall monitor and document all construction claims in accordance 

with the appropriate EDSM, and provide recommendations on disposition of claims. 

21. The Consultant shall manage the RFI (Request for Information) process as defined on 

the DOTD internet site http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineer

ing/RFI/Forms/AllItems.aspx. 

22. The Consultant shall be responsible for performing and documenting inspections of 

erosion control measures as well as ensuring compliance with the Storm Water 

Pollution Prevention Plan (SWPPP) and all other DEQ, Army Corp of Engineers, and 

U.S. Coast Guard Permits. 

23. DOTD requires that the Consultant assign a fulltime-consultant project engineer to 

this project. The assigned project engineer must be knowledgeable of all facets of the 

Contractor’s operations. The project engineer shall have electronic linkage capability 

via cell phone, fax machine, and internet for transmitting and receiving relevant 

contractual information and arranging for onsite operations. The project engineer must 

be physically capable of responding to t h e  DOTD Area Engineer within thirty (30) 

minutes. 

24. The Consultant is required to perform any other duties normally required by the 

DOTD Project Engineer’s Office as directed by the DOTD Area Engineer. 

25. The Consultant is required to disseminate press releases to the local media outlets 

pertaining to project status and any anticipated traffic pattern changes on a timely 

basis. The DOTD Area Engineer will approve all press releases prior to 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/RFI/Forms/AllItems.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/RFI/Forms/AllItems.aspx
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dissemination by the Consultant. 

26. The Consultant is required to review and approve the Contractor’s Critical Path 

Method (CPM) for Construction Progress Scheduling submissions for the project in 

compliance with the Special Provisions of the Construction Proposal. 

27. The Consultant shall become intimately familiar with t h e  Contractor’s Contract 

in order to assist the Department in administering the Contract, which is different 

from the standard current edition of the Standard Specifications for Roads & Bridges. 
 

B. Staff Augmentation Services (SAS): The Consultant will provide the required 

equipment and level of staffing with hours and contractual terms negotiated for each 

TO. The Consultant’s staff will augment and provide similar functions to those that exist 

in the DOTD’s Project Engineer’s staff rather than act as the project engineer.  Staff 

augmentation may be during the design stage of a project, for the duration of a project, or 

on an “on call” basis for one or multiple projects and can range from one person to several 

support staff members in one or more of the following areas:  Consultant Resident 

Engineer (RE), Consultant Assistant Resident Engineer (ARE), Consultant Certified 

Inspector, Consultant Construction Inspector, and/or Consultant Office Manager (COM). 

 
The Consultant will provide staff augmentation to the DOTD Project Engineer and will 

confer with the Contractor, as appropriate to the position filled, on behalf of DOTD during 

construction of the project. 

 
The Consultant, as appropriate to the position, shall have administrative authority to 

enforce all contract provisions, specifications and plans, and perform engineering and 

inspection duties, material testing, and functions for DOTD as required under current 

DOTD and Federal Highway Administration (FHWA) construction policies and 

procedures. 

 
The DOTD Project Engineer has the ultimate authority on all questions regarding the 

quality and acceptability of construction materials furnished, work performed, rate of work 

progress, interpretation of the construction contract documents, and the acceptable 

fulfillment of the construction contract.  If during the construction phase of the project, 

there are instances where the requirements of the construction contract may be unclear 

or need further clarification DOTD has final authority in interpreting and enforcing the 

contract. 
 

The Consultant, as appropriate to the position, shall perform the various tasks under 

this contract, which include, but are not limited to the following: 

1. Consultant Resident Engineer (RE) and/or Consultant Assistant Resident 

Engineer ARE) 

a. The Consultant will be responsible for but not limited to the following activities:  

 Plan quality review 

 Biddability review 

 Constructability review 
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 Writing and circulating change orders 

 Utility coordination 

 Site Inspection 

 Traffic control plan review 

 Drafting correspondence 

 Engineering analysis 

 Negotiations with Contractors 

 Auditing crew records 

 Public involvement assistance 

 Schedule review 

 Environmental oversight 

 Preparation of As-Built plans 

 Preparing and submitting Final Estimates 

b. The Consultant will prepare and justify change orders; process claims; review and 

update schedules; prepare over-run/under-run statements; provide informal 

meetings for claims; and keep complete and accurate documentation using 

accepted DOTD forms, information systems, and procedures.  The RE or ARE will 

obtain approval prior to beginning work covered by a change order. 

c. The Consultant will administer the coordination and relocation of utilities.  This 

coordination will include inviting the utility companies to the preconstruction 

conference, and being familiar with the required utility relocation plans and the 

terms of the corresponding utility relocation agreements. 

d. The Consultant will protect the safety of workers and the traveling public by 

assuring the Contractor’s traffic control follows MUTCD and DOTD TC-standard 

plans and policies. This includes reviewing the traffic control plans for compliance 

with DOTD standards.  The RE or ARE will assure the Contractor adheres to all 

safety and health laws and ordinances and obtains any necessary permits.  The RE 

or ARE will forward to the DOTD Project Engineer any complaints involving the 

project. 

e. The Consultant will be required to make frequent visits to the job site.  On these 

visits the RE or ARE will confer with the project inspectors on any relevant 

project specifications and spot check to ensure acceptance and documentation 

standards are met. 

f. The Consultant will attend weekly coordination meetings with the Contractor. 

2. Consultant Construction Inspector and Consultant Certified Inspector 

a. The Consultant will act either as the lead inspector or as support of the lead 

inspector for the assigned project.  One or more DOTD engineering technicians 

may be assigned to the lead inspector. The lead inspector is expected to provide 

continuous training for the DOTD Engineering Technician throughout the life of 

the project or task assigned. 
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b. The Consultant will provide current, thorough, and complete documentation.  The 

inspector will be physically present on the job site at all times during significant 

construction activities.  The inspector will not knowingly accept work for 

payment that does not meet plans and specifications. 

c. The Consultant will monitor the Contractor’s work so that lines and grades meet 

the plan lines and grades within allowable limits as specified. 

d. The Consultant will be responsible for completing and maintaining daily records 

and assessing time charges.  The inspector shall review and comment on the initial 

and updated construction schedules provided by the  Contractor to help ensure 

timely completion of the work.  Any contract time suspensions will be documented 

by memorandum to DOTD. 

e. The DOTD Project Engineer must be notified of any and all potential changed 

conditions, overruns, or anything on the project that could potentially affect the 

project budget or schedule. 

f. The Consultant will inspect work performed by the utility companies for 

compliance with the individual agreements and the Manual for the Accommodation 

of Utilities and the Control and Protection of State Highway Rights of Way.  For 

those companies whose relocation costs require reimbursement by DOTD, the 

inspector will maintain daily Force Account Records of all work performed by 

the utility companies.  Monitor and document utility relocation schedules and 

progress to allow evaluation and determination of impacts to the project schedule. 

g. The Consultant will inspect, test, accept, and document for payment any utility 

installation or relocation work performed by the Contractor as required by the 

project specifications. 

h. The Consultant will attend weekly coordination meetings with the Contractor.  The 

inspector will also attend weekly crew meetings. 

3. Consultant Office Manager 

a. The Consultant will be responsible for, but not limited to the following activities: 

 Preparing meeting agendas 

 Preparing meeting minutes 

 Scheduling appointments 

 Providing accurate and complete project filing and documentation of records 

for the project 

 Preparing partial estimates using SiteManager 

 Tracking materials certifications, Buy America requirements, EEO 

documentation 

b. File all inspection and engineering reports including the following: 

 Diary records compiled by inspectors and engineers bound in field books 

 Weekly progress reports 

 Change orders 
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c. Ensure all Contractors provide the following: 

 Materials and testing results 

 Final payment documentation 

 Buy America Certificates 

 Materials Certificates 

 EEO documents 

4. All Consultant Staff 

a. The Consultant will ensure that materials and work performed on the project are 

properly documented according to DOTD standards and procedures, utilizing 

DOTD software systems (LAPAVE, SiteManager, Headlight, and other systems).  

The Consultant staff will keep records showing that the documentation, 

appropriate to their position, is current.  These records will be audited on a monthly 

basis. 

b. No material shall be incorporated in the project, or paid for, without certification 

testing that assures materials meet DOTD specifications.  The Consultant will 

collect material Certificates of Compliance and assure adequate materials 

certificates are collected for materials placed. 

c. The Consultant will contact the DOTD Project Engineer for interpretation or 

clarification of any technical questions concerning the construction project. 

d. Project filing, documentation, monthly progress reports, progress payments, 

change orders, and final payment will be done according with DOTD policies and 

procedures. 

e. The Consultant will keep all notations in ink in diaries or an acceptable alternate 

for survey checks, and pay quantities will be documented daily.  The Consultant 

shall furnish all computers and/or laptops or any other equipment utilizing DOTD 

software systems (LA PAVE, SiteManager, Headlight, and other systems) needed 

to meet the contract requirements. 

f. The Consultant staff shall keep the DOTD Project Engineer informed of project 

overruns.  All direction of orders to the Contractor shall be documented in writing. 

g. The Consultant staff must stay current in documenting pay quantities.  The 

monthly estimates will be submitted to DOTD and the Contractor for review and 

acceptance of paid quantities before payment.  Estimates will be reconciled with 

the Contractor and the DOTD Project Engineer and submitted for payment within 

one (1) week of the estimate closing date. 

h. The Consultant will perform all work under this Contract in accordance with the 

Standards, Specifications and Policies and Procedures established by DOTD.  

During the course of construction, the Consultant shall accept work on behalf of 

DOTD as appropriate for the position filled; however, Final Owner Acceptance 

will be granted by DOTD. 

  



CONTRACT NO. 4400031038 

Page 19 of 24 

 

i. The Consultant will be liable for negligent or fraudulent action, inaction or 

negligent direction resulting in a claim.  The Consultant will document in writing 

all direction of orders to the Contractor. 

j. Upon substantial completion of the project the COM if included in the TO will 

coordinate and notify in writing all interested parties to attend a final inspection.  

Minutes of the final inspection will be provided to all attendees. 

k. A punch list will be generated by the final inspection and the Consultant 

Construction Inspector and/or Consultant Certified Inspector will monitor the 

progress of completion of the punch list items. 

l. The Consultant’s key staff members will remain under contract and attached to 

the project until the Contractor’s final estimate is approved.  The Consultant will 

assist in assembling materials books and other project documents as appropriate to 

the position. 

m. The Consultant will attend a post construction conference.  This may not be held 

at the same time as final inspection. 

 

C. Design-Build Contract Engineering and Administration: The Consultant may also be 

required to perform contract engineering and administration services for Design-Build 

projects and will be required to provide some or all of the following services for each TO 

in addition to all other general requirements of this contract, as follows: 

  

Contract Administration: The Consultant will be intimately familiar with the Final 

Request for Proposal (RFP) and the selected Design-Builder’s Proposal, the combination 

of which will ultimately become the Contract Documents between the selected Design-

Builder and DOTD.  The Consultant will provide assistance and support to the DOTD 

Project Manager to assure that the requirements of the Contract Documents are met.  These 

activities may include acting as the designee of the DOTD Project Manager at regularly 

scheduled and called meetings related to the project, and any other activities deemed 

necessary by the DOTD Project Manager to assure that the Contract requirements are 

administered fairly and thoroughly. 

 

Quality Assurance Coordination: DOTD’s Owner Verification (OV) Consultant will 

be responsible for administrative oversight of the Quality Assurance Plan. This program 

includes the Design-Builder’s construction QA and QC, as well as Design Reviews to 

confirm and verify that the Design-Builder’s Quality Acceptance (QA) and Quality Control 

(QC) contract requirements are met.  The Consultant will not assume responsibility for 

either of the Design-Builder’s QA or the QC programs, but will assist the DOTD Project 

Manager in coordinating, overseeing, and implementing the sampling, testing, and data 

tracking activities of DOTD’s OV operations. 

 

Partnering: The Consultant will participate in the partnering efforts on the project.  This 

involvement will include preparing for the partnering meetings, following up with action 

items generated through the partnering sessions, and working with all parties to foster 

working relationships to maintain forward progress of the project. 
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Dispute Resolution:  The Consultant will provide both engineering and administrative 

research, documentation, and records to assist DOTD in any potential claim(s), or dispute 

resolution(s).  The Consultant may be required to defend his opinions and advice in court 

or on arbitration panels.   

Department Liaison 

At the direction of the DOTD Area Engineer, the Consultant may serve as the liaison between 

DOTD and others.  This may include, but is not limited to, Contractor, public entities, utilities, and 

any other stakeholders.  This will also include assisting the DOTD Area Engineer to coordinate 

with the DOTD Pubic Affairs Section for providing accurate and timely information to the public 

and Media on construction activities, traffic impacts to the travelling public (lane closures, night 

work, etc.), etc.  This also includes helping to identify, prevent, and/or resolve problems (real or 

perceived) that arise with all stakeholders enhancing the public image of DOTD and Contractors, 

etc., during the project.  

 

SERVICES TO BE PERFORMED / ITEMS TO BE PROVIDED BY DOTD 

 

DOTD will furnish, without charge, the following services and data:  

 All lab testing to be performed by the District, unless otherwise specified by a TO.  

 Access to project plans and contract proposals.  

 Sampling plan for the project.  

 Oversight of all shop fabrication inspection to be performed by the DOTD 

structural/marine fabrication engineer.  

 Review and approval of any project shop drawings generated by the Contractor.  

 Boring and CPT data, and pile order lengths.  

 Technical support for electrical and signal work, if required.  

 Traffic data, if required.  

 SiteManager Instructor and technical support.  

 

INDEPENDENT TESTING LABORATORY 

 

In the event the DOTD Testing Laboratory is not available, the selected consultant must have 

access to a qualified independent testing laboratory, per 23 CFR 637.209.  The selected consultant 

must provide documentation verifying access to a qualified independent testing laboratory to the 

DOTD PM within ten (10)business days of the award notification to the Consultant. 

 

ELECTRONIC DELIVERABLES 

 

The Consultant hereby agrees to produce electronic deliverables in conformance with DOTD 

Software and Deliverable Standards for Electronic Plans document in effect as of the effective date 

of the most recent contract action or modification, unless exempted in writing by the Project 

Manager. The Consultant is also responsible for ensuring that sub-consultants submit their 

electronic deliverables in conformance with the same standards.  DOTD Software and Deliverable 
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Standards for Electronic Plans document and DOTD CAD Standards Downloads are available via 

links on the DOTD web site. 

The Consultant shall apply patches to CAD Standard Resources and install incremental updates of 

software as needed or required. The Consultant hereby agrees to install major updates to software 

versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 

software versions shall be applied per directive or approval of the DOTD Design Automation 

Manager.  Such updates will not have a significant impact on the plan development time or project 

delivery date, nor will they require the Consultant to purchase additional software.  Prior to 

proceeding with plan development, the Consultant shall contact the Project Manager for any 

special instructions regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, 

including DOTD plan-development Manuals, the Digital Plan Delivery Standard governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 

The Consultant shall upload (or check in) electronic deliverables directly into the DOTD 

ProjectWise repository at each plan delivery milestone.  The Consultants are responsible for 

performing certain operations at each milestone including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards 

and procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied 

in signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 

notify the Consultant regarding the availability of two automatically-generated informational 

reports in ProjectWise.  These reports document the completion status and other information 

regarding indexing attributes and CAD standards.  The Consultants shall take these reports into 

account and make any necessary adjustments to plans before the next submittal milestone; or 

sooner, if directed by the Project Manager. 

 

SPECIFIC SOFTWARE AND / OR EQUIPMENT DESIRED 

 

 Laptop with ability to synchronize with SiteManager 

 I-Pad with mobile data and HeadLight software 
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 

 

The following requirements must be met at the time the proposal is submitted: 

 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 

in the state of Louisiana.  

2. At least one (1) principal or other responsible member of the prime consultant shall be 

currently registered in the state of Louisiana as a professional engineer in civil engineering.  

3. At least one (1) principal or responsible member of the prime consultant shall be a 

professional civil engineer, registered in the state of Louisiana, and shall have a minimum 

of ten (10) years of experience in responsible charge of CE&I projects.  

4. At least one (1) professional civil engineer, registered in the state of Louisiana, shall have 

a minimum of ten (10) years of experience in managing road construction projects. 

5. At least one (1) professional civil engineer, registered in the state of Louisiana, shall have 

a minimum of ten (10) years of experience in managing bridge construction projects. 

6. At least one (1) professional engineer, registered in the state of Louisiana, shall have a 

minimum of five (5) years of experience in managing electrical construction projects 

(transportation projects – traffic signals and ITS projects). 

7. At least one (1) professional engineer, registered in the state of Louisiana, shall have a 

minimum of five (5) years of experience in managing mechanical construction projects 

(transportation projects – movable bridge construction projects). 

 

MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS, 

UNLESS STATED OTHERWISE BELOW. 
 

MPR Nos. 1 through 3 may be met by the same person. 

MPR Nos. 4 through 7 may be satisfied through the use of a sub-consultant(s). 

MPR Nos. 4 through 7: A single engineer is allowed to fulfill a maximum of two (2) of these 

requirements. 

 

NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE 

ENSURE THE RÉSUMÉ REFLECTS REQUIRED EXPERIENCE AS REQUESTED. 

 

 Please note the number of MPRs are minimal; however, all relevant personnel necessary to 

perform the Scope of Services, such as certified inspectors, must be identified in Section 14 of 

the DOTD Form 24-102 and their resumes included in Section 16 of the DOTD Form 24-102.  

 When applicable, DOTD-certified inspector certifications must be submitted in Section 20 of 

the DOTD Form 24-102.  Inspectors may only inspect activities in which they hold an active 

DOTD certification. (See DOTD Construction Contract Administration Manual) 
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ATTACHMENT C – SECONDARY SELECTIONS FOR TASK ORDERS 

 

Procedures for selecting among IDIQ contracts for issuance of Task Orders 

 

If proposed new TO is to be issued for the purpose of extending services related to services 

performed under a previously issued TO by a particular consultant with whom DOTD has an 

existing IDIQ contract containing the appropriate scope of services and with time and funding 

capacity available sufficient to support the issuance of the new TO under said contract, then that 

consultant’s contract will be tasked.    

Otherwise, when more than one IDIQ is available for the provision of the services required, the 

following procedure will be employed to determine which of the IDIQ contracts will be tasked.   

1. Identify all IDIQ contracts that apply – type/scope of work in contract 

a. If applies, move to next step  

b. If does not apply, then cannot use the contract 

 

2. Determine if there is sufficient time remaining on the contract to complete the work 

a. If yes, proceed to next step 

b. If no, then cannot use the contract 

 

3. Determine if there is sufficient compensation remaining on contract to complete the work 

a. If yes, proceed to next step 

b. If no, cannot use the contract 

 

4. Determine if specialty tasks are required or if timing of performance is critical 

a. If yes, can the Consultant perform the work, as needed? (Consideration may be 

given to experience with task(s), current workload, and past performance.) 

i. If yes, the Consultant can perform the work, then proceed to next step 

ii. If no, the Consultant should not or is not able to perform the work, do not 

use the contract.  Document the reasons, e.g., the Consultant is less 

experienced, past performance indicates that the Consultant may have 

difficulty with task(s), the Consultant has multiple jobs ongoing for DOTD 

so timeliness may be an issue, etc. 

b. If no specialty tasks or timeliness issues are present, then proceed to the next step. 

 

5. If more than one IDIQ contract reaches this step, then they will be distinguished from one 

another by the Consultants’: 1) familiarity or experience with the services required;  

2) locality, where a local presence will add value to the quality and efficiency of the project; 

or 3) the amount of remaining contract time or remaining available compensation. 

a. Select the contract whose consultant is most familiar or experienced with the 

services required. 
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b. If the Consultants are equal regarding familiarity/unfamiliarity with the services 

required, then select the contract whose consultant is local to the project area, 

provided that a local presence will add value to the quality and efficiency of the 

project. 

c. If the Consultants are equal on the criteria of familiarity and experience with the 

services required and locality, if applicable, then select the contract with the most 

available time or the most available compensation on the contract, with due 

consideration given to the risks involved and the needs of the project. 

 


