ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES
May 21, 2018

May 25, 2018 ADDENDUM NO. 1

CONTRACT NO. 4400014277

OFF-SYSTEM HIGHWAY BRIDGE PROGRAM
STATE PROJECT NO. H.013458.5 (OSBR)
F.A.P. NO. H013458

ASCENSION PARISH

Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department
of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms
to provide engineering and related services. Consultants who are a Louisiana or foreign LLC
or corporation should be appropriately registered with the Louisiana Secretary of State, as
contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana
Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms. If
a consultant is not in good standing in accordance with those provisions, it may be subject to
consequences contemplated in Title 12 and/or the LAPELS rules. All requirements of
LAPELS must be met and the prime consultants must be registered with the Federal
Government using SAM.gov prior to contract execution.

One (1) proposal will be selected for each contract solicited per this advertisement. Only one (1)
DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime
consultant’s qualifications and those of any and all sub-consultants proposed to be used for the
referenced contract(s). All identifying contract numbers should be listed in Section 2 of the DOTD
Form 24-102.

DOTD Project Manager (PM) — Ms. Barbara Ostuno, P.E.
Any questions concerning this advertisement must be sent in writing to

DOTDConsultantAds80@Ia.gov no less than 48 hours (excluding weekends and holidays) prior
to the proposal deadline.

SCOPE OF SERVICES

The general tasks to be performed by the consultant for this contract are described more
specifically in Attachment A, which is incorporated herein by reference.

The consultant shall perform the work in accordance with the requirements of this advertisement
and the resulting contract. Deliverables shall be in such format as required in Attachment A. The
work performed by the consultant shall be performed in a manner consistent with that degree of
care and skill ordinarily exercised by members of the same profession currently practicing under
similar circumstances.
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MINIMUM PERSONNEL REQUIREMENTS (MPRs)
The requirements set forth in Attachment B must be met at the time the proposal is submitted.
EVALUATION CRITERIA

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to
perform these services are listed below:

consultant’s firm experience on similar projects, weighting factor of three (3);
consultant’s staff experience on similar projects, weighting factor of four (4);

consultant’s firm size as related to the estimated project cost, weighting factor of two (2);
consultant’s past performance on similar DOTD projects, weighting factor of six (6)*; and
consultant’s current work load with DOTD, weighting factor of three (3).

ko E

*Past performance rating categories listed in the table below will be used for performance ratings
for this contract.

Project Category Weighting - Typical

The project complexity is simple.

The project time is typical.

The contract amount is < $250,000.

The route classification is Non-NHS Local.

Therefore, the Project Magnitude for this advertisement is MICRO.

If any sub-consultants are proposed to be used for the referenced contract(s), then
Section 11 must represent the percentage of overall work that will be done by each firm.
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THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION
11 OF THE PRIME CONSULTANT’S DOTD FORM 24-102 PROPOSAL.

Prime consultants who perform 100% of the work may state so in lieu of including this table. In
all other cases, the prime consultant shall fill in the table by entering the name of each firm that
is part of the proposal and the percentage of work in each past performance rating category to be
performed by that firm. Consultants shall not add past performance rating categories. The
percentage estimated for each past performance rating category is for grading purposes only, and
will not control the actual performance or payment of the work.

Past Performance % of Prime |FirmB |FirmC | Firm D | Firm E | Firm F
Rating Categories** Overall
Contract

Bridge Design — Off 90%
System (BDO)

Topographic 5%
Survey(LC)
Environmental (EV) 5% 100% na nfa nia nfa n/a

Identify the percentage of work for the overall contract to be performed by the prime
consultant and each sub-consultant.

Percent of Contract | 100% | | | | | |

**Consultants with no past performance rating in a given category will be assigned the average
rating of the firms submitting for that category, the statewide average rating for that category, or
three (3.0), whichever is lowest as of the date the advertisement was posted.

Consultants will be evaluated as set forth in the “Evaluation Criteria” section of this advertisement.
The evaluation will be by means of a point-based rating system. Each of the above criteria will
receive a rating on a scale of one (1) through five (5). The rating will then be multiplied by the
corresponding weighting factor. The firm’s rating in each category will then be added to arrive at
the consultant’s final rating.

If sub-consultants are used, the prime consultant must perform a minimum of 51% of the work for
the overall contract. The prime consultant and each sub-consultant will be evaluated on their part
of the contract. The individual prime consultant and sub-consultant ratings, proportional to the
amount of their work, will then be added to arrive at the total consultant rating.

DOTD’s Project Evaluation Team will be responsible for performing the above described
evaluation, and will present a short-list of the three (3) - if three are qualified, highest rated
consultants to the Secretary of the DOTD. The Secretary will make the final selection. Below are
the proposed Team members. DOTD may substitute for any reason provided the members
meet the requirements of La. R.S. 48:291.

Rhonda Braud — ex officio
Barbara Ostuno — PM
Arthur D’ Andrea

Mary McAdams

el A
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5. Jan Grenfell
6. Kristy Smith
RULES OF CONTACT

These rules are designed to promote a fair and unbiased selection process. DOTD is the single
source of information regarding the contract selection. Any official correspondence will be in
writing, and any official information regarding the contract will be disseminated by DOTD’S
designated representative via the DOTD website. The following rules of contact will apply during
the contract selection process, commencing on the advertisement posting date and ceasing at the
time of final contract selection. Contact includes face-to-face communication, the use of a
telephone, facsimile, electronic mail (email), or formal or informal written communications with
DOTD. Any contact determined to be improper, at the sole discretion of DOTD, may result in the
rejection of the proposal (i.e., DOTD Form 24-102).

Consultants and consultant organizations shall correspond with DOTD regarding this
advertisement only through the email address designated herein and during DOTD sponsored one-
on-one meetings.

No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee,
other than as specified herein. This prohibition includes, but is not limited to, the contacting of:
department heads, members of the evaluation teams, and any official who may participate in the
decision to award the contract resulting from this advertisement.

DOTD will not be responsible for any information or exchange that occurs outside the official
process specified above.

By submission of a proposal to perform services pursuant to this advertisement, the
consultant agrees to the communication protocol herein.

No protest or appeal will be entertained unless made in accordance with the procedures found on
DOTD’s website, which are incorporated herein by reference and can be accessed at:
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Process_Procedur

€S.aspxX.

PROJECT TIME
The overall time for the completion of the scope of services is estimated to be four (4) years.
COMPENSATION
The compensation type for this contract is non-negotiated lump sum.

The maximum compensation payable to the consultant for all services rendered in connection with
this contract shall be $115,500.
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The DOTD shall pay and the consultant agrees to accept as full compensation for the initial
services specifically set forth hereinabove a lump sum of $79,781, which is subdivided as follows:

Topographic Survey $23,184
Preliminary Plans $56,597

DIRECT EXPENSES

To the extent that the consultant is allowed to claim reimbursement for direct expenses, all direct
expense items which are not paid for in the firm’s indirect cost rate and which are needed and will
be consumed during the life of the contract must be identified by the consultant during contract
development. Standard equipment or resources to be used in the provision of services rendered
for this contract will not be considered for payment under direct expenses.

The consultant should own most of the equipment required to provide the work and services. The
cost of this equipment should be included in the consultant's indirect cost rate. Equipment may be
considered “specialized” if it cannot be considered standard equipment for that particular
consultant’s normal operating business needs. If a consultant believes special equipment is needed
for the contract, the consultant must inquire through the Question and Answer process, as provided
herein, whether the identified item will be considered specialized equipment for the individual
contract.

All travel related expenses will be compensated under direct expenses, and will be in accordance
with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana
Administrative Code under the caption “PPM No. 49.” Vehicle rental rates will require prior
approval from the PM.

QUALITY ASSURANCE/QUALITY CONTROL

DOTD requires the consultant to develop a Quality Assurance/Quality Control (QA/QC) program
in order to provide a mechanism by which all deliverables will be subject to a systematic and
consistent review. Consultants must ensure quality and adhere to established DOTD policies,
procedures, standards and guidelines in the preparation and review of all deliverables. The DOTD
may provide limited input and technical assistance to the consultant. Any deliverables to be
transmitted by the consultant shall be transmitted with a DOTD Quality Assurance/Quality Control
Checklist, and a certification that the deliverables meet DOTD’s quality standards.

If the Scope of Services provided in Attachment A includes design of one (1) or more bridges
and/or component parts thereof, the prime consultant shall submit a bridge design QA/QC
plan document specifically developed for this contract as part of the DOTD Form 24-102.
The QA/QC plan document must comply with the minimum requirements in the DOTD Bridge
Design Section Policy for QA/QC as stated in Part I, Chapter 3 of the DOTD Bridge Design &
Evaluation Manual (BDEM). The grading instructions, the rating matrix, and the grading sheet
for the QA/QC plan document are included in Appendix G of the BDEM Part I, Chapter 3 — Policy
for QA/QC. The QA/QC plan document shall be prepared to address all evaluation criteria
included in the rating matrix. The QA/QC plan document must be implemented for all bridge
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design activities in both design phase and construction support phase of the contract. The prime
consultant is fully responsible for QA/QC of their work as well as the work of all sub-consultants.
All contract proposals must include a QA/QC certification that the proposals meet the requirements
of the QA/QC plan document.

If Attachment A includes specific QA/QC requirements that contradict those set forth above, the
requirements in Attachment A control.

WORK ZONE TRAINING REQUIREMENTS

As part of DOTD’s on-going commitment to work zone safety, required work zone training
courses must now be taken every four (4) years in order for personnel to remain eligible to work
on DOTD projects. For consultants performing preconstruction services (i.e., design, survey,
subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate
personnel must successfully complete these courses. In general, the person in responsible charge
of traffic control plans shall be required to have Traffic Control Supervisor training. For
preconstruction field services performed within the clear zone, at least one (1) member of the field
crew shall have Traffic Control Supervisor or Traffic Control Technician training. The consultant
should identify all personnel listed in the staffing plan for the contract who have completed the
appropriate work zone training courses. The consultant shall explain in Section 16 of DOTD
Form 24-102 how they plan to meet the work zone requirements. All preconstruction work
zone training requirements shall be met prior to contract execution. It will be the prime
consultant’s responsibility to ensure their staff and sub-consultants have the appropriate work zone
training.

In addition to the above requirements, if the Scope of Services set forth in Attachment A includes
Construction Engineering and Inspection (CE&lI), the following requirements shall be met at the
time the proposal is submitted:

Field Engineers: Traffic Control Technician
Traffic Control Supervisor
Flagger

Field Engineer Interns: Traffic Control Technician
Traffic Control Supervisor
Flagger
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Field Senior Technicians,
Survey Party Chiefs, and

SUE Worksite Traffic Supervisors*: Traffic Control Technician

Other Field Personnel*:

* excluding Asphalt Plant Inspector

Traffic Control Supervisor
Flagger

Traffic Control Technician
Flagger

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved
by the DOTD Work Zone Task Force. Specific training course requirements are:

Flagger:

Traffic Control Technician (TCT):

Traffic Control Supervisor (TCS):

ATSSA contact information: (877)

Successful completion every four (4) years of a work
zone flagger course approved by the Department. The
“DOTD Maintenance Basic Flagging Procedures
Workshop” is not an acceptable substitute for the
ATSSA and AGC flagging courses.

Successful completion every four (4) years of a work
zone traffic control technician course approved the
Department. After initial successful completion, it is
not necessary to retake this course every four (4) years
if Traffic Control Supervisor training is completed
every four (4) years.

Successful completion of a work zone traffic control
supervisor course approved by the Department.
Following an initial completion, traffic control
supervisors must either complete a one (1)-day TCS
refresher course or retake the original two (2)-day TCS
course every four (4) years.

642-4637

REFERENCES

All services and documents will meet the standard requirements as to format and content of DOTD
and will be prepared in accordance with the latest applicable editions, supplements, and revisions

of the following:

1. AASHTO Standards — https://www.t

ransportation.org/

2. ASTM Standards — https://www.astm.org/BOOKSTORE/BOS/index.html

3. DOTD Test Procedures — http://wwwsp.dotd.la.gov/Inside LaDOTD/Divisions/Engineerin

g/Materials Lab/Pages/Menu TPM.aspx
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10.

11.

12.
13.

14.
15.
16.

17.

18.

DOTD Location and Survey Manual —

http://wwwsp.dotd.la.gov/Inside _LaDOTD/Divisions/Engineering/LocationSurvey/Manual
s%20and%20Forms/Location_and_Survey Manual.pdf

Addendum “A” to the Location & Survey Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manual
$%20and%20Forms/Location%20and%20Survey%20Manual%20-
%20Addendum%20A.pdf

DOTD Roadway Design Procedures and Details —

http://wwwsp.dotd.la.gov/Inside _LaDOTD/Divisions/Engineering/Road Design/Pages/Roa
d-Design-Manual.aspx

DOTD Design Guidelines —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road _Design/Memoran
da/Minimum%20Design%20Guidelines.pdf

DOTD Hydraulics Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydrauli
cs/Documents/Hydraulics%20Manual.pdf

Louisiana Standard Specifications for Roads and Bridges —
http://wwwsp.dotd.la.gov/Inside _LaDOTD/Divisions/Engineering/Standard_Specifications
[Pages/Standard%20Specifications.aspx

Manual on Uniform Traffic Control Devices (Non-DOTD Link) —
http://mutcd.fhwa.dot.gov/

DOTD Traffic Signal Design Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Tra
ffic%20Control/Traffic%20Signal%20Manual%20V2.0%205-28-2015.pdf

National Environmental Policy Act (NEPA)

DOTD Stage 1 Planning/Environmental Manual of Standard Practice —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/St
age_1.aspx

National Electrical Safety Code

National Electrical Code (NFPA 70)

A Policy on Geometric Design of Highways and Streets (AASHTO) —
https://bookstore.transportation.org/collection_detail.aspx?1D=110

DOTD Construction Contract Administration Manual —
http://apps2/engineering/Construction/forms/CCA Manual/01_Construction_Contract_ Ad
ministration_Manual 2011.pdf

DOTD Materials Sampling Manual —

http://wwwsp.dotd.la.gov/Inside _LaDOTD/Divisions/Engineering/Materials _Lab/Pages/M
enu_MSM.aspx
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19. DOTD Bridge Design Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge _Design/Pages/B
DEM.aspx

20. Consultant Contract Services Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20
Manual%202017.pdf

21. Bridge Inspector’s Training Manual —
http://wwwsp.dotd.la.gov/Inside _LaDOTD/Divisions/Operations/BridgeMaintenance/Page
s/Documents-and-Manuals.aspx

22. Federal Aid Off-System Highway Bridge Program Guidelines —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals
/Other%20Manuals%20-%20Guidelines/Federal%20Aid%200ff-
System%20Highway%20Bridge%20Program%20Guidelines.pdf

23. Code of Federal Regulations 29 CFR 1926 (OSHA)

24. Complete Streets —
http://wwwsp.dotd.la.gov/Inside _LaDOTD/Divisions/Multimodal/Highway Safety/Compl
ete_Streets/Pages/default.aspx

CONTRACT EXECUTION REQUIREMENTS

The selected consultant will be required to execute the contract within ten (10) days after receipt
of the contract.

See Attachment C for standard contract provisions.
REVISIONS TO THE ADVERTISEMENT

DOTD reserves the right to revise any part of the advertisement by issuing addenda to the
advertisement at any time. Issuance of this advertisement in no way constitutes a commitment by
DOTD to award a contract. DOTD reserves the right to accept or reject, in whole or part, all
DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is
determined to be in DOTD’s best interest. All materials submitted in response to this
advertisement become the property of DOTD, and selection or rejection of a proposal does not
affect this right. DOTD also reserves the right, at its sole discretion, to waive administrative
informalities contained in the advertisement.

CLARIFICATIONS

DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found
within any proposal, if it is determined to be in DOTD’s best interest.
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PROPOSAL REQUIREMENTS

One (1) original (stamped “original”) and five (5) copies of the consultant’s response to this
advertisement must be submitted to DOTD on the most current version of the DOTD
Form 24-102 (available at http://bit.ly/CCS_ManualsFormsAgreements) along with an electronic
copy (USB flash drive only) in a searchable Portable Document Format (PDF). If you wish to have
your flash drive returned, please include a postage-paid, self-addressed envelope. All proposals
must be in accordance with the requirements of this advertisement, DOTD Form 24-102, and the
Consultant Contract Services Manual.

If more than one (1) contract is to be selected based on this advertisement, no prime consultant is
allowed to be a sub-consultant on any other consultant’s 24-102. If a prime consultant is submitted
as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be
deemed non-responsive.

Any prime consultant’s proposal that contains a sub-consultant’s DOTD Form 24-102 that lacks
written consent of that sub-consultant may be considered non-responsive.

Any consultant failing to submit any of the information required on the DOTD Form 24-102, or
providing inaccurate information on the DOTD Form 24-102, will be considered non-responsive.

DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal.

Any sub-consultants to be used in performance of this contract, must also submit a DOTD Form
24-102, which is completely filled out and contains all information pertinent to the work to be
performed. The sub-consultant’s DOTD Form 24-102 must be firmly bound to the prime
consultant’s DOTD Form 24-102.

Contract and/or part-time employees are allowed. Such employees should be shown in Section 12
of the 24-102 with an asterisk denoting their employment status.

The DOTD Form 24-102 should be identified with contract number 4400014277 and/or State
Project No. H.013458.5, and shall be submitted prior to 3:00 p.m. CST on Tuesday, June 20,
2018, by hand delivery or mail, addressed to:

Department of Transportation and Development
Attn.: Ms. Rhonda Braud, P.E.

Contracts Advertisement Engineer

1201 Capitol Access Road, Room 405-E

Baton Rouge, LA 70802

Phone: (225) 379-1457
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ATTACHMENT A - SCOPE OF SERVICES

The home office indirect cost rate shall be applicable to all services except as otherwise
designated hereafter.

The consultant/team will be required to provide all necessary engineering and related services
required for developing plans for the replacement of two (2) bridges in Ascension Parish, which
is off the State Highway System. All structures will be designed to AASHTO LRFD requirements.
The project number and modules required are as follows:

MODULES REQUIRED

PROJECT NAME | RECALL [ STRUCTURE Q

NOS. NOS. SURVEY | HYDRAULICS | PRELIM.
PLANS

Manchac Acres Rd. /
Drain 6 Muddy Creak | 610158 | P03-30202-00571-1 X X X

H. H. Wilson Rd. / 800898 | P03-30204-90522-1 X X X

Dralnag_:]e Bayou

TOPOGRAPHIC SURVEY (STAGE 3, la)

This part of the contract shall consist of all land surveying services required to make a complete
topographic survey for the proper design and layout of the project. The DOTD requirements which
shall govern this survey are specified in the current edition of the DOTD Location and Survey Manual
subject to the Off-System Highway Bridge Program Survey procedures.

PRELIMINARY PLANS (STAGE 3)

The hydraulic design of this site shall include viable drainage alternates for each site. These hydraulic
designs shall be reviewed and approved by the DOTD Hydraulics Section. The DOTD requirements
which govern these designs are specified in the current edition of the DOTD Hydraulics Manual as
modified by the Hydraulics Guidelines for Off-System Bridges.

The approximate numbers of plan sheets required are as follows:

NO. OF

DESCRIPTION SHEETS
Title Sheet 1
Typical Section 1
Plan/Profile Sheets: 2

(Rural - 17=50%)

(Urban - 17=20")
Drainage Map 2
Construction Signing Sheet 2
General Bridge Plan Sheet 2
Cross-Section ERWK

(Mainline) 10

(Stream) 2
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The DOTD will furnish pH and resistivity reports and channel probings (if needed) to the consultant.
The Parish will acquire all required rights-of-way, relocate utilities and obtain all required permits.
Permit applications will be prepared by the Parish.

SOLICITATION OF VIEWS AND CATEGORICAL EXCLUSION

The consultant is responsible for sending out the necessary solicitation of views and categorical
exclusion clearance documentation required for environmental clearance for each project. The fee
for these services is included in the direct expenses. Solicitation of Views (SOV) are to begin after
the approval of replacement structure has been received.

WETLAND STUDIES

Wetlands within the project area will be identified and delineated using the latest Corps of
Engineers (COE) guidelines. The consultant shall conduct a ground level investigation of the right-
of-way to locate wetlands and verify the aerial base mapping. Wetlands will be classified by type.
Each wetland area will be located on a quadrangle sheet as well as a layout map with the station
numbers noted. Impacted wetland acreage will be calculated and will be marked on exhibits for
wetland report. Color photographs of each soil sample with the appropriate Munsell soil chart in
the same photograph will be taken and included in the report. Field data sheets will be prepared in
the field and will be neat and legible. The Wetland Determination Data Form (Atlantic and Gulf
Coastal Plain Region) will be used to document the wetlands delineation/identification effort. GPS
sampling point locations will be included.

Preparation of Wetland Findings Report

A Wetlands Finding Report using the latest Federal Highway Administration (FHWA) criteria will
be written and submitted to the DOTD Off-System Program Manager with SOV packet and their
responses.

The Wetland Findings Report to be prepared will include discussions of existing wetlands,
vegetation communities and soils based on published soil surveys and soil sampling. The data
sheets, photos, and wetland mapping prepared by the consultant during the field investigations will
be included in the Findings Report. Wetland impact areas quantified by type will be reported.

This report shall include color photographs and a plan sheet indicating impacted wetlands.
Photographs will be taken of the existing project area and the proposed project site with location
referenced on a plan sheet. All photographs will be sharply focused, with accurate color and high
resolution. High resolution digital technology shall be used and the image shall be comparable in
quality to a good 35mm photographic image.

Report Submittals

All reports will be submitted with the SOV responses and Environmental Checklist to the DOTD
Program Manager. A PJD shall be part of the SOV package to the DOTD Program Manager.
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Report Standards

All reports submitted to the DOTD shall be prepared in publishable format according to current
organizational and illustrative standards of professional biological journals. Reports shall be typed
single space, on letter size white bond paper with top, bottom and side margins not less than one
inch wide. All pages shall be numbered and there will be no hand written parts with the exception
of field data entry sheets. The consultant’s name will not appear on each page of the text.
Photographs, plans, maps, drawings and text shall be clear and clean with typed or mechanically
lettered captions. It is understood that all reports produced or resulting from these investigations
will become property of the DOTD and no portions of the reports maybe released to any outside
party or otherwise published in any form without prior written consent of the DOTD, including
conclusions, recommendations, drawings, renderings, perspectives, sketches, photographs,
specifications, cost estimates, etc.

All reports shall include color photographs and a plan sheet indicating impacted wetlands, and
species and/or habitat, as applicable. Photographs will be taken of the existing project area and
the proposed project site with locations referenced on the plan sheet. All photographs will be
sharply focused, with accurate color and high resolution. High resolution digital technology shall
be used and the image shall be comparable in quality to a good 35 mm photographic image.

ENVIRONMENTAL CLEARANCE

The consultant will be responsible for providing information to the Parish or the DOTD Program
Manager to be used in the Environmental Clearance process. This information shall include, but not
limited to, permit drawings required to obtain COE permits; Permit drawing format is as shown in the
Off-System Highway Bridge Program Guidelines. The consultant will receive additional
compensation for USCG permit drawings, if applicable.

RIGHT-OF-WAY AGREEMENT / SKETCH
The consultant shall furnish to the DOTD Program Manager the necessary right-of-way agreements
and right-of-way sketches for each site to facilitate right-of-way acquisition. The right-of-way
agreements and sketches will be prepared after the plan-in-hand inspection. A sample will be

provided to the consultant. The R/W agreements and sketches are for information only as per the Off-
System Highway Bridge Program Guidelines.

FINAL PLANS (STAGE 3)
Final plans will be determined upon satisfactory completion of preliminary plans.
CONSTRUCTION SERVICES (STAGE 5)

If required, the consultant will provide construction support and structural shop drawing review
during construction.
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ITEMS TO BE PROVIDED BY THE PARISH OR DOTD

The DOTD will furnish pH and resistivity reports, and channel probing’s (if needed) to the
Consultant. The Parish will acquire all required rights-of-way, relocate utilities and obtain all
required permits. Permit applications will be prepared by the Parish.

ADDITIONAL SERVICES

The scope of services, compensation and contract time for future engineering services to provide
the following will be established by Supplemental Agreement(s). All additional sub-consultants
required to perform these services are subject to approval as per RS 48:290.D prior to execution
of the Supplemental Agreement(s).

e Final Plans (Stage 3: Design: Final Plans)
e Construction Support (Stage 5: Construction: Construction Support, Shop Drawing
Review)

City of Prairieville

on Unfimited-La/@) H.013458

Manchac Acres Road / Drain to Muddy Creek
P03-30202-90571-1

Recall No. 610158

o1)
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ATTACHMENT B — MINIMUM PERSONNEL REQUIREMENTS (MPRs)
The following requirements must be met at the time the proposal is submitted:

1. At least one (1) principal of a firm under consideration must be a professional engineer
registered in the State of Louisiana.

2. The prime consultant must employ on a full time basis, a minimum of one (1) professional
civil engineer, registered in the State of Louisiana, with five (5) years of experience in
bridge design.

3. In addition to the above requirements, the prime consultant must also employ on a full-
time basis, or through the use of a sub-consultant(s):

a. One (1) registered professional land surveyor.
b. One (1) environmental professional with a minimum of five (5) years of experience
in wetland delineation.*

*MPR No. 3b may not be met by the same person being used to meet any other MPR.

There are no further restrictions on how the MPRs may be met.

Page 16 of 36



ATTACHMENT C - STANDARD CONTRACT PROVISIONS

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT FOR CONSULTING SERVICES
CONTRACT NO. 44XXAXKXKXXXX
STATE PROJECT NO. H. XXXXXX
FEDERAL AID PROJECT NO. HXXXXXX
PROJECT NAME XXXXXXXX
*** MORE NAME
***ROUTE
*** PARISH
STATE FUNDS ONLY OR FUND TYPE HERE (ASK PM)

THIS CONTRACT is made and entered into this day of , 20, by
and between the Louisiana Department of Transportation and Development (hereinafter referred
to as “DOTD”), and ***[consultant], ***[location], *** Louisiana (hereinafter referred to as
“Consultant”).

Under the authority granted by Part XI111-A of Title 48 of the Louisiana Revised Statutes, DOTD
has elected to engage Consultant to perform, and Consultant agrees to perform the services
described in the Scope of Services under the terms and conditions, and for the compensation as
stated in this contract.

ARTICLE |
ENTIRE AGREEMENT (March 2018)

Use this paragraph for competitively selected contracts:

This contract, together with the advertisement of [date] and Addendum No. 1 or (if plural)
Addenda Nos. ###, the DOTD Form 24-102 submitted by Consultant in response to the
advertisement, and any attachments and exhibits to the foregoing, all of which are specifically
incorporated herein by reference, constitute the entire agreement between the parties with respect
to the subject matter. However, in the event of a conflict between the terms of this contract and the
referenced documents, this contract governs.

Use this Paragraph for Non-Competitive Selections:

This contract and any attachments and exhibits hereto constitute the entire agreement between the
parties with respect to the subject matter. However, in the event of a conflict between the terms
of this contract and the referenced documents, this contract governs.
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ARTICLE Il
CONTRACT IDENTIFICATION (March 2018)

Contract No. 44***** gnd State Project No. H.**** has/have been [State Funded Projects] OR
Contract No. 44***** State Project No. H.**** and Federal Aid Project No. H*** has/have been
[State and Federal Funded] assigned to this contract to identify costs. All invoices, progress
reports, correspondence, etc., required in connection with this contract shall be identified with the
DOTD project title, project number*[s], and Purchase Order Number.

ARTICLE I
SCOPE OF SERVICES (March 2018)

The various tasks to be performed by Consultant for this project are described more specifically in
Attachment A, attached hereto and made a part of this contract. [Attach scope from advertisement.]

Consultant shall perform the work in accordance with the terms of this contract under the direct
supervision of a DOTD Project Manager (PM), who shall be identified when a Notice to Proceed
(NTP) is issued for the work. Deliverables shall be in such format as required in Attachment A.
The work performed by Consultant under this contract shall be performed in a manner consistent
with that degree of care and skill ordinarily exercised by members of the same profession currently
practicing under similar circumstances.

ARTICLE IV
QUALITY ASSURANCE/QUALITY CONTROL (QA/QC) (March 2018)

Consultant’s QA/QC plan document is attached hereto as Attachment B, and is incorporated by
reference herein. [Attach Attachment B.] The QA/QC plan document must be implemented for
all contract activities in all phases of the project. Although DOTD may provide limited input and
technical assistance to Consultant, the prime consultant is fully responsible for QA/QC of its work
as well as the work of all sub-consultants. All project submittals must include a QA/QC
certification that the submittals meet the requirements of the QA/QC plan document.

ARTICLE V
CONTRACT TIME AND NOTICE TO PROCEED (March 2018)

This contract shall be in effect and binding upon all parties until all work is completed and accepted
and all conditions have been met unless terminated earlier as provided herein.

Consultant shall proceed with the services specified herein after the execution of this contract and
upon written NTP from the PM. The due dates for all project deliverables shall be established by
the PM in the NTP, and may be modified by the PM through a subsequently approved project
schedule. The PM will consider input from the Consultant when establishing the project schedule.
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ARTICLE VI
GENERAL REQUIREMENTS (March 2018)

It is the intent of this contract that, with the exception of the items specifically listed to be furnished
by DOTD, Consultant shall, for the agreed compensation, obtain all data and furnish all services
and materials required to fully develop and complete the required scope of services of the project.
All items required to accomplish these results, whether or not specifically mentioned in this
contract, are to be furnished at a cost not to exceed the maximum amount established by this
contract. If an error or omission is detected by Consultant in data provided to Consultant by DOTD,
Consultant shall notify DOTD and may request a suspension of contract time. In the event that
contract time is not suspended, Consultant shall perform work only on those portions of the work
unaffected by the error or omission.

ARTICLE VII
COMPENSATION (March 2018)

The maximum compensation payable to Consultant for all services rendered in connection with
this contract shall be $###.

Optional: If the compensation is lump sum use the following:
DOTD shall pay and Consultant agrees to accept as full compensation for the initial services
specifically set forth herein above a lump sum of $###, which is subdivided as follows:

Task SHHH
Task SH#H

Use this for cost plus fixed fee:

Compensation to Consultant for the initial services specifically set forth herein above shall be
made on the basis of actual cost plus a fixed fee of $### with a maximum limitation of $### for
services performed and an allocation for direct expenses not to exceed $###. The maximum
limitation for initial services is subdivided as follows:

Task SHt
Task SHH

Use this for cost per unit of work:

Compensation to Consultant for the initial services specifically set forth herein above shall be
made on the basis of cost per unit of work, as provided herein below, with a maximum limitation
of $###. The maximum limitation for initial services is subdivided as follows:

Task SH#H
Task SHHE

If Specific Rates of Compensation (billable rates) use following:

Compensation to Consultant for the initial services set forth herein shall be based on actual work
hours and specific rates of compensation, as established in the most current Rate Letter issued by
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DOTD Consultant Contracts Services, for the work performed and the direct expenses incurred by
Consultant, with a maximum limitation of $### for services performed and an allocation for direct
expenses not to exceed $###. The maximum limitation for initial services is subdivided as follows:

Task SH#H#
Task SH#H

The compensation to be paid herein for each task shall not be combined with or transferred to other
tasks, except by a fully executed Supplemental Agreement.

If specific rates of compensation are established herein, Consultant may request to have such
specific rates of compensation updated on a yearly basis; provided, however that any resulting
adjustment to the contract specific rates of compensation shall not be cause for an increase in the
maximum compensation limitation imposed herein.

ARTICLE VI
DIRECT EXPENSES (April 2018)

If it is provided herein that direct expenses are to be reimbursed, direct expense items must not be
included in the calculation of the firm’s indirect cost rate, must be used exclusively for this
contract, and must be fully consumed during the life of this contract. Standard equipment or
resources to be used in the provision of services rendered for this contract will not be considered
for reimbursement as direct expenses. Requests for reimbursement of direct expenses must be
accompanied with adequate supporting documentation. Failure to provide adequate supporting
documentation may, in DOTD’s sole discretion, result in a determination that such expenses are
not eligible for reimbursement.

Consultant shall provide a minimum of three rate quotes for any specialty vehicle or equipment
that is billed as a direct expense. Any and all specialty vehicles or equipment for which said quotes
are not submitted shall be deemed as non-qualifying for payment as direct expenses.

All travel related expenses will be compensated under direct expenses, and will be in accordance
with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana
Administrative Code under the caption “PPM No. 49.”

All direct expenses must comply with the requirements of 48 C.F.R. 31.

For Lump Sum Compensation type contracts, use the following ‘Payment’ section.

ARTICLE IX
PAYMENT BASED ON LUMP SUM (April 2018)

Payments of undisputed amounts for services rendered by Consultant and/or sub-consultant shall
be made monthly. The payments shall be based on a standard certified correct invoice directly
proportional to the percentage of completed work, as shown in the monthly progress schedule.
The monthly progress schedule shall: a) show in detail the status of the work, b) be subdivided
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into appropriate stages with estimated percentages for each stage, c) state the percentage of work
completed on the total project as of the date of the invoice, d) state the projected completion date
for any/all deliverable(s) as of the date of the invoice, and e) be of a form and with a division of
items as approved by DOTD.

The invoice, reflecting the amount and value of work accomplished to the date of such submission,
shall be submitted each month directly to the PM. The invoice shall also show the total of previous
payments made pursuant to this contract and the amount due and payable as of the date of the
current invoice.

A principal member of the Consultant must sign, date, and certify the invoice for correctness. Each
invoice shall be submitted to the PM.

Upon receipt of each invoice, DOTD shall check the invoice for correctness and return if required,
upon acceptance and approval of a standard certified correct invoice, for services satisfactorily
performed, DOTD shall pay the amount shown to be due and payable within thirty (30) calendar
days.

All costs must comply with the requirements of 48 C.F.R. 31.
For Cost Plus Fixed Fee Compensation type contracts, use the following ‘Payment’ section.

ARTICLE IX
PAYMENT BASED ON COST PLUS FIXED FEE (April 2018)

Payments of undisputed amounts for services rendered by Consultant and/or sub-consultant shall
be made monthly. Cost reimbursements for services rendered by Consultant and/or sub-consultant
shall be made monthly on undisputed amounts based on a standard certified correct and itemized
invoice subdivided for each task, as applicable. Each invoice shall detail the names of the
employees, the time worked, their classification and rates of pay, and the approved DOTD audited
indirect cost rate for the work that gave rise to the invoice, as per the “Audit” article of this contract.
The contract indirect cost rates shall be adjusted during the course of this contract, as per the
“Audit” article of this contract. The invoiced indirect cost rate shall not exceed the approved
DOTD audited indirect cost rate for the work that gave rise to the invoice, as per the “Audit” article
of the contract. Payments of fixed fee shall be based on a standard certified correct invoice directly
proportional to the percentage of completed work, as shown in the monthly progress schedule.
The monthly progress schedule shall: a) show in detail the status of the work, b) be subdivided
into appropriate stages with estimated percentages for each stage, c) state the percentage of work
completed on the total project as of the date of the invoice, d) state the projected completion date
for any/all deliverable(s) as of the date of the invoice, and €) be of a form and with a division of
items as approved by DOTD.

Invoices for work performed shall be submitted monthly and be directly related to the monthly
progress schedule. DOTD shall not approve any invoice in which the proportional amount of the
total contract compensation for any individual stage exceeds the percentage of project completion
for that stage by more than five percent. Invoices reflecting any charges for labor must be
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accompanied by timesheets showing hours worked on each date referenced in the invoice and
including a detailed description of tasks performed during those work hours.

Payments shall also be made monthly for direct expenses chargeable and identifiable to this
contract, provided such charges are substantiated by documentation that is subject to audit. Direct
expenses shall be disallowed if subsequent audits reveal that adequate supporting documentation
has not been maintained. If any invoiced amounts are disallowed after payment as a result of a
subsequent audit, DOTD will invoice Consultant for the amount of any overpayments and
Consultant shall be required to repay such amount within sixty (60) calendar days of receipt of
DOTD’s invoice. If Consultant fails to make payment within sixty (60) days, Consultant will be
subject to disqualification as provided in the “Disqualification” article of this contract. It is
understood that the firm's entire books must segregate these items separately from the firm’s
general indirect costs/cost rate.

The invoice shall show the total amount earned to the date of submission, the amount due and
payable as of the date of the invoice (including direct expenses), and the pro-rata share of the fixed
fee.

A principal member of Consultant must sign, date, and certify the invoice for correctness. Each
invoice shall be submitted to the PM.

Upon receipt of each invoice, DOTD shall check the invoice for correctness and return if required,
upon acceptance and approval of a standard certified correct invoice, for services satisfactorily
performed, DOTD shall pay the amount shown to be due and payable within thirty (30) calendar
days.

All costs must comply with the requirements of 48 C.F.R. 31.
For Cost Per Unit of Work Compensation type contracts, use the following ‘Payment’ section.

ARTICLE IX
PAYMENT BASED ON COST PER UNIT OF WORK (April 2018)

Payments for unit costs relating to line item deliverables delivered or in progress by Consultant
and/or sub-consultant, shall be made monthly on undisputed amounts based on a standard certified
correct and itemized invoice showing units delivered, units in progress, line item unit cost, and
amount owed. Percentage complete of the project and of any units in progress shall be shown in
the monthly progress schedule. The monthly progress schedule shall: a) show in detail the status
of the work, b) be subdivided into appropriate stages with estimated percentages for each stage, c)
state the percentage of work completed on the total project as of the date of the invoice, d) state
the projected completion date for any/all deliverable(s) as of the date of the invoice, and €) be of a
form and with a division of items as approved by DOTD.

The invoice shall show the total amount earned to the date of submission, and the amount due and
payable as of the date of the invoice.
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A principal member of Consultant must sign, date, and certify the invoice for correctness. Each
invoice shall be submitted to the PM.

Upon receipt of each invoice, DOTD shall check the invoice for correctness and return if required,
upon acceptance and approval of a standard certified correct invoice, for services satisfactorily
performed, DOTD shall pay the amount shown to be due and payable within thirty (30) calendar
days.

All costs must comply with the requirements of 48 C.F.R. 31.

Payment for unit costs shall be based on the actual number of units delivered pursuant to this
contract. Line item unit costs will be as follows:

[insert line items].

For Specific Rates of Compensation (Billable Rate) type contracts, use the following ‘Payment’
section.

ARTICLE IX
PAYMENT BASED ON SPECIFIC RATES OF COMPENSATION (April 2018)

Payments for services rendered by Consultant and/or sub-consultant, shall be made monthly on
undisputed amounts based on a standard certified correct and itemized invoice subdivided for each
task, as applicable. Each invoice that includes labor charges shall detail the names of the
employees, the time worked, their classification, and applicable rates billed for the work that gave
rise to the invoice. These shall be reimbursed at the approved specific rate of compensation for
that classification, which will be the most recent such rate of which DOTD has provided written
notice to Consultant through issuance of a Rate Letter by DOTD Consultant Contracts Services.
Optional: Following sentences to be added when the consultant designated personnel for “Specific
Rates” contracts: All documented designated personnel for various classifications shall be paid at
the rates set forth below:

[insert designated personnel names and rates].

Failure to comply with the designated personnel requirements shall result in DOTD using
Consultant’s average audited salary classification rate. Each invoice must be accompanied by time
sheets showing hours worked each day and a detailed description of tasks performed during those
work hours.

The invoice shall be submitted monthly and be directly related to the monthly progress schedule,
which shall: a) show in detail the status of the work, b) be subdivided into appropriate stages with
estimated percentages for each stage, c) state the percentage of work completed on the total project
as of the date of the invoice, d) state the projected completion date for any/all deliverable(s) as of
the date of the invoice, and e) be of a form and with a division of items as approved by DOTD.
DOTD shall not approve any invoice in which the proportional amount of the total contract
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compensation exceeds the percentage of project completion by more than five percent. Invoices
reflecting any charges for labor must be accompanied by timesheets showing hours worked on
each date referenced in the invoice.

Payments shall also be made monthly for direct expenses chargeable and identifiable to this
specific contract, provided such charges are substantiated by documentation that is subject to audit.
Direct expenses shall be disallowed if subsequent audits reveal that adequate supporting
documentation has not been maintained. If any invoiced amounts are disallowed after payment as
a result of a subsequent audit, DOTD will invoice Consultant for the amount of any overpayments
and Consultant shall be required to repay such amount within sixty (60) calendar days of receipt
of DOTD’s invoice. If Consultant fails to make payment within sixty (60) calendar days,
Consultant will be subject to disqualification as provided in the “Disqualification” article of this
contract. It is understood that the firm's books must segregate these items separately from the
firm’s general indirect costs/cost rate.

The invoice shall show the total amount earned to the date of submission, and the amount due and
payable, including the direct expenses.

A principal member of the Consultant must sign, date, and certify the invoice for correctness. Each
invoice shall be submitted to the DOTD PM.

Upon receipt of each invoice, DOTD shall check the invoice for correctness and return if required,
upon acceptance and approval of a standard certified correct invoice, for services satisfactorily
performed, DOTD shall pay the amount shown to be due and payable within thirty (30) calendar
days.

All costs must comply with the requirements of 48 C.F.R. 31.

ARTICLE X
RETAINAGE (March 2018)

Retainage in the amount of five percent of invoiced amounts other than amounts to be reimbursed
for direct expenses may be held, at the sole discretion of DOTD, if any of the following conditions
are met:

1. failure of Consultant to submit invoices timely in accordance with this contract;

2. Consultant has received a rating of “Marginal Performance” or lower in any rating
category; or

3. a provisional indirect cost rate is established for Consultant pending the submittal of a CPA
audited rate, and Consultant has not yet received approval of its submitted CPA audited
rates.
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ARTICLE XI
AUDIT (March 2018)

Annually, Consultant shall provide or cause to be provided to the DOTD Audit Section
independent Certified Public Accountant (CPA) audited home and field indirect cost rates for itself
and any sub-consultants. These audited indirect cost rates shall be developed in accordance with
generally accepted accounting principles, using the cost principles and procedures set forth in 48
CFR 31 of the Federal Acquisition Regulations (FAR) and guidelines provided by the DOTD
Audit Section. In addition, the selected consultant will allow the DOTD Audit Section to perform
an indirect cost audit of its books, at DOTD’s sole discretion, and shall require the same of any
sub-consultants. The performance or non-performance of such an audit by the DOTD Audit
Section shall not relieve Consultant of its responsibilities under this paragraph.

If this contract provides for separate reimbursement of indirect cost expenses, prior to the
commencement of work, DOTD will submit to Consultant a form, substantially in the form of
Attachment C to this contract, stating the average of the last three (3) years of audited home and
field indirect cost rates for Consultant and any sub-consultants anticipated to be used for this
contract. The home and field indirect cost rates, as applicable, will be the DOTD-approved audited
indirect cost rates for that consultant/sub-consultant until an updated form is transmitted to
Consultant by DOTD. [Attach Attachment C.]

In the event that DOTD does not have records of audited home and field indirect cost rates for
Consultant or any sub-consultants, provisional rates will be used based on the lesser of the
statewide average audited indirect cost rate or any company-wide audited indirect cost rate specific
to that consultant/sub-consultant that has been approved by DOTD. These provisional rates will
be used for that consultant/sub-consultant until such time as audited home and field indirect cost
rates for that consultant/sub-consultant are received and approved by DOTD. Upon approval of
such audited rates, DOTD shall provide Consultant with updated documentation reflecting the
audited rates, and Consultant shall include on its next scheduled invoice any entries necessary to
adjust charges for work already billed based on any differences between the provisional indirect
cost rates and the actual audited indirect cost rates, as required by 23 CFR 172. In addition, DOTD
and Consultant shall enter into an amendment to this contract to revise the maximum compensation
set forth herein and specific rates of compensation, to the extent such are provided herein, in light
of the actual audited indirect cost rates received and approved by DOTD.

In the event that a consultant/sub-consultant has audited indirect cost rates for previous fiscal years
on file with DOTD and has recently submitted indirect cost rates to DOTD for subsequent fiscal
years that have not been approved by the DOTD Audit Section prior to execution of this contract,
Consultant may request the use of provisional indirect cost rates for that consultant/sub-consultant
in preparing this contract. The provisional rates will be based on the lesser of the statewide average
audited indirect cost rate, any company-wide audited indirect cost rate specific to that
consultant/sub-consultant that has been approved by DOTD, or any rates offered to be used by
Consultant. These provisional rates will be used for that consultant/sub-consultant until such time
as approval is received from the DOTD Audit Section for indirect cost rate proposals for that
consultant/sub-consultant for all fiscal years that were pending as of the date of this contract’s
execution. Upon approval of such audited rates, DOTD shall provide Consultant with updated
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documentation reflecting the audited rates, and Consultant shall include on its next scheduled
invoice any entries necessary to adjust charges for work already billed based on any differences
between the provisional indirect cost rates and the actual audited indirect cost rates, as required by
23 CFR 172. In addition, DOTD and Consultant shall enter into an amendment to this contract to
revise the maximum compensation set forth herein and specific rates of compensation, to the extent
such are provided herein, in light of the actual audited indirect cost rates received and approved
by DOTD.

Upon receipt of the required forms by Consultant, Consultant shall sign the forms for itself and its
sub-consultants to signify acknowledgment of receipt and then return the forms to DOTD. If
Consultant requests and is approved to add a sub-consultant after commencement of work, such a
form must be prepared, submitted, received, and returned before that sub-consultant commences
work on this contract.

Consultants are also required to submit labor rate information once per year, or more frequently
upon request from DOTD, to the DOTD Audit Section.

If Consultant is entitled to be reimbursed for direct and/or indirect costs of Consultant and/or any
sub-consultants pursuant to this contract, Consultant/sub-consultant must maintain an approved
project cost system and segregate direct from indirect cost in its general ledger. Pre-award and post
audits, as well as interim audits, may be required.

ARTICLE XII
ADDITIONAL WORK (March 2018)

Minor revisions in the described work shall be made by Consultant without additional
compensation as the work progresses. Considerations for minor revisions have been included in
the compensation computations. If DOTD requires more substantial revisions or additional work
which Consultant believes warrant additional compensation, Consultant shall notify DOTD in
writing within thirty (30) calendar days of being instructed to perform such work. Consultant shall
not commence any work for which Consultant intends to seek additional compensation unless and
until written authority to proceed has been given by DOTD.

If DOTD disagrees that additional compensation is due for the required work, it shall be
Consultant’s responsibility to perform the work and adhere to the procedures as set forth in the
Claims and Disputes provisions of this contract.

ARTICLE Xl
EXTRA WORK LETTERS (March 2018)

As an aid in managing this contract, the PM may issue Extra Work Letters. Any Extra Work
Letters must be issued in writing and must comply with the provisions of this contract.

An Extra Work Letter may be issued by the PM in cases when the additional compensation is small

and the work does not constitute a change in scope. The cumulative value of all Extra Work Letters
shall not exceed 10% of the cumulative value of all contract compensation exclusive of Extra Work
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Letters (original contract compensation plus all Supplemental Agreements). In all other cases
wherein DOTD agrees that required work is necessary and warrants additional compensation, the
parties will execute a Supplemental Agreement.

ARTICLE XIV
OWNERSHIP OF DOCUMENTS (March 2018)

All data collected by Consultant and all documents, notes, drawings, tracings, and files collected
or prepared in connection with this work, except Consultant's personnel and administrative files,
shall become and be the property of DOTD and copies thereof shall be delivered to DOTD
electronically at the conclusion of the contract term and/or sooner upon request by DOTD. DOTD
shall not be restricted in any way whatsoever in its use of such material, except as specifically
provided in La. R.S. 38:2317.

No public news releases, technical papers, or presentations concerning any DOTD project may be
made without the prior written approval of DOTD.

ARTICLE XV
DELAYS AND EXTENSIONS (March 2018)

Upon written request to DOTD, Consultant may be granted an extension of time for delays
occasioned by events or circumstances beyond Consultant’s control or delays caused by tardy
approvals of work in progress by various official agencies involved in the project other than
DOTD.

It may be cause for review of contract compensation if the accumulated approved extensions of
contract time caused by tardy approvals of work in progress by various official agencies involved
in the project other than DOTD equals or exceeds twelve (12) months. If the DOTD Chief
Engineer agrees that additional compensation is warranted, such compensation will be provided
for pursuant to a Supplemental Agreement. If Consultant believes contract delays warrant an
adjustment in contract compensation, then Consultant shall notify DOTD in writing of its request
within thirty (30) calendar days of being instructed to perform the work. No compensation
adjustment shall be made for work performed prior to such written request.

If, in the opinion of the DOTD Chief Engineer, circumstances do not indicate a need for additional
compensation, it shall be Consultant’s responsibility to perform the work and adhere to the
procedures as set forth in the Claims and Disputes provisions of this contract.

ARTICLE XVI
PROSECUTION OF WORK (March 2018)

Immediately upon receiving authorization to proceed with the work, Consultant shall prepare and
submit to the PM a proposed progress schedule or bar chart, which shall show, in particular, the
appropriate items of work, times of beginning and completion by calendar periods, and other data
pertinent to each schedule. In addition, this schedule or bar chart shall be arranged so the actual
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progress can be shown as the items of work are accomplished. It shall be revised monthly and
submitted with other monthly data required.

Consultant shall provide sufficient resources to ensure completion of the project in accordance
with the project scope and within the contract time limit. If the completed work is behind the
approved progress schedule, Consultant shall take immediate steps to restore satisfactory progress.

The progress of the work shall be determined monthly, with the submission of an invoice and
progress schedule to DOTD. For any work, the project shall be considered on schedule if the
percentage of the total work completed is equal to or greater than the percentage of contract time
elapsed.

The overall project schedule includes the combined time allotted for all tasks within this contract,
subject to any overlaps of concurrent activities. For the purposes of evaluating work progress, the
elapsed time for any task begins in accordance with the original project schedule, even though
work on a task may not commence on schedule. Should any task fail to commence in accordance
with the original schedule because of delinquencies in a previous task, the elapsed time in the
above ratio shall be measured from the time the task would have begun had the previous task been
completed on schedule. Should any delays in progress be necessitated by circumstances outside
of Consultant’s control, it shall be the responsibility of Consultant to request an appropriate
adjustment in contract time. If the ratio of percentage of work completed to percentage of time
elapsed falls below 0.75, Consultant shall be subject to disqualification.

ARTICLE XVII
DISQUALIFICATION (March 2018)

Consultant will be subject to disqualification in the event that Consultant fails to comply with the
terms of this contract with respect to:

1. prosecution of work;
2. audits, including, but not limited to, all requirements of Article XI of this contract; or
3. repayment of any overpayments after receipt of an invoice from DOTD.

During the period of disqualification, Consultant shall not be considered for contracts nor shall he
be considered or approved as a sub-consultant on contracts or proposals. Consultant shall be
allowed to proceed with any work under any preexisting contract or written sub-consultant
agreement. The period of disqualification shall continue until Consultant comes into compliance
with the relevant terms of this contract.

The disqualified consultant may submit a written appeal to the DOTD Chief Engineer for review
by the Disqualification Review Board (hereinafter referred to as “the DRB”). The DRB shall be
composed of the DOTD Chief Engineer or his designee, the Contract Services Administrator, and
the Project Development Director. The written appeal shall be submitted within seven (7) days,
excluding weekends and holidays, after issuance of written notice of disqualification and may
either request a meeting with the DRB or that the DRB consider a written appeal only. A meeting
of the DRB shall be scheduled within ten (10) days, excluding weekends and holidays, after receipt
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of the appeal. After all the information has been considered, the DOTD Chief Engineer shall notify
Consultant of the decision of the DRB in writing within ten (10) days, excluding weekends and
holidays. The decision of the DRB shall not operate as a waiver by DOTD of any of its rights
under this contract or for any damages, including, but not limited to, untimely completion.

ARTICLE XVIII
PROGRESS INSPECTIONS (March 2018)

During the progress of the work, representatives of DOTD and other interested parties, when so
named herein, shall have the right to examine the work and may confer with Consultant thereon.
In addition, Consultant shall furnish, upon request, prints of any specific item of its work for
DOTD inspection. Consultant shall confer with DOTD and such other parties, and from time to
time may submit sketches illustrating significant features of the work for interim approval.

ARTICLE XIX
TERMINATION OR SUSPENSION (April 2018)

This contract shall be effective during the contract time provided above; however, this contract
may be terminated earlier under any or all of the following conditions:

1. by mutual agreement and consent of the parties hereto;

2. by DOTD as a consequence of the failure of Consultant to comply with the terms, progress
or quality of work in a satisfactorily manner; proper allowance being made for
circumstances beyond the control of Consultant;

3. by either party upon failure of the other party to fulfill its obligations as set forth in this
contract;

4. by DOTD due to the departure for whatever reason of any principal member or members

of Consultant's firm;

by satisfactory completion of all services and obligations described herein; or

6. by DOTD giving thirty (30) calendar days’ notice to Consultant in writing and paying
compensation due for completed work.

o

Upon termination of this contract, Consultant shall deliver to DOTD all plans and records of the
work compiled to the date of termination. DOTD shall pay in full for all work accomplished up
to the date of termination, including any retained percentage earned to date.

If for any reason, DOTD wishes to suspend this contract, it may do so by giving Consultant written
notice that the contract is suspended as of the notice date. Consultant shall stop all work on the
contract until such time as Consultant may receive written notification from the PM to resume
work.

Consultant shall not have the authority to suspend work on this contract.
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ARTICLE XX
CLAIMS AND DISPUTES (March 2018)

Consultant’s failure to provide the required written notification pursuant to the provisions of the
Additional Work and/or the Delays and Extensions sections of this contract shall be deemed a
waiver of any and all claims for additional compensation.

When Consultant has timely provided notice pursuant to the provisions of the Additional Work
and/or the Delays and Extensions sections of this contract, Consultant shall submit the entire claim
and supporting documentation to the DOTD Consultant Contract Services Administrator within
ninety (90) calendar days of the completion of the work that forms the basis of the claim.
Consultant Contract Services Administrator shall submit the claim to the DOTD Consultant
Contracts Claims Team (hereinafter “the Team™) for review.

Consultant shall be notified in writing of the Team’s recommendation, and, if accepted by
Consultant and approved by the Chief Engineer and FHWA, if applicable, Consultant shall execute
a receipt and release based upon said recommendation. If the Team’s recommendation is not
accepted by Consultant, Consultant may file a written appeal to the Chief Engineer. Review and
determination of the matter by the Chief Engineer shall constitute the final determination by
DOTD. If the Chief Engineer's decision is not acceptable to Consultant, then Consultant may
pursue any remedies available to it at law.

ARTICLE XXI
INSURANCE REQUIREMENTS (March 2018)

During the term of this contract, Consultant shall carry professional liability insurance in the
amount of $1,000,000. Consultant shall provide or cause to be provided a Certificate of Insurance
to DOTD showing evidence of such professional liability insurance.

ARTICLE XXII
INDEMNITY (April 2018)

Consultant agrees to indemnify and save harmless DOTD, its agents, employees, and assigns,
against any and all claims, demands, suits, and judgments of sums of money (including attorney’s
compensation and cost for defense) to any party for loss of life or injury or damage to persons or
properties arising out of, resulting from, or by reason of, any act or omission by Consultant, its
agents, servants, or employees while engaged upon or in connection with the services required or
performed by Consultant hereunder.

ARTICLE XXI1I
ERRORS AND OMISSIONS (March 2018)

It is understood that the preparation of Preliminary and Final Plans, specifications and estimates,
and all other work required of Consultant under contract shall meet the standard requirements as
to general format and content, and shall be performed to the satisfaction and approval of DOTD.
DOTD’s review, approval, acceptance of, or payment for the services required under this contract
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shall not be construed to operate as a waiver of any of DOTD’s rights or of any causes of action
arising out of or in connection with the performance of this contract.

Consultant shall be responsible for the professional quality and technical accuracy of all designs,
drawings, specifications, and other services furnished by Consultant. If errors or omissions are
discovered, Consultant shall, without additional compensation, correct or revise any deficiencies
discovered. If errors or omissions are discovered prior to acceptance of deliverables and payment
to Consultant, the work shall be returned for correction and payments shall be withheld until
delivery of an acceptable product. If errors or omissions are discovered subsequent to acceptance
of deliverables and payment to Consultant but prior to the commencement of construction of a
public work based upon Consultant’s deliverables, DOTD may, in its sole discretion, either
demand that Consultant promptly correct the errors at no cost to DOTD or make corrections using
DOTD staff, in which case Consultant shall be responsible for costs incurred by DOTD to make
the corrections. If errors or omissions are discovered after the commencement of construction of
a public work based upon Consultant’s deliverables, the parties agree to proceed in accordance
with DOTD’s Errors and Omissions Policy, which is incorporated by reference herein and which
is available at:
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Errors_Omissions/DOT
D%?20Errors%200missions%20Policy.pdf

The costs to be recovered may include, but are not limited to, costs associated with moving the
letting date, issuing an addendum(a) to the plans/proposal, payroll costs for making corrections
plus applicable indirect costs not to exceed the allowable indirect cost for Consultant’s firm, costs
to correct design errors during construction, and costs associated with the processing of any
necessary Change Orders.

ARTICLE XXIV
CLAIM FOR LIENS (March 2018)

Consultant shall hold DOTD harmless from any and all claims for liens for labor, services, or
material furnished to Consultant in connection with the performance of its obligations under this
contract.

ARTICLE XXV
COMPLIANCE WITH LAWS (April 2018)

Consultant shall comply with all applicable federal, state and local laws and ordinances, as shall
all others employed by it in carrying out the provisions of this contract. Specific reference is made
to Act No. 568 of 1980 of the State of Louisiana, an act to regulate the practice of engineering and
land surveying.

The parties agree to abide by the requirements of the following as applicable: Titles VI and Title
VI of the Civil Rights Act of 1964, as amended; the Equal Opportunity Act of 1972, as amended;
Federal Executive Order 11246, as amended; the Rehabilitation Act of 1973, as amended; the
Vietnam Era Veterans’ Readjustment Assistance Act of 1974; Title IX of the Education
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Amendments of 1972; the Age Discrimination Act of 1975; the Americans with Disabilities Act
of 1990, as amended, and Title Il of the Genetic Information Nondiscrimination Act of 2008.

The parties agree not to discriminate in employment practices, and shall render services under the
contract without regard to race, color, age, religion, sex, national origin, veteran status, genetic
information, political affiliation, disability, or age in any matter relating to employment.

Any act of discrimination committed by either party, or failure to comply with these statutory
obligations, when applicable, shall be grounds for termination of this contract.

ARTICLE XXVI
ANTI-SOLICITATION AND ANTI-LOBBYING COVENANTS (March 2018)

Consultant warrants that it has not employed or retained any company or person, other than a bona
fide employee working solely for Consultant, to solicit or secure this contract, and that it has not
paid or agreed to pay any company or person, other than a bona fide employee working solely for
Consultant, any fee, commission, percentage, brokerage fee, gifts, or any other consideration,
contingent upon or resulting from the award or making of this contract. Consultant further warrants
that it has executed a certification and disclosure form as required under 49 CFR 20, and that all
information on the form is true and correct. For breach or violation of these warranties, DOTD
shall have the right to annul this contract without liability, or, in its discretion, to deduct from the
contract price or consideration, or otherwise recover, the full amount of any fee, commission,
percentage, brokerage fee, gift, or contingent fee paid in violation of the warranties made in this
Article.

No legislator or person who has been certified by the Secretary of the State as elected to the
legislature or member of any board or commission, members of their families or legal entities in
which the legislator, person or board or commission member has an interest, may derive any
benefit from this contract or share in any part of the contract in violation of the Louisiana Code of
Governmental Ethics (La. R.S. 42:1101 et seq.).

ARTICLE XXVII
CODE OF GOVERNMENTAL ETHICS (March 2018)

Consultant acknowledges that Chapter 15 of Title 42 of the Louisiana Revised Statutes (La. R.S.
42:1101 et seq., Code of Governmental Ethics) applies to Consultant in the performance of
services called for in this contract. Consultant agrees to immediately notify the State if potential
violations of the Code of Governmental Ethics arise at any time during the term of this contract.

ARTICLE XXVIII
DISADVANTAGED, MINORITY, AND WOMEN-OWNED
BUSINESS ENTERPRISE REQUIREMENTS (April 2018)

If a DBE Goal is required, use this paragraph, % may change; Check Advertisement for DBE Goal.

This contract shall have a Disadvantaged Business Enterprise (DBE) goal of XX% of the contract
fee. DBE participation will be limited to the firms certified pursuant to the Louisiana Unified
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Certification Program. For convenience, DOTD provides a list on its website
(http://www8.dotd.la.gov/UCP/UCPSearch.aspx) of firms that have been certified as eligible to
participate as DBEs on US DOT assisted contracts. This list is not an endorsement of the quality
of performance of any firm but is simply an acknowledgment of the listed firms’ eligibility as a
DBE. DOTD makes no representations of the accuracy or completeness of this list on any
particular date or time. Prime consultants considering the use of a particular DBE sub-consultant
are advised to obtain documentation of certification status from that sub-consultant. Credit will
only be given for use of DBEs that are certified by the Louisiana Unified Certification Program.
Consultant shall submit with each invoice presented to DOTD for payment a completed DBE Form
1, “DBE Participation Monthly Report” (Attachment D). This Form must be completed and
submitted by Consultant regardless of whether payment was made to a DBE during the period
covered by that invoice. In the event of no payment to a DBE during the period covered by the
invoice, Consultant shall simply indicate that on the form. The PM shall review submitted invoices
and their corresponding DBE Form 1 to determine if the DBE goals are being achieved. If
Consultant has failed to meet the goal and no good faith efforts have been made, the PM shall
notify the Compliance Section of DOTD, and at that time the DBE portion of the contract fee may
be withheld from Consultant.

These paragraphs remain in all contracts:

If a Disadvantaged Business Enterprise (DBE) goal has been assigned, Consultant agrees to ensure
that DBEs, as defined in 49 CFR 26, have a reasonable opportunity to participate in the
performance of this contract, and in any subcontracts related to this contract. In this regard,
Consultant shall take all necessary and reasonable steps in accordance with 49 CFR 26 to ensure
that DBEs have a reasonable opportunity to compete for and perform services relating to this
contract. Furthermore, Consultant shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract. Consultant shall carry out applicable requirements of
49 CFR part 26 in the performance, award, and administration of this contract and any related
subcontracts.

If a DBE sub-consultant performs services in connection with this contract, Consultant shall
provide to DOTD a copy of the contract between Consultant and the DBE sub-consultant.
Consultant shall also pay the DBE sub-consultant in full for services satisfactorily performed, and
such payment shall be made within thirty (30) calendar days of receipt of payment from DOTD
for those services. In the event that a DBE goal has been assigned to this contract and retainage is
held on Consultant, DOTD will release such retainage for each stage upon satisfactory completion
of each stage, and Consultant shall make payment to the DBE sub-consultant of any retained
amounts within thirty (30) calendar days of release of associated retainage from DOTD.

Consultant shall submit to the PM a completed DBE Form 2, “DBE Participation Final Report”
(Attachment E), with the final invoice regardless of whether a DBE goal has been assigned to this
contract.

Further, regardless of whether or not a DBE goal has been assigned to this contract, Consultant

shall comply with all requirements of 2 CFR 200.321 regarding minority- and women-owned
business enterprises.
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Failure to carry out the above requirements shall constitute a breach of this contract. After proper
notification by DOTD, immediate remedial action shall be taken by Consultant as deemed
appropriate by DOTD or the contract may be terminated. The option shall rest with DOTD.

The above requirements shall be physically included in all subcontracts entered into by Consultant.

ARTICLE XXIX
SUBLETTING, ASSIGNMENT, OR TRANSFER (March 2018)

This contract shall be binding upon the successors and assignees of the respective parties hereto.
This contract, or any portion thereof, shall not be transferred, assigned, or sublet without the prior
written consent of DOTD.

ARTICLE XXX
RECORDS RETENTION (March 2018)

Consultant and its sub-consultants shall maintain all books, documents, papers, accounting records
and other evidence pertaining to cost incurred relative to this contract. Costs shall be in accordance
with 48 CFR 31 of the FAR, as modified by the DOTD audit guidelines, and which are
incorporated herein by reference as if copied in extenso. The FAR is available for inspection
through www.transportation.org. Records shall be retained until such time as an audit is made by
DOTD or Consultant is released in writing by the DOTD Audit Director, at which time Consultant
may dispose of such records. Consultant shall, however, retain such records for a minimum of
five years from the date of payment of the last estimate under this contract or the release of all
retainage for this contract, whichever occurs later, for inspection by the DOTD and/or Louisiana
Legislative Auditor, the FHWA, or Government Accountability Office under state and federal
regulations effective as of the date of this contract.

ARTICLE XXXI
ENDORSEMENT OF PLANS (March 2018)

Consultant’s Professional Engineer/Surveyor registrant of the State of Louisiana, who is
responsible for the project shall sign (using his registered name) and date seal all project
documentation. Any plans or reports shall be sealed and/or signed, in accordance with La. R.S.
37:681 through 37:703 and Title 46:Part LXI of the Louisiana Administrative Code relating to
Professional Engineering and Professional Surveying requirements. Consultant shall perform all
required tasks associated with this contract in full compliance with all applicable laws, regulations,
and DOTD policies.

ARTICLE XXXII
SEVERABILITY (March 2018)

If any term, covenant, condition, or provision of this contract or the application thereof to any
person or circumstance shall, at any time or to any extent, be invalid or unenforceable, the
remainder of this contract or the application of such term, covenant, condition or provision to
persons or circumstances other than those as to which is held invalid or unenforceable, shall not
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be affected thereby, and each term, covenant, condition, and provision of this contract shall be
valid and enforced to the fullest extent permitted by law.
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed by their
respective officers thereunto duly authorized as of the day and year first above written.

WITNESSES: ***Consulting Firm, Inc.

BY:

Witness for First Party

Witness for First Party Typed or Printed Name

TITLE:

Federal Taxpayer Identification Number

DUNS Number/CAGE Code (if applicable)

CFDA Number (if applicable)

STATE OF LOUISIANA
DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT

BY:
Witness for Second Party Secretary

Witness for Second Party

RECOMMENDED FOR APPROVAL BY:

Division Head
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