
ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES 

SEPTEMBER 18, 2024 

 

CONTRACT NO. 4400030052 

IDIQ CONTRACT FOR ROADWAY DESIGN SERVICES 

STATEWIDE WITH MAJORITY OF WORK IN DISTRICTS 03 & 07 

 

DBE GOAL = 2% 

 

Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department 

of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms 

to provide engineering and related services.  Consultants who are a Louisiana or foreign LLC 

or corporation should be appropriately registered with the Louisiana Secretary of State, as 

contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If 

a consultant is not in good standing in accordance with those provisions, it may be subject to 

consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of 

LAPELS must be met at the time the proposal is submitted.  Prime consultants must be 

registered with the Louisiana Secretary of State and the Federal Government, using 

SAM.gov, prior to contract execution.   

 

One (1) proposal will be selected for the contract solicited per this advertisement.  Only one (1) 

DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime 

consultant’s qualifications and those of any and all sub-consultants proposed to be used for the 

referenced contract(s).  All identifying contract number(s) should be listed in Section 2 of the 

DOTD Form 24-102.  USE THE DOTD FORM 24-102, DATED SEPTEMBER 17, 2024, 

PROVIDED WITH THE ADVERTISEMENT. 
 

Any questions concerning this advertisement must be sent in writing to 

DOTDConsultantAds80@la.gov no less than 48 hours (excluding weekends and holidays) prior 

to the proposal deadline. 

 

SCOPE OF SERVICES 

 

The general tasks that the consultant may be required to perform are described more specifically 

in Attachment A, which is incorporated herein by reference.  The selected consultant will perform 

the specific services covered in an Indefinite Delivery/Indefinite Quantity (IDIQ) contract as 

detailed in individual Task Orders (TOs), which will specify TO-specific scope of services, 

contract time, and compensation.   

 

The consultant shall perform the work in accordance with the requirements of this advertisement, 

the resulting contract, and any TOs issued thereunder.  Deliverables shall be in such format as 

required in Attachment A, unless otherwise specified in an individual TO.  The work performed 

by the consultant shall be performed in a manner consistent with that degree of care and skill 

ordinarily exercised by members of the same profession currently practicing under similar 

circumstances. 

mailto:DOTDConsultantAds80@la.gov
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MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 

The requirements set forth in Attachment B must be met at the time the proposal is submitted.   

 

EVALUATION CRITERIA 
 

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to 

perform these services are listed below: 

 

1.  firm experience on similar projects, weighting factor of three (3); 

2.  staff experience on similar projects, weighting factor of four (4); 

3.  firm size as related to the project magnitude, weighting factor of three (3); 

4.  past performance on similar DOTD projects, weighting factor of six (6)*; 

5.  current work load with DOTD, weighting factor of five (5);  

6.  approach and methodology, weighting factor of nine (9). 

 

*The consultant is to identify in the table below those evaluation disciplines consistent with the 

approach and methodology proposed in Section 18 of the DOTD Form 24-102. 

 

THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION 

12 OF THE DOTD FORM 24-102 PROPOSAL. 

 

Sub-consultants are allowed to be used for this proposal.  Fill in the table by identifying only 

those evaluation disciplines consistent with the approach and methodology proposed in Section 

18 of the DOTD Form 24-102*, the name of each firm that is part of the proposal, and the 

percentage of work in each past performance evaluation discipline to be performed by that firm.  

The percentage estimated for each evaluation discipline is for evaluation purposes only and will 

not control the actual performance or payment of the work. The percentages for the prime and 

sub-consultants must total 100% for each past performance evaluation discipline, as well as the 

overall total percent of the contract.                                 (Add rows and columns as needed) 

Past Performance 

Evaluation 

Discipline(s) 

% of 

Overall 

Contract 

Prime Firm B Firm C Firm D Firm E Each 

Discipline 

must total 

to 100%   
     100% 

       100% 

       100% 

Identify the percentage of work for the overall contract to be performed by the prime 

consultant and each sub-consultant. 

Percent of Contract 100%      ------ 

*The past performance evaluation disciplines are: Road, Bridge, Traffic, CE&I/OV, Geotech, 

Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and/or 

Other (please specify).  

 

If sub-consultants are used, the prime consultant must perform greater than 50% of the work for 

the overall contract.  
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Proposals will be evaluated as set forth in the “Evaluation Criteria” section of this advertisement.  

The evaluation will be by means of a point-based rating system. Each of the above criteria will 

receive a rating on a scale of one (1) through five (5).  The rating will then be multiplied by the 

corresponding weighting factor.  The rating in each category will then be added to arrive at the 

proposal’s final rating. 

 

DOTD’s Project Evaluation Team (PET) will be responsible for performing the above described 

evaluation, and will present a shortlist of the three (3) (if three are qualified), highest rated 

consultants to the Secretary of DOTD.  The Secretary will make the final selection.  

 

COMPLIANCE WITH SUPPLEMENTAL ETHICS REQUIREMENTS 

 

DOTD has established supplemental ethics requirements applicable to consultants and PET 

members.  These requirements are found in the “Supplemental Ethics Requirements” article of the 

sample contract linked to this advertisement, which are incorporated herein by reference.  Any 

firm that is found to have violated these requirements may not be considered for this selection. 

 

By submission of a proposal to perform services pursuant to this advertisement, the 

consultant agrees to comply with DOTD’s Supplemental Ethics Requirements. 

 

RULES OF CONTACT UPON ADVERTISEMENT 

 

DOTD is the single source of information regarding the contract selection.  Any official 

correspondence will be in writing, and any official information regarding the contract will be 

disseminated by DOTD’s designated representative via the DOTD website.  The following rules 

of contact will apply during the contract selection process, commencing on the advertisement 

posting date and ceasing at the time of final contract selection.  Contact includes face-to-face 

communication, the use of a telephone, facsimile, electronic mail (email), or formal or informal 

written communications with DOTD.  Any contact determined to be improper, at the sole 

discretion of DOTD, may result in the rejection of the proposal (i.e., DOTD Form 24-102). 

 

Consultants and consultant organizations shall correspond with DOTD regarding this 

advertisement only through the email address designated herein; 

DOTDConsultantAds80@la.gov and during DOTD sponsored one-on-one meetings. 

 

No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee, 

other than as specified herein.  This prohibition includes, but is not limited to, the contacting of: 

department, office, or section heads, project managers, members of the evaluation teams, and any 

official who may participate in the decision to award the contract resulting from this advertisement. 

 

DOTD will not be responsible for any information or exchange that occurs outside the official 

process specified above. 

 

By submission of a proposal to perform services pursuant to this advertisement, the 

consultant agrees to the communication protocol herein. 

mailto:DOTDConsultantAds80@la.gov
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CONTRACT TIME 

 

This IDIQ contract shall be in effect for five (5) years.  All TOs must be completed by the 

termination date of the IDIQ contract.  No TO will be initiated unless sufficient contract time 

remains to complete the TO. 

 

COMPENSATION (September 2024) 
 

The maximum compensation payable to the consultant under the IDIQ contract shall not exceed 

$5,000,000.  Compensation to the consultant for services rendered in connection with each TO 

may be made on the basis of lump sum, actual cost plus a fixed fee, cost per unit of work, or 

specific rates of compensation, as specified in each TO, subject to the limitation set forth in the 

IDIQ contract. 

 

Compensation will be negotiated for each individual TO.  Actual compensation will be determined 

by DOTD based on work hours negotiated between DOTD and the consultant.  The selected 

consultant will be required to submit a work hour proposal.  The negotiation period for each 

individual TO shall not exceed sixty (60) calendar days, unless an abbreviated timeframe is 

specified in writing by the PM. 

 

DIRECT EXPENSES 
 

To the extent that the consultant is allowed to claim reimbursement for direct expenses, all direct 

expense items that are not paid for in the firm’s indirect cost rate, and are needed, and will be 

consumed during the life of the contract must be identified by the consultant during contract 

development.  The acquisition or rental of standard equipment or resources to be used in the 

provision of services rendered for this contract will not be considered for payment under direct 

expenses (e.g., vehicles for construction engineering and inspection (CE&I) inspectors).    

 

The consultant should own most of the equipment required to provide the work and services. The 

cost of this equipment should be included in the consultant's indirect cost rate. Equipment may be 

considered “specialized” if it cannot be considered standard equipment for that particular 

consultant’s normal operating business needs. If a consultant believes special equipment is needed 

for the contract, the consultant must inquire through the Question and Answer process, as provided 

herein, whether the identified item will be considered specialized equipment for the individual 

contract. 

 

To the extent that direct expenses are authorized to be compensated pursuant to a particular TO, 

all travel related expenses will be compensated under direct expenses, and will be in accordance 

with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 

Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 

vehicle usage will be based on actual miles traveled directly and exclusively related to project 

needs.  Vehicle rental rates will require prior approval from the PM.  
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CYBERSECURITY TRAINING 

 

In accordance with La. R.S. 42:1267(B)(3) and the State of Louisiana’s Information Security 

Policy, if the Consultant, any of its employees, agents, or sub-consultants will have access to State 

government information technology assets, the Consultant’s employees, agents, or sub-consultants 

with such access must complete cybersecurity training annually, and the Consultant must present 

evidence of such compliance annually and upon request. The Consultant may use the cybersecurity 

training course offered by the Louisiana Department of State Civil Service without additional cost 

or may use any alternate course approved in writing by the Office of Technology Services. 

 

For purposes of this Section, “access to State government information technology assets,” means 

the possession of credentials, equipment, or authorization to access the internal workings of State 

information technology systems or networks. Examples would include but not be limited to State-

issued laptops, VPN credentials to credentials to access the State network, badging to access the 

State’s telecommunications closets or systems, or permissions to maintain or modify IT systems 

used by the State. Final determination of scope inclusions or exclusions relative to access to State 

government information technology assets will be made by the Office of Technology Services. 

 

QUALITY ASSURANCE/QUALITY CONTROL 

 

DOTD requires the selected consultant and all sub-consultants to develop a Quality 

Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all 

deliverables will be subject to a systematic and consistent review.  The selected consultant shall 

address in its plan the review of all sub-consultant work and deliverables.  Only the selected 

consultant must submit their QA/QC plan to the DOTD PM within 10 business days of the 

award notification to the consultant (do not include QA/QC plan in the DOTD Form 24-102).  
Consultants must ensure quality and adhere to established DOTD policies, procedures, standards 

and guidelines in the preparation and review of all deliverables.  DOTD may provide limited input 

and technical assistance to the consultant. Any deliverables to be transmitted by the consultant 

shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist, and a certification 

that the deliverables meet DOTD’s quality standards. 

 

If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 

requirements in Attachment A control.   

 

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic 

engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 

to work on DOTD projects.  When traffic is included as a discipline on which past performance is 

evaluated, for consultants performing traffic engineering services (i.e., traffic analysis throughout 

all DOTD project stages and/or QC of traffic analysis), appropriate personnel must successfully 

complete the three (3) modules of the Traffic Engineering Process and Report Course offered by 

Louisiana Transportation Research Center (LTRC).  This Course must be completed no later than 

the time the proposal is submitted or show proof of registration for the Course from the LTRC’s 

Registration site. Copies of training certificates or proof of registration are to be included in 
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Section 20 of the proposal.”  It will be the prime consultant’s responsibility to ensure their staff 

and sub-consultants complete the training.  Copies of training records may be obtained from the 

LTRC website https://registration.ltrc.lsu.edu/login. 

 

WORK ZONE TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to work zone safety, required work zone training 

courses must now be taken every four (4) years in order for personnel to remain eligible to work 

on DOTD projects.  For consultants performing preconstruction services (e.g., design, survey, 

subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate 

personnel must successfully complete these courses.  In general, the person in responsible charge 

of traffic control plans shall be required to have Traffic Control Supervisor training.  For 

preconstruction field services performed within the clear zone, at least one (1) member of the field 

crew shall have Traffic Control Supervisor or Traffic Control Technician training.  The consultant 

should identify all personnel listed in the staffing plan (Section 14) for the contract who have 

completed the appropriate work zone training courses. All preconstruction work zone training 

requirements shall be met prior to contract execution.  It will be the prime consultant’s 

responsibility to ensure their staff and sub-consultants have the appropriate work zone training. 

 

In addition to the above requirements, if the Scope of Services set forth in Attachment A includes 

Construction Engineering and Inspection (CE&I), the following training requirements shall be met 

at the time the proposal is submitted and are to be included in Section 20 of the proposal: 

 

 Field Engineers:   Traffic Control Technician 

  Traffic Control Supervisor 

  Flagger 

Field Engineer Interns:  Traffic Control Technician 

  Traffic Control Supervisor 

     Flagger 

Field Senior Technicians,   

 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors*: Traffic Control Technician 

  Traffic Control Supervisor 

   Flagger 

Other Field Personnel*:  Traffic Control Technician 

     Flagger 

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors 

 

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved 

by the DOTD Work Zone Task Force.  For more information, please contact DOTD HQ 

Construction at 225-379-1584.  Specific training course requirements are: 

Flagger: Successful completion every four (4) years of a work 

zone flagger course approved by the Department.  The 

“DOTD Maintenance Basic Flagging Procedures 

https://registration.ltrc.lsu.edu/login
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Workshop” is not an acceptable substitute for the 

ATSSA and AGC flagging courses.  

 Traffic Control Technician (TCT): Successful completion every four (4) years of a work 

zone traffic control technician course approved by the 

Department. After initial successful completion, it is 

not necessary to retake this course every four (4) 

years if Traffic Control Supervisor training is 

completed every four (4) years. 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 

supervisor course approved by the Department. 

Following an initial completion, traffic control 

supervisors must either complete a one (1)-day TCS 

refresher course or retake the original two (2)-day TCS 

course every four (4) years. 

 ATSSA contact information: (877) 642-4637 

 

***ALL WORK ZONE TRAINING CERTIFICATIONS MUST BE ACTIVE*** 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content of DOTD 

and will be prepared in accordance with the latest applicable editions, supplements, and revisions 

of the following: 

 

1. AASHTO Standards – The American Association of State Highway Transportation Officials 

https://www.transportation.org/ 

2. AASHTO – A Policy on Geometric Design of Highways and Streets –  

https://bookstore.transportation.org/collection_detail.aspx?ID=110 

3. ASTM Standards – https://www.astm.org/BOOKSTORE/BOS/index.html  

4. CyberSecurity Training –  

https://forms.gle/deZGAo5hUMWeSG4P6 

5. DOTD – Bridge Design and Evaluation Manual (BDEM) – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BD

EM.aspx  

6. DOTD – Complete Streets –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/de

fault.aspx 

7. DOTD – Construction Contract Administration Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.

aspx 

  

https://www.transportation.org/
https://bookstore.transportation.org/collection_detail.aspx?ID=110
https://www.astm.org/BOOKSTORE/BOS/index.html
https://forms.gle/deZGAo5hUMWeSG4P6
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
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8. DOTD – Consultant Contract Services Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20M

anual%20rev%20Dec%202020.pdf 

9. DOTD – Hydraulics Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/

Documents/Hydraulics%20Manual.pdf 

10. DOTD – Location and Survey Manual – REVISED OCTOBER 2023 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location_and_Survey_Manual.pdf  

11. DOTD – Addendum “A” to the Location & Survey Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf 

12. DOTD – Louisiana Standard Specifications for Roads and Bridges –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/P

ages/Standard%20Specifications.aspx  

13. DOTD – Materials Sampling Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men

u_MSM.aspx  

14. DOTD – Minimum Design Guidelines –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda

/Minimum%20Design%20Guidelines.pdf 

15. DOTD – Off-System Highway Bridge Program Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/

Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20High

way%20Bridge%20Program%20Guidelines.pdf  

16. DOTD – Pavement PRR Min Design Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Pr

eservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf 

17. DOTD – Roadway Design Procedures and Details Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road

-Design-Manual.aspx 

18. DOTD – Stage 1 Planning/Environmental Manual of Standard Practice –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stag

e_1.aspx 

19. DOTD – Testing Procedures Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men

u_TPM.aspx 

20. DOTD – Traffic Engineering Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc

%20Documents/Traffic%20Engineering%20Manual.pdf 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Dec%202020.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Dec%202020.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Preservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Preservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
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21. DOTD – Traffic Engineering Process and Report – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Man

ualsPublications/Pages/TEPR.aspx 

22. DOTD – Traffic Signal Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traff

ic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf 

23. e-CFR – Electronic Code of Federal Regulations (all applicable) –  

https://ecfr.io/ 

24. FHWA – Bridge Inspector’s Reference Manual (BIRM) –  

website: https://www.fhwa.dot.gov/bridge/nbis.cfm 

manual: https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf 

25. FHWA – Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD) – 

http://mutcd.fhwa.dot.gov/ 

26. National Electrical Safety Code (NESC) –  

https://standards.ieee.org/products-services/nesc/index.html  

27. NFPA 70 – National Electrical Code (NEC) –  

https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-

standards/detail?code=70 

28. NEPA – National Environmental Policy Act –  

https://www.epa.gov/nepa 

 

CONTRACT EXECUTION REQUIREMENTS 
 

The selected consultant will be required to execute the contract within ten (10) days after receipt 

of the contract. 

 

A sample of the contract provisions can be found at the following link: http://wwwsp.dotd.la.gov

/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx. 

 

DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENT 

 

This advertised contract has a Disadvantaged Business Enterprise (DBE) goal of 2% of the 

contract fee.  Credit for DBE participation will be limited to the firms certified pursuant to the 

Louisiana Unified Certification Program.  For convenience, DOTD provides a list on its website 

(http://www8.dotd.la.gov/UCP/UCPSearch.aspx) of firms that have been certified as eligible to 

participate as DBEs on US DOT assisted contracts. This list is not an endorsement of the quality 

of performance of any firm but is simply an acknowledgment of the listed firms’ eligibility as a 

DBE.  DOTD makes no representations of the accuracy or completeness of this list on any 

particular date or time. Prime consultants considering the use of a particular DBE sub-consultant 

are advised to obtain documentation of certification status from that sub-consultant prior to 

submission of DOTD Form 24-102. 

 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
https://ecfr.io/
https://www.fhwa.dot.gov/bridge/nbis.cfm
https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf
http://mutcd.fhwa.dot.gov/
https://standards.ieee.org/products-services/nesc/index.html
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-standards/detail?code=70
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-standards/detail?code=70
https://www.epa.gov/nepa
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
http://www8.dotd.la.gov/UCP/UCPSearch.aspx
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Prime consultants must specify by firm name in Section 11 on the DOTD Form 24-102 all DBE 

firms which the prime intends will participate in providing services under the contract to meet the 

DBE goal and indicate for each the percent of the contract fee for the services that will be 

performed by each specified DBE firm.  If the prime did not succeed in obtaining enough DBE 

participation to meet the goal, it must attach to the DOTD Form 24-102, behind Section 23, 

documentation of its good faith efforts to meet the goal. 

 

SECONDARY SELECTION PROCESS 

 

When multiple IDIQ contracts with similar scopes of service are available within a DOTD Section 

that is prepared to issue a TO, the TO selection procedures set forth in Attachment C shall be used 

to award that TO.  Documentation of the selection process shall be retained by DOTD. 

 

REVISIONS TO THE ADVERTISEMENT 

 

DOTD reserves the right to revise any part of the advertisement by issuing addenda to the 

advertisement at any time.  Issuance of this advertisement in no way constitutes a commitment by 

DOTD to award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is 

determined to be in DOTD’s best interest.  All materials submitted in response to this 

advertisement become the property of DOTD, and selection or rejection of a proposal does not 

affect this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the advertisement.   

 

CLARIFICATIONS 

 

DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found 

within any proposal, if it is determined to be in DOTD’s best interest. 

 

PROPOSAL REQUIREMENTS 
 

The consultant’s proposal for this advertisement must be submitted by email to 

DOTDConsultantAds80@la.gov. USE THE DOTD FORM 24-102, DATED SEPTEMBER 17, 

2024, PROVIDED WITH THE ADVERTISEMENT.  Hard copies of the consultant’s proposal 

are not required.  All proposals must be in accordance with the requirements of this advertisement, 

and the Consultant Contract Services Manual.  Unless otherwise stated in this advertisement, 

copies of licenses and certificates are not required to be submitted with the proposal. 

 

If more than one (1) contract is to be selected based on this advertisement, no prime consultant is 

allowed to be a sub-consultant on any other consultant’s 24-102.  If a prime consultant is submitted 

as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be 

deemed non-responsive. 

 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON 

THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE 

DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

mailto:DOTDConsultantAds80@la.gov
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DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal. 

 

Contract and/or part-time employees are allowed.  Such employees should be shown in Section 14 

of the DOTD Form 24-102 with an asterisk denoting their employment status.  

 

The DOTD Form 24-102 PDF file shall be labeled “CONTRACT NO. 4400030052 

Consultant’s name”, and must be received no later than 3:00 p.m. Central Time by 

DOTDConsultantAds80@la.gov via email on Wednesday, October 9, 2024.   

 

The PDF file must be attached in the email or as a hyperlink in the email or as an email through 

third-party file transfer websites such as Dropbox or WeTransfer.  

 

Please note that delivery failure may occur on email files exceeding 25MB uncompressed. In 

addition, all emails are scanned for cybersecurity threats prior to delivery to 

DOTDConsultantAds80@la.gov; therefore, allow sufficient time for this process to take place 

when submitting your proposal. 

 

  

mailto:DOTDConsultantAds80@la.gov
mailto:DOTDConsultantAds80@la.gov
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ATTACHMENT A – SCOPE OF SERVICES 

 

The project time is compressed. 

 

The Consultant will perform engineering and related services to prepare full size preliminary and 

final plans at proposed locations within District 03 (Lafayette) and District 07 (Lake Charles) 

covered by an IDIQ Contract under separate Task Orders. The Consultant will be required to 

execute a Task Order, which will specify the scope of services, contract time, and compensation. 

Each Task Order will become a part of the IDIQ Contract. 

 

STAGE 3:  DESIGN 

 

The services to be performed by the Consultant under this Contract are described more specifically 

as follows: 

 

Topographic Survey - Shall consist of all services required to make a complete topographic 

survey, in English units of measure, as required for the proper design and layout of the Project.  

DOTD’s requirements which shall govern this survey are specified in the current edition of the 

DOTD’s Location and Survey Manual.  Although currently acceptable surveying standards and 

methods, as approved by the Location and Survey Administrator, may be used. The Consultant 

shall request, in writing, from the Project Manager a copy of this manual for the Consultant’s 

information and guidance as to normal DOTD procedures in the conduct of topographical surveys. 

Deviations from the normal procedures must be authorized in writing by the Project Manager.  

 

The survey shall include, but not be limited to the staking of centerline when required and when 

physically possible and, where this is not possible, to the running of all ground traverses necessary 

to compute and establish centerline. Aerial photogrammetry may be used when feasible and by 

written agreement with DOTD in developing the topographic surveys. This work shall include, for 

the control of the field survey and later use, the establishment of referenced iron rods along the 

Project, as may be necessary, to define the centerline and of a referenced system of bench marks 

on a closed level circuit. The survey shall also include the location and establishment of ownership 

of all utilities in the way of construction as specified in the manual. The Consultant’s attention is 

specifically directed to the requirement in the manual whereby a sketch of the survey line shall be 

submitted to the DOTD Location and Survey Administrator for approval immediately after the 

initial establishment of said line and prior to proceeding further with the survey. The Project survey 

control and horizontal alignment shall be based on the Louisiana State Plane Coordinate System, 

(NAD-83-92), as determined by G.P.S. observation. 

 

Property Survey - Shall consist of all Investigations, Studies, and Field Property Surveys required 

for the preparation of Base R/W Map. The Field Property Survey shall be based on the same survey 

control as the Topographic Survey. Upon completion of the property survey, the Consultant shall 

notify the Location and Survey Administrator, in writing, and provide an electronic text file listing 

coordinates and descriptions of all found monuments, a “PDF” copy of all documents (plats, maps, 

etc.) used to determine property line locations and a “PDF” copy of title take-offs or title research 

reports used to determine property line locations. Consultant shall also provide a sketch in 
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Microstation and “PDF” formats showing all surveyed property lines and existing right of way 

with ties to project centerline. 

 

R/W Maps - Shall consist of all services required to complete the Base and Final R/W Maps, 

described more specifically as follows: 

 

The Base R/W Map shall show the adopted project centerline, all existing R/W, limits of 

construction, appropriate topography (residences, commercial buildings, structures, etc.), parcel 

line locations and ownerships, and required taking lines, with ties to the adopted project centerline. 

Individual parcel metes and bounds and precise area calculations are not required at this time, 

however, the approximate area of each required parcel and remaining area shall be determined and 

shown on the Base Map.  These Maps shall be in the same standard format and shall form the basis 

for the Final R/W Map. Specifically, this work shall be performed in accordance with all principles 

and objectives set forth in the latest issue of the DOTD’s Location and Survey Manual, although 

currently acceptable surveying standards and methods, as approved by the Location and Survey 

Administrator, may be used.  For purposes of a joint review meeting, the Base R/W Map shall be 

furnished at approximately 60% completion, and reviewed by a DOTD Team.  Appropriate 

revisions recommended for inclusion in the Final R/W Map shall be addressed by the Consultant. 

 

The Final R/W Map preparation shall include all activities necessary to complete the Final R/W 

Map and shall be performed in accordance with the requirements specified in the latest issue of 

the DOTD’s Location and Survey Manual.  The Final R/W Map shall be the Base R/W Map as 

described above, and shall also include all revisions recommended by the Joint Review Team, 

parcel metes and bounds, parcel acquisition blocks, parcel areas, remaining areas, Lambert 

coordinates on project centerline at each end of each map sheet and P.C.’s, P.I.’s and P.T.’s of 

project centerline curves.  The map shall be accompanied by an electronic file containing the 

DOTD COGO program input commands for creating parcel descriptions suitable for use by the 

DOTD’s Real Estate Section, and a PDF copy of the Full Title Research Reports used to prepare 

the Map. 

 

Title Take-Off - is defined as a report of the deed of ownership of the current property owner, and 

all survey documents, (plats, maps, etc.) associated with the current ownership deed.  One Title 

Take-Off may be obtained for each parcel, if necessary, to expedite commencement of field work.  

The Title Take-Off is not considered a part of the Title Research Report and may be performed by 

the Surveyor. 

 

Preliminary Plans - Shall consist of all engineering services required for the completion of 

Preliminary Plans and cost estimates for the Project, all under a schedule for completion which 

shall be in conformity with the contract time specified elsewhere in this Contract or established by 

supplemental agreement. Specifically, the work under this section consists of the following major 

items: 

 

1. The assembly and study of existing data, including improvement studies, boring information, 

if any, traffic data available through DOTD, and such other data as can be located through 

efforts of the Consultant. 
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2. The actual roadway section shall be furnished to the Consultant by DOTD at the Pre- Design 

Planning Conference. 

 

a. The design criteria for this project shall be mutually determined by the Consultant’s 

and DOTD’s personnel at a Pre-Design Conference to be held at DOTD’s (District 

03) Headquarters Administration Building in Lafayette or DOTD’s (District 07) 

Headquarters Administration Building in Lake Charles, whichever is applicable, at 

the conclusion of Topographic Surveys and prior to the commencement of this Part.  

b. A Pre-Design Planning Conference Form setting forth the design criteria for this 

project shall be completed at this conference and a copy shall be furnished to the 

Consultant.  This conference shall be arranged by the DOTD’s (District 03 or 

District 07) District Administrator upon his receipt of a written request from the 

Project Manager.  A blank copy of this form shall be furnished to the Consultant. 

The Consultant shall complete those portions of the form which can be completed 

from information derived during the performance of the topographic survey. 

 

3. The actual roadway section shall be furnished to the Consultant by DOTD prior to the 

commencement of any work under this Contract. 

 

4. The performance of all supplemental topographic surveys as may be required for the proper 

design and layout of the project; however, the performance of additional surveys shall not 

commence without prior approval of DOTD. The supplemental survey shall also include 

all services necessary to re-establish the project centerline where the existing stakeout has 

been obliterated. This work shall include the establishment of referenced iron rods along 

the centerline as necessary to re-establish the line. 

 

5. The preparation of location plans for subgrade soil borings that, in the judgment of the 

Consultant, may be necessary for design of the Project. The Consultant shall also prepare 

additional location plans as may be required by DOTD for conducting additional borings 

deemed necessary by DOTD. 

 

6. The performance of a cost analysis as required, determining the most economical structure 

design for the particular location of this Project, and the preparation of a corresponding 

report in reproducible form for DOTD’s use. 

 

7. The preparation and submittal of a synopsis of electronic data processing applications for 

the design of bridges to the DOTD’s Bridge Design Engineer for his approval prior to their 

use. The synopsis shall include the following: 

a. A general explanation of each electronic data processing application to be used, and 

certification by the Consultant that it is maintained in accordance with the latest 

AASHTO LRFD Bridge Design Specifications. 

b. The name of the developer or the name of the company providing services to the 

Consultant for each electronic data processing application. 

c. An account of the Consultant's experience and the experience of other organizations 

or agencies that use each electronic data processing application. 
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8. The preparation of Preliminary Plans for the Project shall be in accordance with the 

requirements outlined in the latest AASHTO LRFD Bridge Design Specifications and in 

the current editions of DOTD's Roadway Plan Preparation Manual, Bridge Design Manual, 

General Guide for Bridge Plan Preparation, and Hydraulics Manual. Statements in the 

Manuals which may be in conflict with requirements specified in the main body of this 

Contract shall be considered as superfluous information and not applicable to this Contract. 

Two sets of these plans shall be submitted to the Project Manager for preliminary 

examination and comments after they have been developed to show all information 

required for a Plan-in-Hand inspection and, upon receipt of any such comments, the 

Consultant shall revise the plans accordingly. The Consultant shall then submit to the 

Project Manager all computer-generated original reproducibles of the Preliminary Plans.  

The Plans shall be dated and stamped "Preliminary" for further review, DOTD's use in 

developing the prints necessary for a complete Plan-in-Hand field inspection with members 

of DOTD and other interested parties, when so named herein, at a time and date mutually 

agreed to in advance by all parties. 

 

Subsequent to the Plan-in-Hand inspection, the Consultant shall make all changes in the 

plans, as necessary, to reflect agreements reached at this Stage.  The plans shall show the 

existing right-of-way and any taking lines required for additional right-of-way, and shall 

be referenced to the centerline of the Project. The Consultant shall then submit revised 

computer-generated original reproducibles of the plans to the Project Manager. 

 

Specifications for the Project shall be in accordance with the latest edition of Louisiana 

Standard Specifications for Roads and Bridges, amended to comply with the current 

practices of DOTD. 

 

9. The preparation of estimates of construction contract costs based on estimated quantities 

developed for the Preliminary Plans. 

 

10. The preparation of a sequence of construction for the Project (if necessary). 

 

11. The preparations of all permit drawings necessary for incorporation into DOTD's 

application for a permit to cross navigable waterways and wetlands. Such drawings shall 

be original, reproducible drawings. The format of these drawings shall comply with the U. 

S. Coast Guard’s or U. S. Corps of Engineer’s standards, as the case may be, and shall be 

subject to the approval of the DOTD’s Bridge Design Engineer before acceptance. 

 

12. The design format for this improvement shall comply with the criteria prescribed in 23 

CFR 625, Design Standards for Highways. The format of the plans shall conform to the 

standards used by DOTD in the preparation of its contract plans for items of work of similar 

character, including plans for all drainage and utilities affected. 

 

13. Design for Preliminary Plans shall be done in English units of measurement. 

 

The Consultant cannot proceed to final plans until environmental has been cleared. 
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Final Plans - Shall consist of all services required for the preparation of Final Plans, specifications, 

and estimates, all meeting the standard requirements of DOTD as to general format and content. 

Specifically, the work under this section consists of the following major items: 

 

1. The design and preparation of completed detailed Final Plans drawn to acceptable scales 

for the Project.  At a minimum, the plans shall include designs and/or details for all grading, 

pavement, drainage, intersections, traffic control and structures. Bar bending details and 

schedules are to be included in these plans as applicable. The Final Plans shall show 

construction limits and final R/W taking lines. The earthwork cross sections shall also show 

R/W taking lines and existing utilities. 

 

2. It is the desire of DOTD that all sanitary and storm drainage, which may be required, be 

incorporated into DOTD’s plans and the construction contract. If the Consultant designs 

the sanitary or storm drainage for others, approval must be obtained from the owner of all 

such utilities before initiating design for same. If the design is furnished to the Consultant 

by the owner for incorporation in the plan assembly, neither the Consultant nor DOTD 

shall be liable for the functioning of sanitary or storm drainage due to its design. 

 

3. The Consultant shall compute earthwork mathematically (by computer or otherwise) and 

provide it to DOTD. Methods which are not subject to a precise mathematical check shall 

not be permitted. A tabulation of elevations and distances of all break points on the design 

template shall also be provided by the Consultant.  

 

4. The preparation and submittal of construction cost estimates based on the Final Plans. 

 

5. Bridge hydraulics shall conform to the procedures outlined in the latest edition of the 

DOTD’s Hydraulics Manual amended as follows:  

 

Bridge backwater and water surface profiles shall be calculated according to the latest 

edition of the FHWA computer program WSPRO, Water Surface Profile, (HY-7). The 

bridge scour calculations shall be performed according to the latest edition of the FHWA 

manual Evaluating Scour at Bridges, (HEC-18). The grade of the bridge and approach 

roadway shall be established according to the procedures outlined in the Hydraulics Section 

Design Memorandum, Procedure for Determining Roadway Grade, dated April 26, 1995. 

 

6. The performance of a complete "as-designed" structural analysis of the load-carrying 

capacity of all superstructure structural components, except cast-in-place and precast slab 

spans to determine the respective inventory load, operating load, and Louisiana's posted 

vehicle ratings.  Ratings shall be in accordance with the latest DOTD’s Bridge Design 

Manual. The rating shall be performed by the same person who did the design. 

 

The original and one (1) copy of a bound rating report shall be provided. It shall include a 

summary rating section, a plan and profile of the bridge, and all rating calculations arranged 

such that each member section is sketched adjacent to the appropriate member section, load 

and stress data or shall be in an alternate format if proposed by the Consultant and agreed 
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upon by DOTD in advance of execution of the analysis. All pages shall be numbered 

sequentially. The original of all calculations shall be submitted with the report. 

 

Controlling inventory, operating, and Louisiana posted vehicle ratings shall be placed on 

the structure general notes sheet of the Final Plans. 

 

7. The submittal to the Project Manager of original unsigned reproducible drawings of the 

Final Plans for Advanced Check Print (ACP) review and special provisions for review. 

 

8. The preparation of all special specifications required. 

 

9. After ACP’s have been reviewed and comments incorporated, Final Plans shall be 

submitted accompanied by a properly indexed, neatly arranged, bound copy of all design 

computations used in developing the pay quantities and the drainage design data for 

culverts and storm sewers. The submittal shall be accompanied by a written certification 

from the Consultant that a detailed check of such computations by qualified personnel has 

been made prior to submission. 

 

10. The Title Sheet for Final Contract Plans shall be reproduced on high-quality, 4-mil, double-

matte film using a plotting or reproduction process that fuses the graphics to ensure 

durability.  All other Final Plan Sheets may be reproduced on high-quality 24 lb. Premium 

Bond paper for submittal to DOTD. Repeated handling and friction due to stacking of plans 

shall not smear, flake or rub off the graphics.  Improper plotter settings and plotter wear 

may cause inconsistent durability of the drawings.  The Consultant shall test samples of 

the submitted drawings for durability.  Advance samples of matte films may be submitted 

with the ACPs; however, the Contract Plans shall be tested separately.  Failures shall result 

in rejection of the submittal.  Additions or changes shall be made with a permanent type of 

waterproof ink made for this purpose. 

 

The outside measure of each plan sheet shall be 22 x 36 inches or 23 x 36 inches with 

margins measuring not more than 21 inches x 34 inches. Top, bottom, and right hand 

margins shall be at least ½ inch, and left-hand margin shall be at least 1 ½ inches.  

 

Lettering on plans shall be of adequate size to facilitate a 50% reduction of plans. All plans 

submitted by the Consultant shall conform to the quality standards adopted by DOTD and 

the DOTD’s Project Manager may reject any plans not conforming to these standards. 

 

11. Design for Final Plans shall be done in English units of measure. 

 

Construction Proposal Services- Shall consist of the following: 

 

Pre-bid activities consist of packaging the PS&E documents with other required bidding 

documents, making plan and specification revisions, when appropriate and producing addenda to 

be distributed by DOTD.  Normally this operation is performed by DOTD.  The Consultant shall 

be responsible for many of these tasks for this Project. 
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The Consultant shall prepare the construction proposal documents in accordance with DOTD’s 

standard practices.   

 

The Consultant shall deliver the bid documents, including the construction proposal, to DOTD for 

their review and approval a minimum of eight (8) weeks prior to the scheduled letting.  Following 

DOTD’s approval, the Consultant shall deliver the final construction proposal in both electronic 

format and single sided hard copy a minimum of six (6) weeks prior to the scheduled letting.  The 

final construction proposal shall be prepared in MS Word. DOTD shall be responsible for 

reproducing plans and bid documents in sufficient number to accommodate bidders and copies for 

DOTD and the Consultant. 

 

The Consultant shall review the Final PS&E documents for completeness and proper coordination 

of plans, specification, construction items and quantities prior to delivery of these documents to 

DOTD. The Contractor shall notify the Project Manager of any corrections required. 

 

The Consultant shall prepare a construction estimate using DOTD’s standard bid items. A 

summary of the estimated quantities shall be furnished by the Consultant to DOTD for entry into 

DOTD’s BIDS system. 

 

The Project Segment quantities shall be broken down according to construction phases and logical 

sequences of construction.  Should the plans not contain enough information to determine the 

sequences; assumptions shall be made and documented. 

 

The quantities shall be estimated for each phase of excavation, embankment, drainage structures, 

piling, concrete, base, and paving. 

 

The duration of each of these activities shall be determined based on project specific production 

rates.  These activities shall be linked in a Critical Path Method (CPM) schedule or other approved 

method to determine the contract time to be specified. 

 

DOTD shall be responsible for the letting and award of the Project. 

 

Following DOTD’s award of the construction contract, the Consultant shall prepare the 

construction contract documents in accordance with DOTD’s standard practice.  A draft shall be 

submitted for DOTD’s review.  Once the documents are approved by DOTD, the Consultant shall 

submit them to DOTD for execution and distribution. 

 

STAGE 5:  CONSTRUCTION 

 

Construction Support- Shall consist of all services required to review and address all Requests 

for Information (RFI’s) from the DOTD’s Construction Contractor that concern plan/specification 

clarity or plan/specification error.  The Consultant shall be required to respond to all RFI’s within 

forty-eight (48) hours. 

 

Cost recovery for all RFI’s due to plan/specification clarity or plan/specification error shall be as 

noted in the Errors and Omissions clause as established in this Original Contract. 
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In order to provide efficient construction contract administration and minimize construction delay 

costs, the Consultant may be required to provide construction on-call support in order to complete 

the Project.  The Consultant shall be available to assist DOTD with information meetings with the 

Contractor with a twenty-four (24) hour notice. These meetings shall be authorized by DOTD.  

The Consultant shall be required to respond to and deliver requested minor design changes and 

plan/specification corrections within seven (7) calendar days. DOTD has not retained the 

Consultant to make detailed inspections or to provide exhaustive or continuous project review and 

observation services.  This item shall be used only when directed and authorized by the DOTD’s 

Project Manager. The Consultant does not guarantee the performance of, and shall have no 

responsibility for, the acts or omissions of any contractor, subcontractor, supplier or any other 

entity furnishing material or performing any work on the project. 

 

Shop Drawings - Shall consist of all services required to review all shop drawings and equipment 

submittals for conformity with the construction contract document, and the distribution of 

approved submittals as per the project distribution list. 

 

Shop Drawings - if required, the Consultant shall be contracted to provide the structural shop 

drawing review during construction. Shop drawing review services may be performed under 

supplemental agreement or a separate contract. 

 

SHOP DRAWING REVIEW:  

 

Review and approval of Contractor submittals, such as shop drawings, product data, and other 

data, as required by DOTD’s contract with the Contractor, but only for the limited purpose of 

checking for conformance with the design concept and the information expressed in the contract 

documents. The Consultant’s scope shall be limited to a review of quantities, details, dimensions 

and weights or gauges. Services provided by the Consultant under this Agreement shall be 

performed in a manner consistent with that degree of care and skill ordinarily exercised by 

members of the same profession currently practicing under similar circumstances. The 

Consultant’s scope shall not include a review of fabrication processes, construction means or 

methods, coordination of the work with other trades or construction safety precautions, all which 

are the sole responsibility of the Contractor. The Consultant’s review shall be conducted with 

reasonable promptness while allowing sufficient time in the Consultant’s judgment to permit 

adequate review. Review and approval of these drawings and other required submittals shall not 

relieve the Contractor of his responsibility under his contract. The Consultant shall not be 

responsible for any deviations from the contract documents not brought to the attention of the 

Consultant in writing by the Contractor. 

 

SERVICES TO BE PERFORMED / ITEMS TO BE PROVIDED BY DOTD 

 

The following services and/or data will be provided, if available: 

 

1. All traffic assignments required for determination of design of the Project. 

 

2. Title abstracts; showing current property owners along the project. 
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3. As-Built Plans, design plans, shop drawings, structure maintenance record, etc., if available 

and if required, can be reviewed at the applicable DOTD offices. Copies may be purchased 

at the normal DOTD rates.  

4. Topographic survey for this Project as completed by DOTD or others. Any additional 

topographic surveys as necessary to complete the plans shall be performed by DOTD or 

the Consultant, at the option of DOTD. If performed by the Consultant, such work shall be 

established by a fully executed Supplemental Agreement or by Extra Work Letter. 

 

5. All subsurface soil investigations and laboratory analyses, including core drillings and 

borings with laboratory reports, as may be necessary for the design of the Project, in 

appropriate form for incorporation in the plans. 

 

6. All information which DOTD has in its files as to location of route, tentative locations of 

intersections and bridges, boring and test data if any, plans and studies within the area of 

the Project which may be useful to the Consultant in carrying out this work and assistance 

in securing similar data from others to the extent available. 

 

7. Numbered field survey books as needed, as only field books furnished by DOTD shall be 

acceptable for the recording of field data. These books shall be furnished at the request of 

the Consultant through the Project Manager. 

 

8. Standard plan prints of bridges, culverts and incidental drainage structures prepared by 

DOTD. It is the intent of this Contract that standard plans be used insofar as these plans 

are available in the design of all structures required for the Project. Under the stipulated 

Contract compensation, the Consultant shall prepare complete designs for structures 

required on the Project for which DOTD’s standard plans are not available. 

 

9. Prepare construction proposals for the Project from the plans prepared by the Consultant 

and handle all bidding procedures applying thereto. 

 

Immediately upon receiving authorization to proceed with the work, the Consultant shall receive 

and review the approved Construction Contractor’s proposed progress schedule or bar chart, which 

shall show in particular, the appropriate items of work, times of beginning and completion by 

calendar periods, and other data pertinent to each schedule.  In addition, this schedule or bar chart 

shall be arranged so the actual progress can be shown as the items of work are accomplished. It 

shall be revised monthly and submitted with other monthly data required. One (1) original and two 

(2) copies of this schedule shall be submitted. 

 

ELECTRONIC DELIVERABLES 

 

Consultant hereby agrees to produce electronic deliverables in conformance with DOTD Software 

and Deliverable Standards for Electronic Plans document in effect as of the effective date of the 

most recent contract action or modification, unless exempted in writing by the Project Manager. 

Consultant is also responsible for ensuring that sub-consultants submit their electronic deliverables 

in conformance with the same standards. DOTD Software and Deliverable Standards for 
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Electronic Plans document and DOTD CAD Standards Downloads are available via links on the 

DOTD web site. 

Consultant shall apply patches to CAD Standard Resources and install incremental updates of 

software as needed or required.  Consultant hereby agrees to install major updates to software 

versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 

software versions shall be applied per directive or approval of the DOTD Design Automation 

Manager.  Such updates will not have a significant impact on the plan development time or project 

delivery date, nor will they require Consultant to purchase additional software.  Prior to proceeding 

with plan development, Consultant shall contact the Project Manager for any special instructions 

regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, 

including DOTD plan-development Manuals, the Digital Plan Delivery Standard 

governs.  Consultant is responsible for contacting the Project Manager should questions arise. 

Consultant shall upload (or check in) electronic deliverables directly into the DOTD ProjectWise 

repository at each plan delivery milestone.  Consultants are responsible for performing certain 

operations at each milestone including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards 

and procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied 

in signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 

notify Consultant regarding the availability of two automatically-generated informational reports 

in ProjectWise.  These reports document the completion status and other information regarding 

indexing attributes and CAD standards.  Consultants shall take these reports into account and make 

any necessary adjustments to plans before the next submittal milestone; or sooner, if directed by 

the Project Manager. 
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 

 

The following requirements must be met at the time the proposal is submitted: 

 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 

in the state of Louisiana.  

2. At least one (1) principal or other responsible member of the prime consultant shall be 

currently registered in the state of Louisiana as a professional engineer in civil engineering. 

3. At least one (1) principal or responsible member of the prime consultant shall be a 

professional civil engineer, registered in the state of Louisiana, and shall have a minimum 

of five (5) years of experience in responsible charge of preparation and development of 

roadway design plans.  

4. At least one (1) professional land surveyor, registered in the state of Louisiana, shall have 

a minimum of five (5) years of experience in conducting topographic surveys. 

 

MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS, 

UNLESS STATED OTHERWISE BELOW. 
 

MPR Nos. 1 through 3 may be met by the same person. 

MPR No. 4 may be satisfied through the use of a sub-consultant(s). 

 

NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE 

ENSURE THE RÉSUMÉ REFLECTS REQUIRED EXPERIENCE AS REQUESTED. 

 

 Please note the number of MPRs are minimal; however, all relevant personnel necessary to 

perform the Scope of Services must be identified in Section 14 of the DOTD Form 24-102 and 

their resumes included in Section 16 of the DOTD Form 24-102.  
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ATTACHMENT C – SECONDARY SELECTIONS FOR TASK ORDERS 

 

Procedures for selecting among IDIQ contracts for issuance of Task Orders 

 

If proposed new TO is to be issued for the purpose of extending services related to services 

performed under a previously issued TO by a particular consultant with whom DOTD has an 

existing IDIQ contract containing the appropriate scope of services and with time and funding 

capacity available sufficient to support the issuance of the new TO under said contract, then that 

consultant’s contract will be tasked.    

Otherwise, when more than one IDIQ is available for the provision of the services required, the 

following procedure will be employed to determine which of the IDIQ contracts will be tasked.   

1. Identify all IDIQ contracts that apply – type/scope of work in contract 

a. If applies, move to next step  

b. If does not apply, then cannot use the contract 

 

2. Determine if there is sufficient time remaining on the contract to complete the work 

a. If yes, proceed to next step 

b. If no, then cannot use the contract 

 

3. Determine if there is sufficient compensation remaining on contract to complete the work 

a. If yes, proceed to next step 

b. If no, cannot use the contract 

 

4. Determine if specialty tasks are required or if timing of performance is critical 

a. If yes, can the consultant perform the work, as needed? (Consideration may be 

given to experience with task(s), current workload, and past performance.) 

i. If yes, the consultant can perform the work, then proceed to next step 

ii. If no, the consultant should not or is not able to perform the work, do not 

use the contract.  Document the reasons, e.g., the consultant is less 

experienced, past performance indicates that the consultant may have 

difficulty with task(s), the consultant has multiple jobs ongoing for DOTD 

so timeliness may be an issue, etc. 

b. If no specialty tasks or timeliness issues are present, then proceed to the next step. 

 

5. If more than one IDIQ contract reaches this step, then they will be distinguished from one 

another by the consultants’: 1) familiarity or experience with the services required;  

2) locality, where a local presence will add value to the quality and efficiency of the project; 

or 3) the amount of remaining contract time or remaining available compensation. 

a. Select the contract whose consultant is most familiar or experienced with the 

services required. 
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b. If the consultants are equal regarding familiarity/unfamiliarity with the services 

required, then select the contract whose consultant is local to the project area, 

provided that a local presence will add value to the quality and efficiency of the 

project. 

c. If the consultants are equal on the criteria of familiarity and experience with the 

services required and locality, if applicable, then select the contract with the most 

available time or the most available compensation on the contract, with due 

consideration given to the risks involved and the needs of the project. 

 


