

April 29, 2013

State Project No. H.002960  
Federal Aid Project No. H002960  
Gramercy Bridge Approaches (Westbank)  
Route La 3213  
Saint John The Baptist Parish

Questions and Answers:

- Q1. We were wondering what percentage of work is estimated for this project on Bridge Design and Road Design?
- A1. The Survey and Road Design work will be 47%, and the Bridge Design will be 53%.
- Q2. Does the compensation of \$288,441 include additional services (Final Plans and Construction Support)? If not, what is the total anticipated compensation for this project?
- A2. The \$288,441 is only for services to be provided under the Original Contract (such as: survey, bridge analysis and preliminary plans). Additional fees are to be determined at a later date and established under a Supplemental Agreement.
- Q3. DOTD has stated "The Survey and Road Design work will be 47%, and the Bridge Design will be 53%". What is the breakdown between Road Design and Survey? Also, for the final plans what is the breakdown of Roadway and Bridge and what percentage overall should be used for preliminary plans and final plans?
- A3. The Survey is approximately 15% of the total compensation, Road Design and plans 32% and Bridge alternatives analysis, design and plans re the remaining 53%. As stated in the Advertisement scope of services, compensation and contract time for future engineering services (final plans) will be established by a Supplemental Agreement.