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ENGINEERING AND RELATED SERVICES 

MAY 05, 2015 

 

CONTRACT NO. 4400005891 

RETAINER CONTRACT FOR  

SAFE ROUTES TO SCHOOLS (SRTS) AND 

LOCAL ROAD SAFETY PROGRAM (LRSP) 

STATEWIDE  

 

DBE/WBE GOAL = 5% 

     

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional 

Engineering and Related Services”, revised November 2011, from Consulting Firms 

(Consultant) to provide engineering and related services.  Consultants who are a 

Louisiana or foreign LLC or corporation should be appropriately registered with 

the Louisiana Secretary of State, as contemplated by Title 12 of the Louisiana 

Revised Statutes, and with LAPELS under it’s rules for FIRMS.  If a Consultant 

fails to place itself in good standing in accordance with those provisions, it may be 

subject to consequences contemplated in Title 12 and/or the LAPELS rules.  All 

requirements of Louisiana Professional Engineering and Land Surveying 

(LAPELS) Board must be met and the Prime Consultants shall be registered with 

the Federal Government using SAM.gov at the time of submittal.  One Prime-

Consultant/Sub-Consultant(s) (Consultant/Team) will be selected for this Contract.  

 

DOTD employees may not submit a proposal, nor be included as part of a Consultant’s 

team. 

 

Project Manager – Brian Parsons 
 

All inquiries concerning this advertisement should be sent in writing to 

hadi.shirazi@la.gov and heather.huval@la.gov. 

  

PROJECT DESCRIPTION 

 

The Retainer Contract will be used to acquire engineering and related services for Safe 

Routes to Schools and/or Local Road Safety Program projects within the referenced 

Districts.  The majority of the work will be in Districts 02 and 62. 

 

The selected Consultant will perform engineering and related services to prepare 

preliminary and final plans for selected sidewalk and minor road projects, preform 

construction engineering, inspection and testing services for selected 

construction/installation projects, provide site investigation and engineering for selected 

signing and marking projects, perform traffic engineering studies and inspection services 

mailto:hadi.shirazi@la.gov
mailto:heather.huval@la.gov
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for selected locations, all by Retainer Contract under separate Task Orders for each 

project. 

 

PROJECT REPORTS 

 

Within thirty days after notification by the DOTD Project Manager of a pending task 

order, the Consultant shall meet with the DOTD Project Manager and Sponsor for a kick-

off meeting/pre-construction design conference, visit the project site(s) and prepare a 

project report.  Each report shall contain a detailed scope, cost estimate for engineering 

and construction, and a time schedule for completion.  Services will be performed under 

the direct supervision of the DOTD and will be monitored by the project Sponsor.  These 

services will be paid at a unit cost of $3,220.  Each task order will become part of the 

Retainer contract.   

 

SCOPE OF SERVICES 

 

The services to be rendered for this Retainer Contract shall consist of the following 

Stages and Parts: 

 

 Stage 3:  Design 

 

   Part I:  Surveying Services 

     (a) Topographic Survey 

     (b) Title Research Reports 

     (c) Property Survey 

     (d) Title Updates 

     (e) Right-of-Way (R/W) Maps 

     (f) Title Take-Off 

   Part II:  R/W Acquisition and Utility Relocation 

   Part III: Preliminary Plans 

   Part IV: Final Plans 

   Part VII:  Construction Proposal 

 

 Stage 5:  Construction 

   Part III: Construction Inspection (CE&I) 

 

The selected Consultant will be required to provide some or all of the following services 

for each Task Order (TO): 

  

Sidewalk/Road Improvement Projects 

 

STAGE 3: DESIGN 

 

Part I: Surveying Services 

(a) Topographic Survey 

(b) Title Research Reports 
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(c) Property Survey 

(d) Title Updates 

(e) Right-of-Way (R/W) Maps 

(f) Title Take-Off 

 

The Consultant shall perform the above services when specified and to the extent 

required for the subject project specified in the Task Order.  

  

Part II: R/W Acquisition  

The Consultant shall perform the above services when specified and to the extent 

required for the subject project specified in the Task Order.   

 

Part III: Preliminary Plans 

The Consultant shall prepare preliminary plans for the project specified in the Task 

Order. 

 

Part IV: Final Plans 

The Consultant shall prepare final plans for the project specified in the Task Order. 

 

Part VI: Construction Proposal 

The Consultant shall prepare the construction proposal for the project specified in the 

Task Order. 

 

STAGE 5: CONSTRUCTION ENGINEERING SERVICE 

 

Part III: Construction Inspection 

The Consultant will perform all construction engineering and inspection services for the 

project included in the Task Order.  The consultant will also be required to supply any 

material testing services that may be required for the project. 

 

Signing/Pavement Marking Projects 

 

STAGE 3: DESIGN 

 

Part I: Surveying Services 

 

Field Verification – The consultant shall perform field investigations regarding the 

location and attributes of existing signs, pavement markings and/or other specified traffic 

control devices at locations specified in the Task Order.   

 

Part III: Preliminary Plans 

 

The Consultant shall prepare preliminary plans for the project specified in the Task 

Order. The consultant shall analyze the existing signing and marking and determine 

required changes to comply with DOTD policies and the latest Manual of Uniform 
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Traffic Control Devices adopted by the Chief Engineer.  Preliminary layouts shall be 

developed to conform to the standards.  

 

The consultant shall obtain concurrence of proposed layouts with the project manager and 

local governing authorities. 

 

Part IV: Final Plans 

 

Final – The consultant shall provide final plans for the project as specified in the Task 

Order.  The format will be based on the area involved and scale required to provide 

enough details so that it can be used by a contractor to locate and install the signs as 

proposed. Plan notes shall include any sign and support removals and new signs and 

support installations.  The plans shall also include signing summary sheets for each 

location or other specified area and will include removals, signs, sign supports, and 

pavement markings by location. 

   

Cost Estimates – A cost estimate of the project will be provided at both the preliminary 

and final design stages. 

Deliverables - The consultant may be required to provide paper and electronic copies of 

the field survey, field photographs, preliminary/final plans, and preliminary/final 

estimates.   

 

Part VI: Construction Proposal 

 

The Consultant will prepare the construction proposal for the project specified in the 

Task Order. 

 

STAGE 5: CONSTRUCTION ENGINEERING SERVICE 

 

Part III: Construction Inspection 

 

The Consultant will perform all construction engineering and inspection services for the 

project included in the Task Order.  The consultant will also be required to supply any 

material testing services that may be required for the project. 

 

Traffic Study Projects 

 

The consultant will be required to collect field data, perform traffic studies, and prepare 

preliminary and final plans for traffic signals, flashing beacons or other traffic control 

devices and/or perform other traffic studies as specified in the Task Order.  The format of 

the report and/or plans will be specified in the TO. 

 

Deliverables - The consultant may be required to provide field survey, field photographs, 

final plans, final estimates, reports, etc.   
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REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 

2. DOTD Location and Survey Manual 

3. DOTD Roadway Design Procedures and Details 

4. DOTD Hydraulics Manual 

5. DOTD Standard Specifications for Roads and Bridges 

6. Manual of Uniform Traffic Control Devices 

7. DOTD Traffic Signal Design Manual 

8. National Environmental Policy Act (NEPA) 

9. National Electric Safety Code 

10. National Electric Code (NFPA 70) 

11. DOTD Environmental Impact Procedures (Vols. I-III) 

12. Policy on Geometric Design of Highways and Streets 

13. Construction Contract Administration Manual 

14. Materials Sampling Manual 

15. DOTD Bridge Design Manual 

16. Consultant Contract Services Manual 

17. Geotechnical Engineering Services Document 

18. Bridge Inspectors Reference Manual 

19. DOTD Stage 1 Manual of Standard Practice 

20. Code of Federal Regulations 29 CFR 1926 (OSHA) 

21. Highway Safety Manual 

22. AASHTO Guide for the Planning, Design and Operations of Pedestrian Facilities 

23. AASHTO Guide for the Development of Bicycle Facilities 

 

Follow link below for the individual reference links: 

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/1

8fc2860512aba5886257a62006133b8?OpenDocument 

 

COMPENSATION 

 

Compensation to the Consultant for services rendered in connection with each TO shall 

be based on negotiated work-hours using DOTD established billable rates or a unit cost 

for Project Reports for the actual work performed on the Task Order. 

 

The following unit cost is hereby established: 

 

Project Reports $3,220 

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
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The amount payable under this Retainer contract for services to be performed under the 

various TO’s shall not exceed a maximum of $2,000,000.  Each TO shall be payable 

under the respective TO project number which shall be obtained by the Project Manager. 

 

The Consultant may request to have the initial billable rates updated on a yearly basis.   

However, any adjustment to the Contract billable rates shall not be cause for an increase 

in the maximum compensation limitation imposed herein.  

 

All travel related expenses will be compensated under direct expenses, and will be in 

accordance with Louisiana Office of State Travel regulations found at:  

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm. Vehicle rental rates will 

require prior approval from the DOTD Project Manager.  

 

DIRECT EXPENSES 

 

All direct expense items which are not paid for in the firm’s overhead which are needed 

and will be consumed during the life of the contract must be identified by the consultant 

during contract development.  Standard equipment to be used in the provision of services 

rendered for this contract will not be considered for payment under direct expenses.   

Failure to provide the above information will deem items as non-qualifying for direct 

expenses. 

 

The Consultant shall provide a minimum of three rate quotes for any specialty vehicle or 

equipment.  Any and all items for which said quotes are not submitted shall be deemed as 

non-qualifying for payment as direct expenses. 

 

CONTRACT TIME AND NOTICE TO PROCEED 

 

This Retainer Contract shall be in effect for the duration of three years.  The services to 

be performed for each Task Order (TO) will be determined prior to the execution of the 

TO.  The Consultant will proceed with the services required in the TO upon issuance of 

the Notice to Proceed from the DOTD. The contract time for each TO, will be specified 

in the executed TO.  Any TO in effect, prior to the expiration date of the Retainer 

Contract shall be completed.  Any TO which has not expired may be supplemented as 

long as the Retainer Contracts funds have not been exhausted. 

 

ELECTRONIC DELIVERABLES 

The Consultant hereby agrees to produce electronic deliverables in conformance with the 

DOTD Software and Deliverable Standards for Electronic Plans document. The 

Consultant is also responsible for ensuring that Sub-Consultants submit their electronic 

deliverables in conformance with the same standards.   The DOTD Software and 

Deliverable Standards for Electronic Plans document and DOTD CAD Standards 

Downloads are available via links on the DOTD web site. 

The Consultant shall apply patches to CAD Standard Resources and install incremental 

updates of software as needed or required.  The Consultant hereby agrees to install major 

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm
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updates to software versions and CAD Standard Resources in a timely manner.  Major 

updates of CAD standards and software versions shall be applied per directive or 

approval of the DOTD Design Automation Manager.  Such updates will not have a 

significant impact on the plan development time or project delivery date, nor will they 

require the Consultant to purchase additional software.  Prior to proceeding with plan 

development, the Consultant shall contact the Project Manager for any special 

instructions regarding project-specific requirements. 

In the event that any electronic standard conflicts with written documentation, including 

DOTD plan-development Manuals, the electronic standard typically governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 

The Consultant shall upload (or check in) electronic deliverables directly into the DOTD 

ProjectWise repository at each plan delivery milestone.  Consultants are responsible for 

performing certain operations at each milestone including, but not limited to, the 

following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as 

needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing 

tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD 

standards and procedures (Final Plans, Revisions and Change Orders).  Signatures 

shall be applied in signature blocks provided with electronic seals and Title 

Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project 

Manager shall notify the Consultant regarding the availability of two automatically-

generated informational reports in ProjectWise.  These reports document the completion 

status and other information regarding indexing attributes and CAD standards.  

Consultants shall take these reports into account and make any necessary adjustments to 

plans before the next submittal milestone; or sooner, if directed by the Project Manager. 

 

QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program or adopt DOTD's program; in order to provide a mechanism by which all 

construction plans can be subject to a systematic and consistent review.  Consultant's 

must ensure quality and adhere to established design policies, procedures, standards and 

guidelines in the preparation and review of all design products.  The DOTD shall provide 

limited input and technical assistance to the Consultant.  The Consultant's plans shall 

meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual 

and EDSM No. Volume I. 1.1.24 on Plan Quality.  The Consultant shall transmit plans 
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with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for 

Project Delivery, and a certification that the plans meet the DOTD's quality standards. 

 

MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met at time of submittal: 

 

1. At least one Principal of the Prime-Consultant must be a Professional Engineer 

registered in the State of Louisiana.  

2. At least one Principal or a responsible member of the Prime-Consultant must be a 

Professional Civil Engineer registered in the State of Louisiana.  

3. The Prime-Consultant must employ on a full time basis, one Professional Civil 

Engineer registered in the State of Louisiana with at least five years of experience 

in roadway design. 

4. In addition to the above requirements, the Prime-Consultant must also employ on 

a full-time basis, or through the use of a Sub-Consultant(s) or contract employees: 

a. One Professional Land Surveyor registered in the State of Louisiana, with 

a minimum of five years of experience in preparation of Right-of-Way 

maps. 

b. A minimum of one PTOE registered in the State of Louisiana, with a 

minimum of five years of traffic analysis experience with signal warrants 

and signal timing, and a corresponding support staff. 

c. One Professional Civil Engineer registered in the State of Louisiana, with 

a minimum of five years of experience in roadway construction. 

The following requirement must be met prior to commencement of construction 

activities: 

5. The Prime Consultant must also employ on a full time basis, or through the use of 

a sub-consultant(s), a minimum of one inspector with a minimum of five years 

experience in road construction, plus a corresponding support staff of technicians.  

DOTD Certified Inspectors are required for inspection of some activities per 

DOTD policy.  The major activities below may require certified inspectors.  The 

need for certified inspectors will be determined on a per project basis: 

a. Structural Concrete 

b. Embankment and Base Course 

c. Asphalt Concrete Paving 

 

WORK ZONE TRAINING REQUIREMENTS  

(PRE-CONSTRUCTION SERVICES) 

 

As part of DOTD’s on-going commitment to work zone safety, required work zone 

training courses must now be taken every four years in order for personnel to remain 

eligible to work on DOTD projects.  For consultants performing pre-construction services 

(i.e., design, survey, subsurface utility, geotechnical, traffic, bridge inspection, 
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environmental services), appropriate personnel must take these courses.  In general, the 

responsible charge of traffic control plans shall be required to have Traffic Control 

Supervisor training.  For field services performed within the clear zone, at least one 

member of the field crew shall have Traffic Control Supervisor or Traffic Control 

Technician training.  Consultant should identify all personnel listed in the staffing plan 

for the project that have completed the appropriate work zone training courses. Current 

certifications of compliance for this training should be submitted with and made part of 

Consultant’s DOTD Form 24-102. The consultant shall explain in Section 13 of DOTD 

Form 24-102 how they plan to meet the work zone requirements.  However, all 

requirements shall be met prior to contract execution.  It will be the prime consultant’s 

responsibility to ensure their staff and sub-consultants have the appropriate work zone 

training. 

 

The above requirements are the minimum to perform work on DOTD projects.  It is 

desired that all staff have work zone training as shown below: 

 

 

 Engineers:   Traffic Control Technician 

  Traffic Control Supervisor 

  Flagger 

 

Engineer Interns:  Traffic Control Technician 

  Traffic Control Supervisor 

     Flagger 

 

Field Senior Technicians,   

 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors: Traffic Control Technician 

  Traffic Control Supervisor 

   Flagger 

 

Field Personnel:   Traffic Control Technician 

     Flagger 

  

  

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be 

approved by the LA DOTD Work Zone Task Force.  Specific training course 

requirements are: 

 

 Flagger: Successful completion every four years of a work zone flagger 

course approved by the Department.  The “DOTD Maintenance 

Basic Flagging Procedures Workshop” is not an acceptable 

substitute for the ATSSA and AGC flagging courses.  

 

 

 



 10 

  

 Traffic Control Technician (TCT): Successful completion every four years of a 

work zone traffic control technician course approved the 

Department. After initial successful completion, it is not necessary 

to retake this course every four years if Traffic Control Supervisor 

training is completed every four years. 

 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic 

control supervisor course approved by the Department. Following 

an initial completion, traffic control supervisors must either 

complete a 1-day TCS refresher course or retake the original 2-day 

TCS course every four years. 

 

 ATSSA contact information: (877) 642-4637 

 

WORK ZONE TRAINING REQUIREMENTS (CE&I) 

 

For Consultants performing Construction Engineering and Inspection (CE&I) projects, all 

project personnel (engineers engineer interns, and field personnel, *excluding Asphalt 

Plant Inspector and Office Manager) listed in the staffing plan for the project shall have 

completed the appropriate work zone training courses at the time of submittal.  Current 

certifications of compliance for this training shall be submitted with and made part of 

Consultant’s DOTD Form 24-102. 

 

Engineers:  Traffic Control Technician 

   Traffic Control Supervisor 

   Flagger 

 

Engineer Interns:  Traffic Control Technician 

   Traffic Control Supervisor 

   Flagger 

 

Construction Senior Technicians*  Traffic Control Technician 

   Traffic Control Supervisor 

   Flagger 

 

 

Construction Inspectors*:  Flagger  

   Traffic Control Technician 

 

*Excluding Asphalt Plant Inspector and Office Manager 

 

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be 

approved by the LA DOTD Work Zone Task Force.  Specific training course 

requirements are: 
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Flagger: Successful completion every four years of a work zone flagger course approved 

by the Department.  The “DOTD Maintenance Basic Flagging Procedures Workshop” is 

not an acceptable substitute for the ATSSA and AGC flagging courses.  

  

Traffic Control Technician (TCT): Successful completion every four years of a work 

zone traffic control technician course approved the Department. After initial successful 

completion, it is not necessary to retake this course every four years if Traffic Control 

Supervisor training is completed every four years. 

 

Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 

supervisor course approved by the Department. Following an initial completion, traffic 

control supervisors must either complete a 1-day TCS refresher course or retake the 

original 2-day TCS course every four years. 

Training Certifications/Certifications of Compliance must be submitted with and 

made part of the Consultants DOTD Form 24-102 for all Personnel Requirements 

listed herein. 

 

EVALUATION CRITERIA 
 

The general criteria to be used by DOTD in evaluating responses for the selection of a 

Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6;** 

5.  Consultant’s current work load, weighting factor of 5; 

6.  Location where the work will be performed, weighting factor of 4. * 

 

*Location will be based from Mandeville, Louisiana.    

 

**The CE&I (CC) (25%) and Road Design (RX) (75%) performance ratings will be used 

for this   project. 

 

Complexity level- normal 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 0-4.  Then the rating will be multiplied by the corresponding weighting factor.  The 

firm’s ratings in each category will then be added to arrive at the Consultant’s final 

rating. 

 

If Sub-Consultants are used, the Prime Consultant must perform a minimum of 51% of 

the work for the overall project.  Each member of the Consultant/Team will be evaluated 
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on their part of the contract, proportional to the amount of their work.  The individual 

team member ratings will then be added to arrive at the Consultant/Team rating. 

 

Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 

 

1. Hadi Shirazi – Ex officio 

2. Brian Parsons – Project Manager 

3. April Renard 

4. Connie Porter Betts 

5. Laura Riggs 

6. James Chapman 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution by the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. Neither the Consultant, nor any other party on behalf of the Consultant, 

shall contact any LA DOTD employees, including but not limited to, 

department heads; members of the evaluation teams; and any official who 

may participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 

C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 
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By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  This insurance will be written on a 

“claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 

 

AUDIT - The selected Consultant will allow the DOTD Audit Section to perform an 

annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant will submit semi-annual labor rate information, when requested 

by DOTD. 

 

The selected Consultant will maintain, an approved Project Cost System and segregate 

direct from indirect cost in their General Ledger. Pre-award and post audits, as well as 

interim audits, may be required.  For audit purposes, the selected Consultant will 

maintain accounting records for a minimum of five years after final contract payment. 

 

DBE/WBE - The selected Consultant Team will have a DBE/WBE goal of 5% of the 

contract fee.  DBE/WBE participation will be limited to the firms listed on the LA 

DOTD UCP DBE Directory which can be found at the following link:  

http://www8.dotd.la.gov/UCP/UCPSearch.aspx.  The DOTD Project Manager shall 

review submitted invoices to determine if the DBE/WBE goals are being achieved.  

If the Consultant has failed to meet the goal and no good faith efforts have been 

made, the DOTD Project Manager shall notify the Compliance Section, and at that 

time the DBE/WBE portion of the Contract fee will be withheld from the Prime 

Consultant. 

 

Any Consultant currently under contract with the DOTD and who failed to meet all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

 

 

 

 

http://www8.dotd.la.gov/UCP/UCPSearch.aspx
http://www.dotd.louisiana.gov/
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SUBMITTAL REQUIREMENTS 
 

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be 

submitted to DOTD along with an electronic copy (USB flash drive only) in a 

searchable Portable Document Format (pdf). If you wish to have your flash drive 

returned, please include a postage paid, self-addressed envelope.  All submittals must 

be in accordance with the requirements of this advertisement and the Consultant Contract 

Services Manual.  Any Consultant/Team failing to submit any of the information required 

on the 24-102, or providing inaccurate information on the 24-102, will be considered 

non-responsive.  

Multiple firms that are listed on a single proposal (e.g., prime consultants as well as listed 

sub-consultants) will be considered a “Team.”  Only one Consultant or Team will be 

selected for each contract to be awarded pursuant to a Request for Qualifications.  A 

Team may submit more than one proposal reflecting different allocations of work or 

different combinations of prime and sub-consultants, but in no instance will a single 

Team be awarded more than one contract from a single Request for Qualifications.  

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102.  In 

Section 8, the Consultant’s 24-102 must describe the work elements to be performed by 

the Sub-Consultant(s), and state the approximate percentage of each work element to be 

subcontracted to each Sub-Consultant. 

 

Contract employees may be allowed for a period of time for a particular element or task 

on a project.  Contract employees should be shown in Section 9a. Project Staffing Plan 

with resumes included in Section 10.   

 

Use of contract employees requires prior approval by the Consultant Contract Services 

Section for each element or task on a project.  The approval request shall be made 

prior to the submittal of the 24-102 form.   

 

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s) 

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 

Board of Registration for Professional Engineers and Land Surveyors.  

 

The DOTD Form 24-102 will be identified with Contract No. 4400005891, and will be 

submitted prior to 3:00 p.m. CST on Wednesday, May 20, 2015, by hand delivery or 

mail, addressed to: 
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Department of Transportation and Development 

Attn.:  Mr. Hadi Shirazi, P.E. 

Consultant Contracts Services Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1929 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted and/or cancel this announcement if it is determined to 

be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 

 

 

 

 

 

 


