

July 13, 2017

**CONTRACT NO. 4400011191**  
**STATE PROJECT NO. H.012339**  
**FEDERAL AID PROJECT NO. H012339**  
**LA 24 SIDEWALK REHAB**  
**TERREBONNE PARISH**

Q1: To accomplish ADA sidewalk compliance such could also potentially require modification/replacement/adjustment/relocation of existing drainage inlets, drainage piping, utility lines, structures and boxes, fire hydrants, parking meters, building balcony columns, etc. etc. Is our interpretation of the anticipated construction scope necessary to achieve an ADA compliant sidewalk corridor representative of the anticipated scope of work?

A1: Yes, the scope of the project is to construct ADA compliant sidewalks. Therefore, potential modifications, replacements, adjustments, and/or relocations to the existing may be needed.

Q2: The compensation for all services within the scope of work is indicated as a non-negotiated lump sum fee of \$91,748. Can the portion of this fee allocated for topographic survey and contract management be provided or are we to assume these fees are proportional to the percentages indicated in work category table on page 10 of the solicitation?

A2: The table is for grading purposes only. The portion of this fee for topographic survey will not be broken out.

Q3: Are services to be provided under the Contract Management work category intended for management of the contract between the Entity and Consultant?

A3: No they are not.