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ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES 

February 20, 2020 

 

CONTRACT NOS. 4400019011, 4400019012, 4400019013, 4400019014, 4400019015, 

4400019016, AND 4400019017 

IDIQ CONTRACTS FOR PROFESSIONAL GEOTECHNICAL SERVICES 

STATEWIDE  

 

Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department of 

Transportation and Development (DOTD) hereby issues this advertisement for consulting firms to 

provide engineering and related services.  Consultants who are a Louisiana or foreign LLC or 

corporation should be appropriately registered with the Louisiana Secretary of State, as 

contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If a 

consultant is not in good standing in accordance with those provisions, it may be subject to 

consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of LAPELS 

must be met at the time the proposal is submitted.  Prime consultants must be registered with 

the Federal Government using SAM.gov prior to contract execution.   

 

All prime and sub-consultants submitting proposals for this advertisement must have an 

Annual Personnel List (APL) on file with DOTD. 

 

One (1) proposal will be selected for each contract solicited per this advertisement.  Only one (1) 

DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime 

consultant’s qualifications and those of any and all sub-consultants proposed to be used for the 

referenced contract(s).  All identifying contract number(s) should be listed in Section 2 of the DOTD 

Form 24-102. 

 

Any questions concerning this advertisement must be sent in writing to 

DOTDConsultantAds80@la.gov no less than 48 hours (excluding weekends and holidays) prior to 

the proposal deadline. 

 

SCOPE OF SERVICES 

 

The general tasks that the consultant may be required to perform are described more specifically in 

Attachment A, which is incorporated herein by reference.  The selected consultant will perform the 

specific services covered in an Indefinite Delivery/Indefinite Quantity (IDIQ) contract as detailed in 

individual Task Orders (TOs), which will specify TO-specific scope of services, contract time, and 

compensation.   

 

The consultant shall perform the work in accordance with the requirements of this advertisement, the 

resulting contract, and any TOs issued thereunder.  Deliverables shall be in such format as required 

in Attachment A, unless otherwise specified in an individual TO.  The work performed by the 

consultant shall be performed in a manner consistent with that degree of care and skill ordinarily 

exercised by members of the same profession currently practicing under similar circumstances. 

 

mailto:DOTDConsultantAds80@la.gov
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MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 

The requirements set forth in Attachment B must be met at the time the proposal is submitted.   

 

EVALUATION CRITERIA 
 

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to perform 

these services are listed below: 

 

1.  consultant’s firm experience on similar projects, weighting factor of three (3); 

2.  consultant’s staff experience on similar projects, weighting factor of four (4); 

3.  consultant’s firm size as related to the Project Magnitude, weighting factor of two (2); 

4.  consultant’s past performance on similar DOTD projects, weighting factor of six (6)*; and 

5.  consultant’s current work load with DOTD, weighting factor of three (3). 

 

*Past performance rating categories listed in the table below will be used for performance ratings for 

this contract. 

 

Project Category Weighting - Typical 

 

The project complexity is simple. 

The project time is typical. 

The contract amount is $250,000-$2,500,000. 

The route classification is NHS. 

Therefore, the Project Magnitude for this advertisement is SMALL. 
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If any sub-consultants are proposed to be used for the referenced contract(s), then 

Section 11 must represent the percentage of overall work that will be done by each firm. 

 

THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION 11 

OF THE PRIME CONSULTANT’S DOTD FORM 24-102 PROPOSAL. 

 

Prime consultants who perform 100% of the work may state so in lieu of including this table. 

In all other cases, the prime consultant shall fill in the table by entering the name of each 

firm that is part of the proposal and the percentage of work in each past performance rating 

category to be performed by that firm.  Consultants shall not add past performance rating 

categories.  The percentage estimated for each past performance rating category is for 

grading purposes only, and will not control the actual performance or payment of the work. 

Past Performance 

Rating 

Categories** 

% of 

Overall 

Contract 

Prime Firm B Firm C Firm D Firm E Firm F 

Geotechnical 

Explorations (GE) 

80%       

Geotechnical 

Design (GD) 

5%       

Geotechnical 

Construction (GC) 

5%       

Contract 

Management (CM) 

10% 100% n/a n/a n/a n/a n/a 

Identify the percentage of work for the overall contract to be performed by the prime 

consultant and each sub-consultant. 

Percent of Contract 100%       
 

**Consultants with no past performance rating in a given category will be assigned the average rating 

of the firms submitting for that category, the statewide average rating for that category, or three (3.0), 

whichever is lowest as of the date the advertisement was posted. 
 

If sub-consultants are used, the prime consultant must perform a minimum of 51% of the work for 

the overall contract. The prime consultant and each sub-consultant will be evaluated on their part of 

the contract.  The individual prime consultant and sub-consultant ratings, proportional to the amount 

of their work, will then be added to arrive at the total consultant rating. 
 

DOTD’s Project Evaluation Team will be responsible for performing the above described evaluation, 

and will present a shortlist of the nine (9) (if nine are qualified), highest rated consultants to the 

Secretary of DOTD.  The Secretary will make the final selection.  
 

RULES OF CONTACT 
 

These rules are designed to promote a fair and unbiased selection process.  DOTD is the single source 

of information regarding the contract selection.  Any official correspondence will be in writing, and 

any official information regarding the contract will be disseminated by DOTD’s designated 

representative via the DOTD website.  The following rules of contact will apply during the contract 

selection process, commencing on the advertisement posting date and ceasing at the time of final 
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contract selection.  Contact includes face-to-face communication, the use of a telephone, facsimile, 

electronic mail (email), or formal or informal written communications with DOTD.  Any contact 

determined to be improper, at the sole discretion of DOTD, may result in the rejection of the proposal 

(i.e., DOTD Form 24-102). 
 

Consultants and consultant organizations shall correspond with DOTD regarding this advertisement 

only through the email address designated herein; DOTDConsultantAds80@la.gov and during 

DOTD sponsored one-on-one meetings. 
 

No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee, other 

than as specified herein.  This prohibition includes, but is not limited to, the contacting of: department 

heads, members of the evaluation teams, and any official who may participate in the decision to 

award the contract resulting from this advertisement. 
 

DOTD will not be responsible for any information or exchange that occurs outside the official 

process specified above. 
 

By submission of a proposal to perform services pursuant to this advertisement, the consultant 

agrees to the communication protocol herein. 
 

No protest or appeal will be entertained unless made in accordance with the procedures found on 

DOTD’s website, which are incorporated herein by reference and can be accessed at: 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Process_Procedures.

aspx. 
 

CONTRACT TIME 
 

This IDIQ contract shall be in effect for five (5) years.  All TOs must be completed by the 

termination date of the IDIQ contract.  No TO will be initiated unless sufficient contract time 

remains to complete the TO. 
 

COMPENSATION 
 

The maximum compensation payable to the consultant under each IDIQ contract shall not exceed 

$2,500,000.  Compensation to the consultant for services rendered in connection with each TO may 

be made on the basis of lump sum, actual cost plus a fixed fee, specific rates of compensation, or 

cost per unit of work (See Table 1), as specified in each TO, subject to the limitation set forth in the 

IDIQ contract. 
 

Compensation may be either negotiated or non-negotiated as determined by DOTD for each 

individual TO.  When the compensation is negotiated, it will be determined by DOTD based on work 

hours negotiated between DOTD and the consultant.  After notification of selection, a kick-off 

meeting will be held with the selected consultant and appropriate DOTD personnel. The selected 

consultant will be required to submit a work hour proposal.  All negotiations must be completed 

within the timeframe set forth in the Consultant Contract Services Manual, unless an abbreviated 

timeframe is specified in writing by the PM. 

 

  

mailto:DOTDConsultantAds80@la.gov
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Process_Procedures.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Process_Procedures.aspx
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Table 1: Statewide Geotechnical Rates 

 

 UNITS RATE 

FIELD FUNCTIONS 

MOBILIZATION/DEMOBILIZATION, DRILLING EQUIPMENT mi Negotiated 
DRILL CREW TRAVEL TIME  hr $150.00 
SUPPORT TRUCK mi PPM 
DRILLING & SAMPLING (ASTM D1586, D1587,D3441)   
5ft. On Center   
100ft or less ft $18.00 
101ft to 150ft ft $25.00 
151ft to 200ft ft $30.00 
Continuous Sampling   
100ft or less ft $30.00 
Water Buggy day $188.00 
ATV Rates day $200.00 
Cone Penetrometer Testing    
100ft or less, including grouting  ft $13.00 
101ft to 150ft ft $15.00 
AUGER DRILLING  ft $12.00 
DIFFICULT BORING ACCESS hr $215.00 
SETTING CASING ft $10.00 
SEALING BOREHOLES, 4" ft $6.00 
CORING OF PORTLAND CEMENT CONCRETE FOR BORINGS in $16.75 
DIFFERENTIAL GLOBAL POSITIONING ea. $28.75 
LABORATORY TESTING 
STRENGTH TESTING   
ASTM D2850: TRIAXIAL - UNCONSOLIDATED UNDRAINED ea. $65.00 
ASTM D7181: TRIAXIAL - CONSOLIDATED DRAINED 3 PT. ea. $700.00 
ASTM D4767: TRIAXIAL - CONSOLIDATED UNDRAINED w/Pore Water Pressures 

EASUREMENTS 
ea. $640.00 

ASTM D3880: DIRECT SHEAR TEST ea. $700.00 
INDEX TESTING   
ASTM D4318: ATTERBERG LIMITS - METHOD A (MULTIPOINT LL) ea. $95.00 
ASTM D4318: ATTERBERG LIMITS - METHOD B (ONE-POINT LL) ea. $62.00 
ASTM D422: PARTICLE SIZE ANALYSIS (1/4" through 200 Sieve)  ea. $56.00 
ASTM D422: PARTICLE SIZE ANALYSIS WITH HYDROMETER ea. $100.00 
ASTM D2216: MOISTURE CONTENT  ea. $10.50 
ASTM D1140: PERCENT PASSING No. 200 SIEVE (WET) ea. $40.00 
CONSOLIDATION TESTING   
ASTM D2435: CONSOLIDATION TESTS WITH REBOUND  ea. $525.00 
MISCELLANEOUS TESTING   
ASTM D2976: pH DETERMINATION ea. $27.00 
ASTM D4943: ORGANIC CONTENT  ea. $60.00 
ASTM G187: RESISTIVITY ea. $200.00 
ASTM D854: SPECIFIC GRAVITY ea. $102.00 
SHELBY TUBE SAMPLE EXTRACTION – IN LAB ea. $25.00 
DRY PREPARATION OF SUBGRADE SOIL SAMPLES ea. $50.00 
UNIT WEIGHT OF UNDISTURBED SAMPLES (w/out Strength Testing) ea. $25.00 
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DIRECT EXPENSES 
 

To the extent that the consultant is allowed to claim reimbursement for direct expenses, all direct 

expense items which are not paid for in the firm’s indirect cost rate and which are needed and will 

be consumed during the life of the contract must be identified by the consultant during contract 

development.  Standard equipment or resources to be used in the provision of services rendered for 

this contract will not be considered for payment under direct expenses.    

 

The consultant should own most of the equipment required to provide the work and services. The 

cost of this equipment should be included in the consultant's indirect cost rate. Equipment may be 

considered “specialized” if it cannot be considered standard equipment for that particular 

consultant’s normal operating business needs. If a consultant believes special equipment is needed 

for the contract, the consultant must inquire through the Question and Answer process, as provided 

herein, whether the identified item will be considered specialized equipment for the individual 

contract. 

 

To the extent that direct expenses are authorized to be compensated pursuant to a particular TO, all 

travel related expenses will be compensated under direct expenses, and will be in accordance with 

the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 

Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 

vehicle usage will be based on actual miles traveled directly and exclusively related to project needs.  

Vehicle rental rates will require prior approval from the PM.  

 

QUALITY ASSURANCE/QUALITY CONTROL 

 

DOTD requires the selected consultant and all sub-consultants to develop a Quality 

Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all 

deliverables will be subject to a systematic and consistent review.  The selected consultant shall 

address in its plan the review of all sub-consultant work and deliverables.  The selected consultant 

Louisiana State Travel Regulations shall be used to determine reimbursement for meals, lodging rates, 

and mileage. 

DOTD Traffic Control Manual shall be used to define procedures to be used for traffic control.  Police 

Officers used for public safety shall be in accordance with DOTD's Policy for Use of Police Officers in 

Construction/Maintenance Work Zones. 

Supplies (consumables such as gloves, cement, etc.) shall be no more than 10% of the drilling costs, with 

receipts required. 

In the event of lost or damaged equipment, including but not limited to: cone penetrometers, drilling bits 

and rods, tools, etc.  DOTD shall not be liable to absorb the cost of replacement. 

All requests for additional administrative or other (not listed) compensation must be pre-approved by 

DOTD's Pavement & Geotechnical Services Section prior to submittal to the Consultant Contract 

Services Section. 

Any Metric projects assigned to the Consultant will be required to be reported in Metric units except for 

invoices, which will use English unit equivalents. 

Additional test procedures not listed above will be negotiated on a per Task Order basis as required. 
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must submit their QA/QC plan to the DOTD PM within 10 business days of the award notification 

to the consultant.  Consultants must ensure quality and adhere to established DOTD policies, 

procedures, standards and guidelines in the preparation and review of all deliverables.  DOTD may 

provide limited input and technical assistance to the consultant. Any deliverables to be transmitted 

by the consultant shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist, 

and a certification that the deliverables meet DOTD’s quality standards. 

 

If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 

requirements in Attachment A control. 

 

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic 

engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 

to work on DOTD projects.  For consultants performing traffic engineering services (i.e., traffic 

analysis throughout all DOTD project stages), appropriate personnel must successfully complete the 

three (3) modules of the Traffic Engineering Process and Report Course offered by Louisiana 

Transportation Research Center (LTRC) .  This Course must be completed no later than the time the 

proposal is submitted.  Copies of training certificates are to be included in the proposal.  It will be 

the prime consultant’s responsibility to ensure their staff and sub-consultants complete the training.  

Copies of training records may be obtained from the LTRC website 

https://registration.ltrc.lsu.edu/login. 

 

WORK ZONE TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to work zone safety, required work zone training courses 

must now be taken every four (4) years in order for personnel to remain eligible to work on DOTD 

projects.  For consultants performing preconstruction services (i.e., design, survey, subsurface utility, 

geotechnical, traffic, bridge inspection, environmental services), appropriate personnel must 

successfully complete these courses.  In general, the person in responsible charge of traffic control 

plans shall be required to have Traffic Control Supervisor training.  For preconstruction field services 

performed within the clear zone, at least one (1) member of the field crew shall have Traffic Control 

Supervisor or Traffic Control Technician training.  The consultant should identify all personnel listed 

in the staffing plan for the contract who have completed the appropriate work zone training courses. 

The consultant shall explain in Section 16 of DOTD Form 24-102 how they plan to meet the 

work zone requirements.  All preconstruction work zone training requirements shall be met prior 

to contract execution.  It will be the prime consultant’s responsibility to ensure their staff and sub-

consultants have the appropriate work zone training. 

 

In addition to the above requirements, if the Scope of Services set forth in Attachment A includes 

Construction Engineering and Inspection (CE&I), the following training requirements shall be met 

at the time the proposal is submitted: 

 

 Field Engineers:   Traffic Control Technician 

  Traffic Control Supervisor 

  Flagger 

https://registration.ltrc.lsu.edu/login
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Field Engineer Interns:  Traffic Control Technician 

  Traffic Control Supervisor 

     Flagger 

Field Senior Technicians,   

 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors*: Traffic Control Technician 

  Traffic Control Supervisor 

   Flagger 

Other Field Personnel*:  Traffic Control Technician 

     Flagger 

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors 

 

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved 

by the DOTD Work Zone Task Force.  For more information, please contact Barry Lacy at 225-379-

1584.  Specific training course requirements are: 

 

Flagger: Successful completion every four (4) years of a work 

zone flagger course approved by the Department.  The 

“DOTD Maintenance Basic Flagging Procedures 

Workshop” is not an acceptable substitute for the ATSSA 

and AGC flagging courses.  

 Traffic Control Technician (TCT): Successful completion every four (4) years of a work zone 

traffic control technician course approved the 

Department. After initial successful completion, it is not 

necessary to retake this course every four (4) years if 

Traffic Control Supervisor training is completed every 

four (4) years. 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 

supervisor course approved by the Department. 

Following an initial completion, traffic control 

supervisors must either complete a one (1)-day TCS 

refresher course or retake the original two (2)-day TCS 

course every four (4) years. 

 

 ATSSA contact information: (877) 642-4637 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content of DOTD 

and will be prepared in accordance with the latest applicable editions, supplements, and revisions of 

the following: 

 

1. AASHTO Standards – https://www.transportation.org/ 

2. ASTM Standards – https://www.astm.org/BOOKSTORE/BOS/index.html  

https://www.transportation.org/
https://www.astm.org/BOOKSTORE/BOS/index.html
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3. DOTD Test Procedures – http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/

Materials_Lab/Pages/Menu_TPM.aspx   

4. DOTD Location and Survey Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location_and_Survey_Manual.pdf  

5. Addendum “A” to the Location & Survey Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf   

6. DOTD Roadway Design Procedures and Details –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-

Design-Manual.aspx  

7. DOTD Design Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/

Minimum%20Design%20Guidelines.pdf  

8. DOTD Hydraulics Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/

Documents/Hydraulics%20Manual.pdf 

9. Louisiana Standard Specifications for Roads and Bridges –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/P

ages/Standard%20Specifications.aspx  

10. Manual on Uniform Traffic Control Devices (Non-DOTD Link) –  

http://mutcd.fhwa.dot.gov/   

11. DOTD Traffic Signal Design Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffi

c%20Control/Traffic%20Signal%20Manual%20V2.0%205-28-2015.pdf 

12. National Environmental Policy Act (NEPA)   

13. DOTD Stage 1 Planning/Environmental Manual of Standard Practice – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stag

e_1.aspx   

14. National Electrical Safety Code  

15. National Electrical Code (NFPA 70)  

16. A Policy on Geometric Design of Highways and Streets (AASHTO) –  

https://bookstore.transportation.org/collection_detail.aspx?ID=110  

17. DOTD Construction Contract Administration Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.a

spx 

18. DOTD Materials Sampling Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men

u_MSM.aspx  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx%20%20Ryan%20Felder%2010/25/2017
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx%20%20Ryan%20Felder%2010/25/2017
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx%20%20Ryan%20Felder%2010/25/2017
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://mutcd.fhwa.dot.gov/
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V2.0%205-28-2015.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V2.0%205-28-2015.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
https://bookstore.transportation.org/collection_detail.aspx?ID=110
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
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19. DOTD Bridge Design Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BD

EM.aspx  

20. Consultant Contract Services Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20M

anual%202017.pdf   

21. Bridge Inspector’s Training Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Operations/BridgeMaintenance/Pages/

Documents-and-Manuals.aspx   

22. Federal Aid Off-System Highway Bridge Program Guidelines –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/O

ther%20Manuals%20-%20Guidelines/Federal%20Aid%20Off-System%20Highway%20

Bridge%20Program%20Guidelines.pdf  

23. Code of Federal Regulations 29 CFR 1926 (OSHA)  

24. Complete Streets – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complete

_Streets/Pages/default.aspx  

25. Traffic Engineering Manual - 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc

%20Documents/Traffic%20Engineering%20Manual.pdf 

26. Traffic Engineering Process and Report –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Publi

cations/Pages/Process%20and%20Report.aspx 

CONTRACT EXECUTION REQUIREMENTS 
 

The selected consultant will be required to execute the contract within ten (10) days after receipt of 

the contract. 

 

A sample of the contract provisions can be found at the following link: 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx. 
 

SECONDARY SELECTION PROCESS 

 

When multiple IDIQ contracts with similar scopes of service are available within a DOTD Section 

that is prepared to issue a TO, the TO selection procedures set forth in Attachment C shall be used 

to award that TO.  Documentation of the selection process shall be retained by DOTD. 

 

REVISIONS TO THE ADVERTISEMENT 

 

DOTD reserves the right to revise any part of the advertisement by issuing addenda to the 

advertisement at any time.  Issuance of this advertisement in no way constitutes a commitment by 

DOTD to award a contract.  DOTD reserves the right to accept or reject, in whole or part, all DOTD 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%202017.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%202017.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Operations/BridgeMaintenance/Pages/Documents-and-Manuals.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Operations/BridgeMaintenance/Pages/Documents-and-Manuals.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complete_Streets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complete_Streets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Publications/Pages/Process%20and%20Report.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Publications/Pages/Process%20and%20Report.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
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Form 24-102s submitted, and/or cancel this consultant services procurement if it is determined to be 

in DOTD’s best interest.  All materials submitted in response to this advertisement become the 

property of DOTD, and selection or rejection of a proposal does not affect this right.  DOTD also 

reserves the right, at its sole discretion, to waive administrative informalities contained in the 

advertisement.   

 

CLARIFICATIONS 

 

DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found 

within any proposal, if it is determined to be in DOTD’s best interest. 

 

PROPOSAL REQUIREMENTS 
 

One (1) original (stamped “original”) and five (5) copies of the consultant’s response to this 

advertisement must be submitted to DOTD on the most current version of the DOTD 

Form 24-102 (available at http://bit.ly/CCS_ManualsFormsAgreements) along with an electronic 

copy (USB flash drive only) in a searchable Portable Document Format (PDF). All proposals must 

be in accordance with the requirements of this advertisement, and the Consultant Contract Services 

Manual.  Unless otherwise stated in this advertisement, copies of licenses and certificates are not 

required to be submitted with the proposal. 

 

If more than one (1) contract is to be selected based on this advertisement, no prime consultant is 

allowed to be a sub-consultant on any other consultant’s 24-102.  If a prime consultant is submitted 

as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be deemed 

non-responsive. 

 

Any consultant failing to submit any of the information required on the DOTD Form 24-102, or 

providing inaccurate information on the DOTD Form 24-102, may be considered non-responsive.  

 

DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal. 

 

Any sub-consultants to be used in performance of this contract, must also submit a DOTD Form 

24-102, which is completely filled out and contains all information pertinent to the work to be 

performed.  The sub-consultant’s DOTD Form 24-102 must be firmly bound to the prime 

consultant’s DOTD Form 24-102.  

 

Contract and/or part-time employees are allowed.  Such employees should be shown in Section 12 

of the DOTD Form 24-102 with an asterisk denoting their employment status.  

 

 

 

 

 

 

http://bit.ly/CCS_ManualsFormsAgreements
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The DOTD Form 24-102 should be identified with contract number 4400019011, 4400019012, 

4400019013, 4400019014, 4400019015, 4400019016, and 4400019017 and shall be submitted 

prior to 3:00 p.m. CST on Tuesday, March 10, 2020, by hand delivery or mail, addressed to: 

 

Department of Transportation and Development 

Attn.:  Darhlene Major 

Consultant Contract Services Administrator 

1201 Capitol Access Road, Room 405-E 

Baton Rouge, LA 70802 

 

Phone: (225) 379-1025 
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ATTACHMENT A – SCOPE OF SERVICES 

 

1.0 GEOTECHNICAL INVESTIGATION 

The consultant shall perform a geotechnical investigation consisting of soil borings, laboratory 

testing, optional cone penetrometer test (CPT) soundings, soil classification, site characterization, 

and soil boring logs.  In addition to the referenced ASTM designations, refer to FHWA Geotechnical 

Engineering Circular No. 5 (GEC 5) for best practices pertaining to geotechnical site 

characterization. 

 

The geotechnical explorations, sampling and testing services to be provided shall include, but are not 

limited to: 

 Field reconnaissance (including rights of entry, utility locations, access, etc.) 

 Mobilization/demobilization 

 Deep and shallow soil borings 

 CPT soundings 

 Water table readings 

 GPS latitude and longitude and natural ground elevation of boring locations surveyed 

by a Professional Land Surveyor licensed in Louisiana 

 Sealing boreholes in accordance with Louisiana Water Well and DEQ Regulations 

 Standard Penetration Tests and Split-Barrel Sampling of Soils (ASTM D1586) 

 Thin-Walled Tube Sampling of Soils (ASTM D1587) 

 Specified lab testing (See Section 1.2) 

o Classification of soils per Visual Manual Method on extrusion/field logs 

o USCS for deep borings 

o AASHTO classification for shallow pavement borings 

 Drafting of boring logs to 8.5”x11” sheets to be included in bid documents and/or soil 

survey logs to DOTD standards. Boring logs shall also be included in the plans as 

signed and sealed full-size sheets (22”x34”) submitted in .pdf format. 

 Geotechnical data shall be furnished to DOTD adhering to the DOTD’s standard gINT 

schema, either as a .gpj file, or as an Excel spreadsheet capable of being imported into 

gINT. 

 Traffic Control  

 

1.1 Field Investigation 

The field investigation may consist of traditional soil borings with laboratory testing, or a 

combination of that along with Cone Penetrometer Testing (ASTM D3441, ASTM D5778).    Cone 

Penetrometer Testing may be used in lieu of additional borings, but shall not be utilized where the 

geology does not permit the CPT rig to acquire data to the depth needed to perform foundation design 

for the bridge.  It is the consultant’s responsibility to conduct a desk study prior to commencing 

fieldwork in order to determine the adequacy of the proposed fieldwork for that particular site. 
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Water level readings shall be made in all soil borings.  If the field investigation requires multiple 

days to complete, at least one 24-hour water level observation shall be made.  

 

1.1.1 Sampling 

Soil borings shall be made using wet/mud rotary methods below the water table, with solid-stem 

augering (ASTM D1452) permissible above the water table.  Sampling shall consist of pushing thin-

walled Shelby tubes in cohesive soils (ASTM D1587) and Standard Penetration Testing (SPT) in 

cohesionless soils (ASTM D1586).  Continuous sampling shall be performed within the upper 10 

feet, followed by either: 

 

 Sampling at 5-foot centers in cohesive soils, or 

 Sampling at 3-foot centers in cohesionless soils. 

 

Shelby tube sampling in cohesionless soils and SPT sampling in cohesive soils will not be allowed, 

except on a case-by-case basis where Shelby tubes cannot be pushed into very hard cohesive soils.  

When a Shelby tube is retrieved with no recovery, the hole shall be cleaned out and a SPT shall be 

performed directly below the previous sampling interval. 

 

1.1.2 Borehole Abandonment 

Boreholes and CPT soundings shall be backfilled in accordance with all local, State, and Federal 

regulations.  Refer to the Construction of Geotechnical Boreholes and Groundwater Monitoring 

Systems Handbook for State regulations in the making of boreholes. 

 

1.1.3 Sample Storage and Transport 

The following practices shall be observed during transport and storage of the samples: 

 

 Samples shall be extruded in the field or the laboratory; 

 Samples shall be extruded using a continuous pressure hydraulic ram.  Extrusion by any other 

method, such as water pressure, is prohibited; 

 Samples shall be extruded directly onto a sample trough, not caught by the hand; and 

 Samples shall be stored/transported vertically in the same orientation that they were sampled.  

 

1.1.4 Field Logs 

Soil borings shall be logged in the field or in the laboratory and shall use the visual-manual method 

for classification (ASTM D2488).  Pocket penetrometer readings shall be made on representative 

portions of the samples. 
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1.2 Laboratory Testing 

All laboratory testing shall conform to applicable ASTM test designations.  The following laboratory 

tests shall be performed, at a minimum: 

 

 Moisture content (ASTM D2216) – all samples; 

 Unconsolidated-undrained Triaxial compressive strength (ASTM D2850) – 75% of all 

cohesive samples; 

 Atterberg Limits (ASTM D4318) – 75% of all cohesive samples; and 

 Grain size testing (ASTM D1140 and ASTM D6913) – 50% of all samples or more as needed.  

 

Dry preparation methods shall only be used when performing tests for shallow pavement borings or 

when requested by DOTD. 

 

1.3 Site Characterization & Boring Logs 

The consultant shall use the field and laboratory data to classify the soils according to the Unified 

Soil Classification System (USCS) (ASTM D2487).  The results shall be presented on signed and 

sealed soil boring logs adhering to the standard DOTD boring log format.  In addition to the USCS 

classification, the soil descriptions shall include soil consistency/strength, color, and other details or 

inclusions such as seams, nodules, organics, etc. 

 

Cone penetrometer test soundings shall be presented on signed and sealed logs adhering to the 

standard DOTD CPT log format.  This standard format presents tip resistance, side friction, pore 

water pressure, and classification based on the Zhang and Tumay method.  Examples of boring logs 

and CPT logs can be furnished upon request. 

 

2.0 GEOTECHNICAL ENGINEERING ANALYSIS AND DESIGN 

Requirements for this contract are described in the following sections.  All geotechnical engineering 

shall be performed in accordance with present design requirements and standard engineering 

practice.  These services include, but are not limited to: 

 

1. Slope stability (embankment & excavation); 

2. Embankment settlement; 

3. Pile foundations; 

4. Drilled shaft foundations; 

5. Other foundations; 

6. Pile-supported approach slab design data; 

7. Bridge foundation static and dynamic load test program; 
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8. Earth retaining structures; 

9. Culverts; 

10. Geotechnical analysis & design recommendations report; 

11. Construction monitoring;  

12. Geotechnical instrumentation; 

13. Other geotechnical features; and 

 

These items are described in more detail below: 

 

2.1 SLOPE STABILITY (Embankment & Excavation): 

End slopes steeper than 3(H):1(V) shall be analyzed for slope stability using the Spencer method.  A 

maximum resistance factor of 0.75 (equivalent minimum FoS ≈ 1.3) shall be used for typical 

conditions.  A maximum resistance factor of 0.85 (equivalent minimum FoS ≈ 1.2) is adequate for 

rapid drawdown conditions.  All potentially critical geometry, groundwater, surface water, and other 

loading conditions shall be considered. 

 

2.1.1 Standard Procedure 

The embankment/excavation slope stability analysis shall consist of: 

 

1. Modeling the appropriate boring logs to define the critical embankment/excavation geometry 

(cross-section) with subsurface soils; 

2. Interpreting the laboratory test data to determine drained and/or un-drained shear strength 

design parameters; 

3. Performing the stability analysis utilizing the Bishop, Spencer, and/or sliding block method 

deemed appropriate by the engineer.  PCSTABL 4.0 or SLIDE 6.0 (or newer version) is 

recommended for analysis; 

4. Determining the maximum resistance factors for both long- and short-term conditions at the 

critical fill heights at each bridge end, along the approach embankment (intermediate fill 

height) and in critical cut sections.  Maximum resistance factor should also be taken into 

consideration for rapid drawdown conditions when applicable; 

5. Analyzing different methods for mitigating possible stability problems and, if necessary, 

making recommendations for geotechnical instrumentation to monitor stability performance; 

6. Defining areas of highly erodible materials and analyzing erosion control measures; 

7. Preparing a report with all the above information and engineering recommendations; and 

8. Interpreting slope stability data from all geotechnical instrumentation monitoring devices and 

making appropriate recommendations during construction. 
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2.1.2 Deliverables 

Deliverables for slope stability analyses shall include: 

 

1. Printout of critical stability circle and/or block for each design case; 

2. Geotechnical models (cross-sections) and design input parameters; 

3. Summary table with critical fill heights and resistance factors, or critical excavation cross-

sections with resistance factors; 

4. Certification that the modeled embankments meet the required long and short-term resistance 

factors; 

5. Summary of alternatives for mitigating possible stability problems with resistance factors and 

estimated costs; 

6. Specifications for slope stability mitigation measures; 

7. Geotechnical Instrumentation Plan (if recommended); 

8. Recommended erosion control measures; 

9. Construction Slope Stability notes for the Bridge General Notes Sheet; and 

10. Graphical presentation of lateral movements obtained from Geotechnical Instrumentation 

data during construction monitoring. 

 

2.2 EMBANKMENT SETTLEMENT 

The Objective of a Consolidation/Settlement Analysis is to determine the amount of settlement in 

inches/feet, to estimate the time required for settlement to take place in days/months/years when the 

proposed embankment is constructed on the project subsurface soils, and to make appropriate 

Engineering Design Recommendations relative to consolidation settlement. 

 

2.2.1 Standard Procedure 

The embankment settlement analysis shall consist of: 

 

1. Modeling the appropriate boring logs to define the critical embankment geometry (cross-

section) with subsurface soils; 

2. Interpreting the consolidation test data to determine design consolidation soil parameters; 

3. Performing a settlement analysis for the critical bridge end fill heights and for intermediate 

fill heights (as needed); 

4. Determining the predicted total consolidation settlement, the predicted 90% consolidation 

settlement and the time periods for the predicted settlement to occur; 

5. Making recommendations to reduce the amount of consolidation settlement and/or to 

accelerate the settlement through the use of lightweight fills, surcharge placement, wick 
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drains or other methods determined by the engineer if the predicted time for 90% of the 

settlement to occur is excessive (greater than 5 months); 

6. Providing all analyses and information including special provisions relating to surcharge 

quantities and limits, wick drain information and layouts and settlement monitoring 

instrumentation details if mitigation is required; 

7. Assessing the impact of predicted settlement and recommended mitigation on pavement, 

culverts, retaining walls and bridge abutments; 

8. Preparing a report with all the above information and engineering recommendations; and 

9. Interpreting settlement data from all geotechnical instrumentation devices and make 

recommendations for surcharge removal or other geotechnical related construction activity 

during construction. 

 

2.2.2 Deliverables 

Deliverables for settlement analyses shall include: 

 

1. Geotechnical models (cross-sections) with design input parameters; 

2. Printout of settlement analysis for each design case; 

3. Presentation of settlement analysis in graphical form (Settlement vs. Time of Consolidation 

curves) with clear indications of total predicted settlement, 90% predicted settlement, and the 

effect of surcharging and/or placing wick drains (Hand calculations should be included); 

4. Assessment of the potential impact of predicted settlement and any recommended mitigation 

on pavement, culverts, retaining walls, and bridge abutments; 

5. Wick drain design sheets; 

6. Specifications for recommended settlement mitigation measures (surcharge, wick drains, 

etc.); 

7. Geotechnical Instrumentation Plan with Drawings and Specifications, if recommended; 

8. Graphical output of actual field settlement data obtained from Geotechnical Instrumentation 

during construction monitoring; and 

9. Construction Settlement notes for the Bridge General Notes Sheet. 

 

2.3 PILE FOUNDATIONS 

Driven pile foundations shall be used to support proposed bridge structures.  Pile tip elevations shall 

be designed using the static equilibrium methods presented in FHWA Geotechnical Engineering 

Circular No. 12 (GEC 12).  Specifically, the Nordlund and α methods shall be used in cohesionless 

and cohesive soils, respectively. 
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If CPT soundings are made, pile design shall also be evaluated by the Schmertmann, LCPC, and 

DeRuiter & Beringen Methods, which are presented in the final report for LTRC Project 98-3GT, 

Evaluation of Bearing Capacity of Piles from Cone Penetration Test Data (Hani and Abu-Farsakh, 

1999).  The computations can be automated using the Louisiana Pile Design by Cone Penetration 

Test software, published by LTRC and located at http://www.ltrc.lsu.edu/downloads.html.  In 

general, the most conservative pile capacity curves generated from the GEC 12 and CPT direct 

methods should be used in design. 

2.3.1 LRFD Design 

The load and resistance factor design (LRFD) method shall be used to set pile lengths.   

 DOTD Geotechnical Section uses slightly different resistance factors for pile design than 

those listed in the document: 

o φ = 0.80, static load test pile with dynamic testing of 2% (or a minimum of 2) 

production piles 

o φ = 0.65, indicator pile (including initial drive, short-term restrike, and long-term 

restrike)  with dynamic testing of 2% (or a minimum of 2) production piles 

o φ = 0.50, static equilibrium design using alpha/Nordlund methods with no field 

testing 

 The resistance factor and associated field verification are at the discretion of the 

consultant.  These should be selected practically, considering cost of the field testing and the 

value of the testing relative to the engineering uncertainty of the subsoil parameters.  There 

will need to be money available to pay the consultant to perform the field testing (PDA, static 

load testing, etc.) if he elects to use test piles or indicator piles.  Our section does not perform 

construction phase testing for projects designed by others. 

2.3.2 Scour 

Pile design shall consider scour in accordance with Bridge Design Technical Memorandum 21 

(BDTM.21).  Per Bridge Design Technical Memorandum 32, Rev. 3 (BDTM.32.3), required nominal 

resistances shall be computed for two cases and presented on the Pile Data Tables: 

 The case where the pile is driven to the required tip elevation without the benefit of 

predrilling, and thus developing full side friction along its entire embedment length; and 

 The case where the contractor performs predrilling to the scour elevation in order to advance 

the pile; thus eliminating side friction within the predrill/scour zone. 

 

Note that the Louisiana Pile Design by Cone Penetration Test software does not take scour into 

account; therefore, for sites with a significant overburden effect (sand profiles), pile design using 

CPT may not be appropriate. 

http://www.ltrc.lsu.edu/downloads.html
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2.3.3 Other Considerations 

Additional design considerations such as lateral loading, uplift, group effect, downdrag, etc. shall be 

addressed in accordance with GEC 12. 

2.3.4 Standard Procedure 

The pile foundation analysis shall consist of: 

 

1. Modeling the appropriate deep boring logs and/or cone penetration test (CPT) sounding data 

to define the project subsurface soil profile; 

2. Obtaining Standard Penetration Test (SPT) N-values and interpreting the laboratory test data 

to determine pile design soil parameters; 

3. Performing pile static analyses to determine pile type, pile capacity, and plan pile tip elevation 

or length; 

4. Estimating foundation settlement and “downdrag” loads; 

5. Performing lateral load analyses; 

6. Estimating scour depths; 

7. Performing wave equation analyses to determine pile drivability and evaluate hammer 

suitability; 

8. Assessing constructability issues such as installation sequencing, heave and/or lateral pile 

movement, installation aids (jetting or augering), etc.; and 

9. Furnishing test pile recommendations (feasibility, location, test pile tip elevation, etc.) and 

pile driving analyzer (PDA) recommendations. 

 

2.3.5 Deliverables 

Deliverables for pile foundation analyses shall include: 

 

1. Design spreadsheets or calculations indicating the geotechnical design parameters utilized 

for each boring log, including scour elevations if applicable, for the pile type selected; 

2. Graphical or tabulated representation of the pile capacity vs. tip elevation (not depth of 

penetration); 

3. If the FHWA software Driven 1.2 is used, include an electronic copy of the data file generated 

along with a hard copy of the input and output; 

4. Lateral load analyses; 

5. Recommended plan pile tip elevations for all bents (shown in the Pile Data Table); 

6. Feasibility study for utilizing a test pile or other field verification methods (comparison of 

various resistance factors associated with different field verification methods); 
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7. Drivability recommendations; 

8. Pile installation criteria with discussion of potential installation issues; 

9. Pile Driving Analyzer (PDA) or other field monitoring recommendations; 

10. Hammer approval method recommendations; 

11. Necessary pay items and corresponding quantities for test piles, indicator piles, and monitor 

piles; 

12. Special Provisions for Dynamic Monitoring and Dynamic Analysis, if recommended for 

project; 

13. Special Provision for Static Load Test, if recommended for project; 

14. Considerations for “downdrag” effects on piles; 

15. Considerations for pile “setup”; 

16. Uplift capacity of group piles if required by project conditions; and 

17. Pile notes for the Bridge General Notes Sheet. 

 

2.4 DRILLED SHAFT FOUNDATIONS 

The Objective of a Drilled Shaft Analysis Design is to determine the diameter, tip elevation and 

installation procedure for the project subsurface soil conditions. 

 

2.4.1 Standard Procedure 

The drilled shaft foundation analysis shall consist of: 

 

1. Modeling the appropriate deep boring logs and/or cone penetration test (CPT) sounding data 

to define the project subsurface soil profile; 

2. Obtaining Standard Penetration Test (SPT) N-values and interpreting the laboratory test data 

to determine drilled shaft design soil parameters; 

3. Selecting appropriate design equations for the project soil types to determine ultimate base 

and side resistance and selecting appropriate resistance factors;  

4. Performing axial and lateral load analyses to determine drilled shaft diameter and tip 

elevation; and 

5. Performing analyses to determine appropriate construction methods for project soil 

conditions. 
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2.4.2 Deliverables 

Deliverables for drilled shaft foundation analyses shall include: 

 

1. Design spreadsheets or calculations indicating the geotechnical design parameters utilized 

for each boring log or reach, including scour elevations if applicable; 

2. Graphical or tabulated representation of the drilled shaft capacity vs. tip elevation for each 

shaft diameter; 

3. Lateral load analyses; 

4. Considerations for “downdrag”; 

5. Recommended plan drilled shaft diameters and tip elevations for all bents (shown in the 

Drilled Shaft Data Table); 

6. Recommended construction methods with discussion of potential installation issues; 

7. Recommendations for construction quality control; 

8. Drilled shaft notes for the Bridge General Notes Sheet; 

9. Special Provision for Integrity Testing, if required for project; and 

10. Special Provision for drilled shaft Load Test, if required for project. 

 

2.5 OTHER FOUNDATIONS 

If other types of foundation are recommended for the specific project conditions, the standard 

procedure format and the deliverables format outlined for piles and drilled shafts shall be followed 

with specific design details for the type of foundation recommended. 

 

2.6 BRIDGE FOUNDATION LOAD TEST PROGRAM 

If the project subsurface conditions are difficult, significant uncertainties exist in the foundation 

design, and cost savings can be predicted, a load test program may be appropriate.  Depending on 

project conditions, a load test program may be included either in the Design or in the Construction 

phase. 

 

2.6.1 Deliverables 

Deliverables for the load test program shall include: 

 

1. Location and Type of proposed load test; 

2. Design of test foundation (pile, drilled shaft, or other); 

3. Dynamic test procedures and schedules; 

4. Load increment requirements; 

5. Maximum test load; 
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6. Instrumentation requirements; 

7. Load test Layout and Design Sheets for plans; 

8. Special Provisions for construction of test foundation and load test methodology; 

9. Interpretation of load test results and recommendations; and 

10. Foundation load test report. 

 

2.7 EARTH RETAINING STRUCTURES 

A Retaining Wall is normally required if adequate space (right-of-way) is not available for a slope.  

The DOTD has used Mechanically Stabilized Earth (MSE) Walls, Gravity Concrete Walls, Sheet 

Pile Walls, plus other types for transportation projects.  The selection of the most appropriate 

retaining wall type for the specific project requirements and site and subsurface conditions can have 

profound effects on the project cost and constructability. 

 

Every retaining wall type has a unique design procedure and generally requires the services and 

coordination of a Geotechnical Engineer and a Structural Engineer.  The following criteria are 

generally required for analysis and design of all Retaining Wall types: 

 

2.7.1 Deliverables 

Deliverables for all earth retaining structures shall include: 

 

1. Earth pressure distributions; 

2. Bearing capacity of the foundation soil or rock; 

3. Analyses for sliding and overturning and mitigation recommendations; 

4. Settlement and rotation analyses and mitigation recommendations; 

5. Drainage recommendations; 

6. Global stability analyses and mitigation recommendations; 

7. Backfill properties; 

8. Wall components/materials; 

9. Wall construction procedures; 

10. Wall layout with plan view, elevation view, typical sections, and details; 

11. Quantities table with applicable General Notes; 

12. Design life considerations; and 

13. Special Provisions. 
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2.8 Mechanically Stabilized Earth (MSE) Walls 

The AASHTO LRFD Bridge Specifications, latest edition as well as all supplements shall be 

followed for analysis and design of all MSE Walls.  The DOTD developed “MSEW Design Guide, 

G.E.D.G. No. 8”, latest edition may be used as a reference.  Only DOTD approved wall systems will 

be allowed. 

 

Additional Deliverables for MSE Walls shall be as outlined in the DOTD MSEW Design Guide and 

as required to identify the MSE specific design and construction requirements: 

 

1. Type and size of facing element; 

2. Type, size, and design length of reinforcement elements; 

3. Type of connections; 

4. Minimum embedment requirements; 

5. Backfill material requirements; and 

6. Specific requirements associated with a temporary wall, if applicable. 

 

2.8.1 Concrete Walls 

Cast-In-Place concrete gravity or cantilever walls are generally limited to small applications or 

specialized situations because of the development of more economical wall types.  Standard design 

and construction procedures are well documented in many geotechnical books and other 

publications. 

 

Deliverables for concrete walls are same as outlined under General Deliverables above. 

 

2.8.2 Sheet Pile Walls 

The resistance factors from the AASHTO Bridge Design Specifications, latest edition, shall be used 

to design sheet pile walls.  The DOTD’s “Preliminary” Design Guide titled “DOTD CANTILEVER 

SHEET PILE DESIGN GUIDELINES” may be used as a reference.  

 

Additional deliverables for sheet pile walls shall be as outlined in the DOTD Guidelines: 

 

1. Sheet pile section and type; 

2. Minimum section modulus; 

3. Minimum depth of penetration; 

4. Moment of inertia requirements; 

5. Estimated long- and short-term deflections; 

6. Anchor/tieback loads; 
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7. Long- and short-term stability including drawdown and liquefaction considerations; 

8. Complete design details of sheet piling, backfill, drainage, and connections; 

9. Corrosion protection measures; and 

10. Construction constraints. 

 

2.8.3 Other Retaining Wall Types 

Other types of retaining walls that may be appropriate for DOTD transportation projects are drilled 

shaft walls, soldier pile & lagging walls, slurry walls, anchored (tied-back) walls, soil nailed walls, 

reticulated micro pile walls, jet-grouted walls, and deep soil mixing walls.  These walls shall be 

designed using generally recognized design procedures applicable to the specific type of wall used. 

 

Note that reinforced soil slopes may, in some cases, be an economical alternative to a retaining wall. 

 

2.9 CULVERTS 

The geotechnical design review of the culvert locations shown in the plans shall consist of earth 

pressure calculations, bearing capacity analyses, settlement analyses and a constructability review of 

the culvert. Recommendations for bedding material, foundation supported options, insitu bearing 

improvements and construction procedures should be addressed. 

 

2.9.1 Deliverables 

Deliverables for culverts shall include: 

 

1. Earth pressure calculations and recommendations; 

2. Bearing capacity calculations and recommendations; 

3. Settlement and differential settlement estimates with design parameters; 

4. Recommendations for bedding material and/or other foundation support options; and 

5. Any specialized construction procedures and recommendations. 

 

2.10 Geotechnical Deliverables 

The following items shall be submitted upon completion of the project: 

 

2.10.1 Geotechnical Data Report 

For each site with only subsurface investigation being completed, the consultant shall furnish a final 

Geotechnical Data Report (GDR) detailing the investigations performed, field investigation logs, and 

results of laboratory and field test measurements.  The GDR shall include only factual data and 

should not include interpretations derived from reported measurements.  The GDR may become a 
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legally binding contract document.   The report shall be signed and sealed by a Professional Civil 

Engineer registered in the State of Louisiana, and shall include the following items, at a minimum: 

 

1) Cover letter with executive summary 

2) Table of contents 

3) Report Body containing the following sections, at a minimum: 

a. Project Description 

i. Summary of subsurface investigation 

ii. Summary of laboratory testing performed 

b. Subsurface Conditions 

i. Generalized subsurface profile 

ii. Summary of groundwater conditions 

4) Appendix containing the following items, at a minimum: 

a. Boring plan 

b. General bridge plan & profile sheet 

c. Half-size soil boring logs 

d. Laboratory test data sheets, including extrusion logs, stress vs. strain plots for triaxial 

testing, consolidation test deformation vs. time plots (when applicable), Atterberg 

Limit worksheets, etc. 

 

2.10.2 Geotechnical Interpretation Report (Geotechnical Design Report) 

For each site where design is performed, the consultant shall furnish a final Geotechnical 

Interpretation Report (GIR) detailing assumptions, design methodologies, and final 

recommendations.  The report shall be signed and sealed by a Professional Civil Engineer registered 

in the State of Louisiana, and shall include the following items, at a minimum: 

 

5) Cover letter with executive summary describing the structure type, loads, and foundation 

lengths 

6) Table of contents 

7) Report Body containing the following sections, at a minimum: 

a. Project Description 

i. Summary of structure type 

ii. Summary of subsurface investigation 

iii. Summary of laboratory testing performed 
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b. Subsurface Conditions 

i. Generalized subsurface profile 

ii. Summary of groundwater conditions 

c. Design Analyses 

i. Summary of design codes and specifications followed 

ii. Description of analysis method(s) used 

iii. Design Recommendations  

iv. Brief construction recommendations, identification of potential difficult 

construction conditions, etc.  

8) Appendix containing the following items, at a minimum: 

a. Boring plan 

b. General bridge plan & profile sheet 

c. Half-size soil boring logs 

d. Interpreted soil profile used for design 

e. Design plots 

f. Laboratory test data sheets, including extrusion/field logs, stress vs. strain plots for 

triaxial testing, consolidation test deformation vs. time plots (when applicable), 

Atterberg Limit worksheets, etc. 

 

2.10.3 Report Format 

Each report shall be submitted in electronic format as a searchable .pdf file with bookmarks denoting 

the various sections of the report.  Report body, charts, and figures shall be generated directly from 

the source applications in order to minimize file size.  Documents scanned as raster images shall only 

be used when no other option exists for their inclusion into the report.  All pages shall print to either 

8.5” x 11” or 11” x 17” without scaling or adjustment. 

 

2.10.4 Geotechnical Data 

All geotechnical data shall be furnished to DOTD adhering to the DOTD’s standard gINT schema, 

either as a .gpj file, or as an Excel spreadsheet capable of being imported into gINT. 

 

2.10.5 Soil Boring Logs 

In addition to including boring logs (8.5”x11” or 11”x17”) in the GDR and GIR, the logs shall also 

be included in the plans as signed and sealed full-size sheets (22”x34”) submitted in .pdf format.  
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2.11 CONSTRUCTION MONITORING 

The following sections describe the various types of construction monitoring that can be expected 

on DOTD projects. 

 

2.11.1 Pile Foundations 

The pile foundation construction scope of work shall consist of providing the following geotechnical 

services during the construction phase of the project: 

 

1. Hammer approval utilizing the Wave Equation analyses (if alternate hammer approval 

method is not specified); 

2. Dynamic monitoring the installation of test piles, monitor piles, indicator piles and/or 

production piles with the Pile Driving Analyzer (PDA); 

3. Analysis of PDA data utilizing CAPWAP AND GRLWEAP; 

4. Generating bearing capacity graphs (Inspector’s Charts); 

5. Recommending pile driving criteria; and 

6. Recommending final pile tip elevations based on the results of load tests and/or dynamic 

analyses. 

 

The dynamic pile monitoring includes supplying all equipment, strain gages, and accelerometers to 

collect data.  The data collected for potential pile damages and providing pile driving assistance shall 

be analyzed and interpreted to determine the pile resistance. 

 

The deliverables for construction monitoring of pile foundations shall include the following: 

 

1. Hammer approval documentation; 

2. PDA testing and analysis report with (1) PDA plots of pile capacity, driving stresses and 

energy transfer; (2) CAPWAP pile capacity summary table; and (3) Inspector’s charts; 

3. All electronic files related to PDA testing and CAPWAP analyses; and 

final pile tip elevations and order length recommendations. 

 

2.11.2 Drilled Shaft Foundations 

The drilled shaft foundation construction scope of work shall include the construction monitoring 

items outlined in the DOTD Guide titled “Drilled Shaft Foundation Construction Inspectors Manual” 

plus any special considerations specified in the Plan Notes and Section 803 of the Louisiana Standard 

Specifications for Roads and Bridges.  
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The Deliverables for construction monitoring of drilled shafts shall include those required in the 

guide manual and the following: 

 

1. Comments/recommendations on Contractor’s “Drilled Shaft Installation Plan”; 

2. Drilled shaft soil/rock excavation logs; 

3. Drilled shaft slurry logs; 

4. Drilled shaft concrete placement logs; 

5. Theoretical concrete volume vs. actual concrete volume graph; 

6. Interpreted shaft diameter vs. depths (elevations); 

7. Excavation rate and concrete placement rate vs. depths (elevations); 

8. Inspection report with (1) Description of drilling method, clean-out methods, bottom 

inspection methods and findings and concrete placement and effectiveness; (2) Record of 

slurry properties (if applicable); and (3) description of difficulties encountered; and 

9. Integrity testing (cross-hole sonic logging or other) interpretation and recommendations. 

 

2.11.3 Other Foundations 

The scope of work for other foundations and the deliverables shall be as recommended in the 

geotechnical analysis & design recommendations report. 

  

2.12 GEOTECHNICAL INSTRUMENTATION 

The objective of geotechnical instrumentation in construction monitoring is to record and interpret 

the Instrumentation data and compare actual soil behavior to that predicted by design.  Each type of 

Instrumentation has an intended purpose and allows major decisions to be made by Construction 

Managers that affect construction safety (prevent major failures), scheduling, and construction costs.  

No instrumentation shall alter the performance of the geotechnical design.  The usual Instrumentation 

specified to monitor foundation performance on projects where stability and settlement are critical 

are slope inclinometers, piezometers, and settlement devices.  The geotechnical analysis & design 

recommendations report should recommend an instrumentation layout and the frequency of readings. 

 

2.12.1 Deliverables 

The deliverables for geotechnical instrumentation shall include: 

 

1. Plan and elevation location, details, and applicable notes for all instrumentation; 

2. Specifications for furnishing, installation, monitoring, and reporting for all 

instrumentation; 

3. Graphical presentation of lateral movement data and action recommendations; 

4. Graphical presentation of actual field settlement data and action recommendations; and 
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5. Interpretation of other instrumentation data as recommended in the geotechnical analysis 

& design recommendations report and action recommendations. 

  

2.13 Other Geotechnical Features 

Construction Monitoring and Construction Inspection of other geotechnical features such as 

Embankments and Excavation Earthwork, Drilled Shafts, Earth Retaining Structures, Soil 

Stabilization, etc. in the project shall be as required by the DOTD Standard Specifications.  If special 

Construction Inspection and/or Monitoring are required for special Geotechnical features, they will 

be as recommended in the “Geotechnical Analysis & Design Recommendations Report,” 

Construction “Plan Notes,” and “Special Provisions.” 

 

3.0 LIST OF PUBLISHED GEOTECHNICAL DOTD REPORTS AND FORMS PLUS 

OTHER TECHNICAL REFERENCES 

Most of the following can be obtained at the DOTD web site (www.dotd.state.la.us) or at the FHWA 

Bridge/Geotechnical web site (www.fhwa.dot.gov/bridge). 

 

3.1 DOTD Reports and Forms “Latest Editions” 

DOTD references include, but are not limited to, the following: 

 

1. AASHTO LRFD Bridge Design Specifications, latest edition and supplements; 

2. Standard Specifications; 

3. Bridge Design Manual; 

4. Road Design Manual; 

5. Hydraulics Manual; 

6. Drilled Shaft Foundation Construction Inspection Manual; 

7. Drilled Shaft Construction Logs; 

8. MSEW Design Guide, Geotechnical Engineering Design Guide (G.E.D.G.) No. 8; 

9. LTRC “PILECPT” Software; 

10. Pile and Driving Equipment Data Form; 

11. LADOTD Geotechnical Design Manual (In Progress) 

3.2 Other Technical References: 

The DOTD has used the following as technical references and guidelines in the design and 

construction monitoring of Geotechnical features for DOTD projects in the past and are 

recommended for use by the Geotechnical Engineering consultant community. This list is not all 

encompassing and other publications may be used and referenced.  Additions will be made as this 

Document is updated.   

http://www.fhwa.dot.gov/bridge
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1. FHWA. (1997). Soils and Foundations Reference Manual Vol I and Vol II. Washington, 

D.C.: Federal Highway Adminstration, U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default  

2. FHWA. (1998). Geosynthetic Design and Construction Guidelines Manual. Washington, 

D.C.: Federal Highway Adminstration, U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default  

3. FHWA. (1998). Geotechnical Instrumentation Manual. Washington, D.C.: Federal 

Highway Adminstration, U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default  

4. FHWA. (2001). Subsurface Investigations - Geotechnical Site Characterization 

Reference Manual for NHI 132031 . Washington, D.C.: Federal Highway Adminstration, 

U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default  

5. FHWA. (2006). Soils and Foundations Reference Manual Vol I and Vol II. Washington, 

D.C.: Federal Highway Adminstration, U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default  

6. FHWA. (2016). Geotechnical Engineering Circular 5 (GEC 5) - Evaluation of Soil and 

Rock Properties. Washington, D.C.: Federal Highway Adminstration, U.S. Dept. of 

Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/pubs/nhi16072.pdf  

7. FHWA. (2002). Geotechnical Engineering Circular 6 (GEC 6) – Shallow Foundations. 

Washington, D.C.: Federal Highway Adminstration, U.S. Dept. of Transportation. 

Retrieved https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default  

8. FHWA. (2015). Geotechnical Engineering Circular 7 (GEC 7) – Soil Nail Walls. 

Washington, D.C.: Federal Highway Administration, U.S. Dept. of Transportation. 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default  

9. FHWA. (2018). Geotechnical Engineering Circular 10 (GEC 10) – Drilled Shafts: 

Construction Procedures and LRFD Design Methods.  Washington, D.C.: Federal 

Highway Administration, U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default  

10. FHWA. (2016). Geotechnical Engineering Circular 11 (GEC 11) - Design and 

Construction of Mechanically Stabilized Earth Walls- Vol. I and Vol. II. Washington, D.C.: 

Federal Highway Administration, U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/pubs/nhi10024/ 

11. FHWA. (2016). Geotechnical Engineering Circular 12 (GEC 12) - Design and 

Construction of Driven Pile Foundations. Washington, D.C.: Federal Highway 

Administration, U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/pubs/gec12/index.cfm  

12. FHWA. (2018). Geotechnical Engineering Circular 13 (GEC 13) - Ground Modification 

Methods Reference Manual -  Vol. I and Vol. II. Washington, D.C.: Federal Highway 

Administration, U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
https://www.fhwa.dot.gov/engineering/geotech/pubs/nhi16072.pdf
https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
https://www.fhwa.dot.gov/engineering/geotech/pubs/nhi10024/
https://www.fhwa.dot.gov/engineering/geotech/pubs/gec12/index.cfm
https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
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13. FHWA. (2016). Geotechnical Engineering Circular 14 (GEC 14) – Assuring Quality in 

Geotechnical Engineering Documents. Washington, D.C.: Federal Highway 

Adminstration, U.S. Dept. of Transportation. Retrieved from 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default  

14. Soil Slope and Embankment Design, Reference Manual, FHWA-NHI, 2003; 

15. EM 1110-2-2504 Design of Sheet Pile Walls US Army Corps, 1994;           

16. NAVFAC Design Manuals, DM 7.1, DM 7.2 and DM7.3, May 1982; and 

17. USS Steel Sheet Pile Design Manual. 

18. AASHTO. (2017). AASHTO LRFD Bridge Design Specifications, Eighth Edition. 

Washington, D.C.: American Association of State Highway and Transportation Officials. 

19. LADOTD. (2000). Construction of Geotechnical Boreholes and Groundwater 

Monitoring Systems. Baton Rouge: Louisiana Department of Transportation & Louisiana 

Department of Environmental Quality. Retrieved from 

http://www.dnr.louisiana.gov/assets/OC/env_div/gw_res/200010_GREENBOOK.pdf 

20. LADOTD. (2010). Bridge Design Technical Memorandum No. 21 (BDTM.21) - DOTD 

Policy for Predicting the Scour Elevation for Bridges. Baton Rouge: Louisiana 

Department of Transportation and Development. Retrieved from 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/

Technical-Memoranda.aspx    

21. LADOTD. (2018). Bridge Design Technical Memorandum No. 32 Rev. No. 3 

(BDTM.32.3). Baton Rouge: Louisiana Department of Transportation and Development. 

Retrieved from 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/

Technical-Memoranda.aspx  

22. Titi, H. H., & Abu-Farsakh, M. Y. (1999). LTRC Project No. 98-3GT: Evaluation of 

Bearing Capacity of Piles from Cone Penetration Test Data. Baton Rouge: Louisiana 

Transportation Research Center, Louisiana Department of Transportation and 

Development. Retrieved from http://www.ltrc.lsu.edu/pdf/Pile-CPT-Final-Report.pdf 

23. Tumay, M. T., Abu-Farsakh, M. Y., & Zhang, Z. (2008). From Theory to Implementation 

of a CPT_Based Probabilistic and Fuzzy Soil Classification. Electronic Journal of 

Geotechnical Engineering (EJGE). 

 

ELECTRONIC DELIVERABLES 

 

Consultant hereby agrees to produce electronic deliverables in conformance with DOTD Software 

and Deliverable Standards for Electronic Plans document in effect as of the effective date of the most 

recent contract action or modification, unless exempted in writing by the Project Manager. 

Consultant is also responsible for ensuring that sub-consultants submit their electronic deliverables 

in conformance with the same standards.  DOTD Software and Deliverable Standards for Electronic 

Plans document and DOTD CAD Standards Downloads are available via links on the DOTD web 

site. 

 

https://www.fhwa.dot.gov/engineering/geotech/library_listing.cfm?sort=default
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Consultant shall apply patches to CAD Standard Resources and install incremental updates of 

software as needed or required.  Consultant hereby agrees to install major updates to software 

versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 

software versions shall be applied per directive or approval of the DOTD Design Automation 

Manager.  Such updates will not have a significant impact on the plan development time or project 

delivery date, nor will they require Consultant to purchase additional software.  Prior to proceeding 

with plan development, Consultant shall contact the Project Manager for any special instructions 

regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, including 

DOTD plan-development Manuals, the Digital Plan Delivery Standard governs.  Consultant is 

responsible for contacting the Project Manager should questions arise. 

Consultant shall upload (or check in) electronic deliverables directly into the DOTD ProjectWise 

repository at each plan delivery milestone.  Consultants are responsible for performing certain 

operations at each milestone including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards and 

procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied in 

signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 

notify Consultant regarding the availability of two automatically-generated informational reports in 

ProjectWise.  These reports document the completion status and other information regarding 

indexing attributes and CAD standards.  Consultants shall take these reports into account and make 

any necessary adjustments to plans before the next submittal milestone; or sooner, if directed by the 

Project Manager. 
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 

 

The following requirements must be met at the time the proposal is submitted: 

 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 

in the state of Louisiana.  

2. At least one (1) principal or other responsible member of the prime consultant shall be 

currently registered in Louisiana as a professional engineer in civil engineering. 

3. At least one (1) principal or responsible member of the prime consultant shall be a 

professional engineer, registered in the state of Louisiana, with at least ten (10) years of 

experience in responsible charge of geotechnical engineering projects. 

4. At least two (2) professional engineers, registered in the state of Louisiana, with a minimum 

of five (5) years of experience in geotechnical engineering. 

5. At least one (1) laboratory manager with a minimum of five (5) years of experience in 

geotechnical laboratory testing.  

6. At least one (1) field crew driller/supervisor with a minimum of ten (10) years of experience; 

with at least five (5) years demonstrated within the state of Louisiana.  

7. At least one (1) professional land surveyor, registered in the state of Louisiana, with three 

(3) years of experience in conducting topographic surveys, property surveys, and preparing 

right-of-way maps.  

 

MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS,  

UNLESS STATED OTHERWISE BELOW. 
 

MPR Nos. 1 through 3 may be met by the same person. 

MPR Nos. 6 and 7 may be satisfied through the use of a sub-consultant(s). 

 

NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE 

ENSURE THE RÉSUMÉ REFLECTS REQUIRED EXPERIENCE AS REQUESTED. 

 

 Please note the number of MPRs are minimal; however, all relevant personnel necessary to 

perform the Scope of Services must be identified in the prime consultant’s DOTD Form 24-102.  

 The Prime Consultant shall use Section No. 12 and Section No. 16 of the DOTD Form 24-102 to 

convey the organizational structure and plan on how to timely deliver all the requirements and 

deliverables identified in the Scope of Services and allow DOTD to assess the consultant’s ability 

to successfully complete this project.  

 All relevant personnel and support staff necessary to perform the Scope of Services, shall be 

identified in Section No. 12 and their resumes included in Section 14 of the DOTD Form 24-102.  

This includes both individuals designated as satisfying MPRs and individuals not designated as 

satisfying MPRs but relevant to the contract. 
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GEOTECHNICAL EXPLORATION AND LABORATORY REQUIREMENTS 

 

1. The prime consultant should provide a summary of any relevant laboratory accreditations and 

qualifications that may be pertinent for this contract. At a minimum, the team should maintain 

AASHTO accreditations for the test methods listed in the table below.  Any additional 

accreditations may prove advantageous in the scoring of the PROPOSAL. The prime consultant 

shall maintain the geotechnical laboratory and shall identify in the Form 24-102 Section 16 the 

office to perform work.  The laboratory accreditation certificate must be submitted with DOTD 

Form 24-102 for the following test methods: 

 

2. The consultant or consultant’s sub shall be a licensed water well driller in the State of Louisiana.  

Water well license certificate shall be submitted with DOTD Form 24-102.   

 

Consultant shall address in Section 16 of DOTD Form 24-102 how they plan to meet the 

minimum accreditation requirements.  All requirements shall be verified prior to Task Order 

execution unless prior approval is obtained from the Pavement & Geotechnical Design 

Administrator.

ASTM Description 

D 4318 Standard Test Methods for Liquid Limit, Plastic Limit, and Plasticity Index of 

Soils 

D 2435 Standard Test Methods for One-Dimensional Consolidation Properties of Soils 

Using Incremental Loading 

D 2216 Standard Test Methods for Laboratory Determination of Water (Moisture) 

Content of Soil and Rock by Mass 

D 2850 Standard Test Method for Unconsolidated-Undrained Triaxial Compression 

Test on Cohesive Soils 

D 1140 Standard Test Methods for Determining the Amount of Material Finer than 75-

m (No. 200) Sieve in Soils by Washing 
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ATTACHMENT C – SECONDARY SELECTIONS FOR TASK ORDERS 

 

Procedures for selecting among IDIQ contracts for issuance of Task Orders - Section 67 

If proposed new TO is to be issued for the purpose of extending services related to services 

performed under a previously issued TO by a particular consultant with whom DOTD has an 

existing IDIQ contract containing the appropriate scope of services and with time and funding 

capacity available sufficient to support the issuance of the new TO under said contract, then that 

consultant’s contract will be tasked.    

Otherwise, when more than one IDIQ is available for the provision of the services required, the 

following procedure will be employed to determine which of the IDIQ contracts will be tasked.   

1. Identify all IDIQ contracts that apply – type/scope of work in contract 

a. If applies, move to next step  

b. If does not apply, then cannot use the contract 

 

2. Determine if there is sufficient time remaining on the contract to complete the work 

a. If yes, proceed to next step 

b. If no, then cannot use the contract 

 

3. Determine if there is sufficient compensation remaining on contract to complete the work 

a. If yes, proceed to next step 

b. If no, cannot use the contract 

 

4. Determine if specialty tasks and /or special equipment/assets are required or if timing of 

performance is critical 

a. If specialty equipment is required, rate the consultants based on their equipment 

capabilities as follows:  

i. Rating = 2: If the specialty equipment is possessed in-house and in-state;  

ii. Rating = 1: If the specialty equipment must be obtained from a third party 

or another state; or 

iii. Rating = 0: If the specialty equipment is unavailable. 

If equipment is unavailable, the consultant should not or is not able to perform the 

work, as needed, do not use the contract.  Document the reasons, e.g., the consultant 

is less experienced with the type of task(s), does not have assets on hand available 

to dedicate to the task(s), past performance indicates that the consultant may have 

difficulty with pertinent task(s), the consultant has multiple jobs ongoing for DOTD 

such that timeliness may be an issue, etc. 

b. If no specialty tasks or timeliness issues are present, then proceed to the next step. 
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5. Determine if specialized expertise is critical 

a. If specialized expertise is required, rate the consultants based on their capabilities 

as follows:  

i. Rating = 2: If the expertise is in-house and in-state;  

ii. Rating = 1: If the specialty equipment must be obtained from a third party 

or another state; or 

iii. Rating = 0: If the specialty equipment is unavailable. 

If expertise in unavailable, the consultant should not or is not able to perform the 

work, as needed, do not use the contract.  Document the reasons, e.g., the consultant 

is less experienced with the type of task(s), does not have expertise on hand 

available to dedicate to the task(s), past performance indicates that the consultant 

may have difficulty with pertinent task(s), the consultant has multiple jobs ongoing 

for DOTD such that timeliness may be an issue, etc. 

b. If no specialized expertise is needed, then proceed to the next step. 

 

6. Does the Consultant have familiarity with the specific project?  

i. Rating = 3: If the Consultant has worked on the project.  

ii. Rating = 0: If the Consultant has not worked on the project. 

7. How is the Consultant currently performing on existing Task Orders? 

i. Rating = 3: Consistently exceed expectations.  

ii. Rating = 2: Meets and often exceeds performance expectations.  

iii. Rating = 1: Meets expectations, but with needed improvements. 

iv. Rating = 0: Significant improvements needed. 

8. If the consultants are equal on all other criteria, then select the contract with the most 

available compensation, with due consideration given to the risks involved and the needs 

of the project. 

 

9. Once a selection for a TO is made, a spreadsheet will be prepared by the Project Manager 

justifying the selection of a particular consultant for an individual TO. The memo will be 

signed by the appropriate Section Head, approving the selection. 

 


