
ADVERTISEMENT FOR ENGINEERING RELATED SERVICES 

MAY 28, 2025 

 

ADDENDUM NO. 1, JUNE 9, 2025 

PARISH CONTRACT NO. 2025-118 

STATE PROJECT NO. H.003855 

FEDERAL AID PROJECT NO. H003855 

ENTITY CONTRACT FOR CONG RELIEF WINFIELD ROAD 

BOSSIER PARISH 

 

DBE GOAL = 4% 

 

PURPOSE 

 

The Bossier Parish Police Jury is soliciting qualification statements from qualified consultants 

(“the consultant”) with expertise in Surveying and Engineering Consultant Services.  The qualified 

consultant shall be responsible for providing the general tasks as described more specifically in 

the Scope of Services for the purpose of improving congestion in Bossier Parish.  

 

Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department 

of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms 

to provide engineering and related services.  Consultants who are a Louisiana or foreign LLC 

or corporation should be appropriately registered with the Louisiana Secretary of State, as 

contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If 

a consultant is not in good standing in accordance with those provisions, it may be subject to 

consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of 

LAPELS must be met at the time the proposal is submitted.  Prime consultants must be 

registered with the Louisiana Secretary of State and the Federal Government, using 

SAM.gov, prior to contract execution. 

 

One (1) proposal will be selected for the contract solicited per this advertisement.  Only one (1) 

BPPJ Standard Submittal Form proposal is required for this advertisement, and it represents the 

prime consultant’s qualifications and those of any and all sub-consultants proposed to be used for 

the referenced contract(s).  Each sub-consultant shall complete their own BPPJ Standard 

Submittal Form. When directed, sub-consultants should indicate “See prime’s BPPJ Standard 

Submittal Form” as instructed within the form. All completed sub-consultant forms shall be 

compiled and included behind the prime consultant’s submittal form as a single, complete 

submission from the prime consultant. All identifying contract number(s) should be listed on the 

Form.   

Request for Qualification Statements (RFQ) will be received by DOTD until the hour of 

2:00 P.M., Wednesday, June 25, 2025. Interested parties are directed to the DOTD website: 

http://wwwapps.dotd.la.gov/engineering/ccs/cppr/ccs_advertisements.aspx#gsc.tab=0 

https://www.sos.la.gov/Pages/default.aspx
https://www.lapels.com/
https://www.lapels.com/
https://sam.gov/
https://linkprotect.cudasvc.com/url?a=http%3a%2f%2fwwwapps.dotd.la.gov%2fengineering%2fccs%2fcppr%2fccs_advertisements.aspx%23gsc.tab%3d0&c=E,1,cD-9_vHPqwspVEHSVckn695nyPXe52SQjkbOan1NFwfWBPvx-jl9IZJyLplw2e3bfSU4I4Xd27GMR17NPM9sP4a4pwntSqugGrZOBSF6foAWOhYu8hali83GmeQ9&typo=1
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The BPPJ Standard Submittal Form PDF file shall be labeled “2025-118 Consultant’s name”, 

and must be received no later than 2:00 p.m. Central Time by DOTDConsultantAds80@la.gov 

via email on Wednesday, June 25, 2025. 

The PDF file must be attached in the email or as a hyperlink in the email or as an email through 

third-party file transfer websites such as Dropbox or WeTransfer.  

 

Please note that delivery failure may occur on email files exceeding 25MB uncompressed. In 

addition, all emails are scanned for cybersecurity threats prior to delivery to 

DOTDConsultantAds80@la.gov; therefore, allow sufficient time for this process to take place 

when submitting your proposal. 

Questions regarding the package should be emailed no later than 2:00 P.M., June 18, 2025 to 

DOTDConsultantAds80@la.gov. Responses to all questions will be provided to all original 

plan holders via addendum.  

 

The contract will be between the selected consultant and Bossier Parish Police Jury, referred to 

as the “Entity”.  

 

SCOPE OF SERVICES 

 

The general tasks to be performed by the consultant for this contract are described more 

specifically in Attachment A, which is incorporated herein by reference.  

          

The consultant shall perform the work in accordance with the requirements of this advertisement 

and the resulting contract.  Deliverables shall be in such format as required in Attachment A.  The 

work performed by the consultant shall be performed in a manner consistent with that degree of 

care and skill ordinarily exercised by members of the same profession currently practicing under 

similar circumstances. 

 

MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
The requirements set forth in Attachment B must be met at the time the proposal is submitted.   

 

EVALUATION CRITERIA 
 

The criteria to be used by BPPJ in evaluating responses for the selection of a consultant to perform 

these services are listed below: 

 

1.  firm experience on similar projects, weighting factor of four (4); 

2.  staff experience on similar projects, weighting factor of four (4); 

3.  firm size as related to the project magnitude, weighting factor of three (3); 

4.  past performance on similar projects, weighting factor of six (6)*; 

5.  current work load with BPPJ, weighting factor of two (2);  

6.  approach and methodology, weighting factor of six (6). 

 

*The consultant is to identify in the table below those evaluation disciplines consistent with the 

approach and methodology proposed in the submittal.   

mailto:DOTDConsultantAds80@la.gov
mailto:DOTDConsultantAds80@la.gov
mailto:DOTDConsultantAds80@la.gov
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THE FOLLOWING TABLE MUST BE COMPLETED.  

INCLUDE ONLY ONE TABLE AT THE END OF THE  

PRIME CONSULTANT’S SUBMITTAL FORM 

 

Sub-consultants are allowed to be used for this proposal.  Fill in the table by identifying only 

those evaluation disciplines consistent with the approach and methodology proposed in 

submittal, the name of each firm that is part of the proposal, and the percentage of work in each 

past performance evaluation discipline to be performed by that firm.  The percentage estimated 

for each evaluation discipline is for evaluation purposes only and will not control the actual 

performance or payment of the work. The percentages for the prime and sub-consultants must 

total 100% for each past performance evaluation discipline, as well as the overall total percent 

of the contract.                                 (Add rows and columns as needed) 

Past Performance 

Evaluation 

Discipline(s) 

% of 

Overall 

Contract 

Prime Firm B Firm C Firm D Firm E Each 

Discipline 

must total 

to 100%   
     100% 

       100% 

       100% 

Identify the percentage of work for the overall contract to be performed by the prime 

consultant and each sub-consultant. 

Percent of Contract 100%      ------ 

*The past performance evaluation disciplines are: Road, Bridge, Traffic, CE&I/OV, Geotech, 

Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and/or 

Other (please specify).   

 

If sub-consultants are used, the prime consultant can perform less than 50% of the work, but none 

of the sub-consultants can perform a larger percentage of the overall contract than the prime 

consultant. 

 

Proposals will be evaluated as set forth in the “Evaluation Criteria” section of this advertisement.  

The evaluation will be by means of a point-based rating system. Each of the above criteria will 

receive a rating on a scale of one (1) through five (5). The rating will then be multiplied by the 

corresponding weighting factor.  The rating in each category will then be added to arrive at the 

proposal’s final rating. 

 

BPPJ’s Project Evaluation Team (PET) will be responsible for performing the above described 

evaluation, and will present a shortlist of the three (3) (if three are qualified), highest rated 

consultants.  The BPPJ will select the top rated consultant from the shortlist.    

 

RULES OF CONTACT UPON ADVERTISEMENT 

 

BPPJ is the single source of information regarding the contract selection.  Any official 

correspondence will be in writing, and any official information regarding the contract will be 

disseminated by DOTD’s designated representative via DOTD’s website.  The following rules of 

contact will apply during the contract selection process, commencing on the advertisement posting 
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date and ceasing at the time of final contract selection.  Contact includes face-to-face 

communication, the use of a telephone, facsimile, electronic mail (email), or formal or informal 

written communications with BPPJ.  Any contact determined to be improper, at the sole discretion 

of BPPJ, may result in the rejection of the proposal. 

 

Consultants and consultant organizations shall correspond with BPPJ regarding this advertisement 

only through the email address designated herein; DOTDConsultantAds80@la.gov and during 

BPPJ sponsored one-on-one meetings. 

 

No consultant, or any other party on behalf of a consultant, shall contact any BPPJ employee, other 

than as specified herein.  This prohibition includes, but is not limited to, the contacting of: 

department, office, or section heads, project managers, members of the evaluation teams, and any 

official who may participate in the decision to award the contract resulting from this advertisement. 

 

BPPJ will not be responsible for any information or exchange that occurs outside the official 

process specified above. 

 

By submission of a proposal to perform services pursuant to this advertisement, the 

consultant agrees to the communication protocol herein. 

 

PROJECT TIME 

 

The overall time for the completion of the scope of services is estimated to be 1.5 years.  

 

COMPENSATION 
 

The compensation payable to the consultant for all services rendered in connection with this 

contract is estimated at $3,204,628.  This estimate will be used for grading purposes only.  Actual 

compensation will be determined by BPPJ based on work hours negotiated between BPPJ and the 

selected consultant.  Within fifteen (15) calendar days of notification of selection, a kick-off 

meeting will be held with the selected consultant and appropriate BPPJ personnel. The selected 

consultant will be required to submit a work hour proposal within thirty (30) calendar days 

following the notification of selection.  All negotiations must be completed within the timeframe 

set forth in the Consultant Contract Services Manual. 

 

Payment will be made based on lump sum, specific rates of compensation, and unit cost of work. 

 

DIRECT EXPENSES 
 

To the extent that the consultant is allowed to claim reimbursement for direct expenses, all direct 

expense items that are not paid for in the firm’s indirect cost rate, and are, needed and will be 

consumed during the life of the contract must be identified by the consultant during contract 

development.  The acquisition or rental of standard equipment or resources to be used in the 

provision of services rendered for this contract will not be considered for payment under direct 

expenses (e.g., vehicles for construction engineering and inspection (CE&I) inspectors).    

 

mailto:DOTDConsultantAds80@la.gov
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The consultant should own most of the equipment required to provide the work and services. The 

cost of this equipment should be included in the consultant's indirect cost rate. Equipment may be 

considered “specialized” if it cannot be considered standard equipment for that particular 

consultant’s normal operating business needs. If a consultant believes special equipment is needed 

for the contract, the consultant must inquire through the Question and Answer process, as provided 

herein, whether the identified item will be considered specialized equipment for the individual 

contract. 

 

All travel related expenses will be compensated under direct expenses, and will be in accordance 

with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 

Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 

vehicle usage will be based on actual miles traveled directly and exclusively related to project 

needs.  Vehicle rental rates will require prior approval from the PM.  

 

QUALITY ASSURANCE/QUALITY CONTROL 

 

The Scope of Services provided in Attachment A includes design of one (1) or more bridges 

and/or component parts thereof. The prime consultant shall submit a bridge design QA/QC 

plan document specifically developed for this contract. The QA/QC plan document must 

comply with the minimum requirements in the DOTD Bridge Design Section Policy for QA/QC 

as stated in Part I, Chapter 3 of the DOTD Bridge Design & Evaluation Manual (BDEM).  The 

grading instructions, the rating matrix, and the grading sheet for the QA/QC plan document are 

included in Appendix G of the BDEM Part I, Chapter 3 – Policy for QA/QC. The QA/QC plan 

document shall be prepared to address all evaluation criteria included in the rating matrix. The 

QA/QC plan document must be implemented for all bridge design activities in both design phase 

and construction support phase of the contract.  The prime consultant is fully responsible for 

QA/QC of their work as well as the work of all sub-consultants.  All project submittals must 

include a QA/QC certification that the submittals meet the requirements of the QA/QC plan 

document.   

 

If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 

requirements in Attachment A control. 

 

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 

 

As part of BPPJ’s on-going commitment to high quality traffic engineering reports, a traffic 

engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 

to work on these projects.  When traffic is included as a discipline on which past performance is 

evaluated, for consultants performing traffic engineering services (i.e., traffic analysis throughout 

all project stages and/or QC of traffic analysis), appropriate personnel must successfully complete 

the three (3) modules of the Traffic Engineering Process and Report Course offered by Louisiana 

Transportation Research Center (LTRC).  This Course must be completed no later than the time 

the proposal is submitted or show proof of registration for the Course from the LTRC’s 

Registration site. Copies of training certificates or proof of registration are to be included in 

the proposal.”  It will be the prime consultant’s responsibility to ensure their staff and sub-

https://www.dotd.la.gov/media/pnob4con/03-ch-3-qc_qa.pdf
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consultants complete the training.  Copies of training records may be obtained from the LTRC 

website https://registration.ltrc.lsu.edu/login. 

 

WORK ZONE TRAINING REQUIREMENTS 

 

As part of BPPJ’s on-going commitment to work zone safety, required work zone training courses 

must now be taken every four (4) years in order for personnel to remain eligible to work on 

projects.  For consultants performing preconstruction services (e.g., design, survey, subsurface 

utility, geotechnical, traffic, bridge inspection, environmental services), appropriate personnel 

must successfully complete these courses.  In general, the person in responsible charge of traffic 

control plans shall be required to have Traffic Control Supervisor training.  For preconstruction 

field services performed within the clear zone, at least one (1) member of the field crew shall have 

Traffic Control Supervisor or Traffic Control Technician training.  The consultant should identify 

all personnel listed in the staffing plan for the contract who have completed the appropriate work 

zone training courses. All preconstruction work zone training requirements shall be met prior to 

contract execution.  It will be the prime consultant’s responsibility to ensure their staff and sub-

consultants have the appropriate work zone training. 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content of DOTD 

and will be prepared in accordance with the latest applicable editions, supplements, and revisions 

of the following: 

 

1. AASHTO Standards – The American Association of State Highway Transportation Officials  

2. AASHTO Highway Safety Manual  

3. AASHTO – A Policy on Geometric Design of Highways and Streets  

4. ASTM Standards 

5. Cyber Security Training 

6. DOTD – Bridge Design and Evaluation Manual (BDEM) 

7. DOTD – Complete Streets 

8. DOTD – Construction Contract Administration Manual 

9. DOT  – Consultant Contract Services Manual 

10. DOTD – Hydraulics Manual 

11. DOTD – Location and Survey Manual – REVISED OCTOBER 2023 

12. DOTD – Addendum “A” to the Location & Survey Manual 

13. DOTD – Louisiana Standard Specifications for Roads and Bridges  

14. DOTD – Materials Sampling Manual  

15. DOTD – Minimum Design Guidelines 

16. DOTD – Off-System Highway Bridge Program Guidelines 

17. DOTD – Pavement PRR Min Design Guidelines 

18. DOTD – Roadway Design Procedures and Details Manual 

19. DOTD – Stage 1 Planning/Environmental Manual of Standard Practice 

20. DOTD – Testing Procedures Manual 

https://registration.ltrc.lsu.edu/login
https://www.transportation.org/
https://www.highwaysafetymanual.org/Pages/default.aspx
https://store.transportation.org/item/collectiondetail/180
https://www.astm.org/BOOKSTORE/BOS/index.html
https://forms.gle/deZGAo5hUMWeSG4P6
https://www.dotd.la.gov/about/office-of-engineering/bridge-and-structural-design/design-manuals-memoranda/
https://dotd.la.gov/media/f1liuymi/complete-streets-policy.pdf
https://www.dotd.la.gov/media/2jndlji4/construction-administration-manual-rev-7-2018.pdf
https://www.dotd.la.gov/media/ghijof41/ccs-manual-rev-dec-2020.pdf
https://www.dotd.la.gov/media/eqinwgqb/hydraulics-manual.pdf
https://www.dotd.la.gov/media/cyslfdxl/location_and_survey_manual.pdf
https://www.dotd.la.gov/media/uv0f3zkn/location-and-survey-manual-addendum-a.pdf
https://www.dotd.la.gov/about/office-of-engineering/publications-and-downloads/specifications-and-standards/specifications/
https://www.dotd.la.gov/about/office-of-engineering/materials-and-testing/materials-sampling-manual/
http://www.dotd.la.gov/media/ucpespps/minimum-design-guidelines.pdf
https://www.dotd.la.gov/about/office-of-engineering/bridge-and-structural-design/bridge-design-documents/off-system-bridge-program-documents-and-forms/
http://www.dotd.la.gov/about/office-of-engineering/road-design/pavement-preservation/
http://www.dotd.la.gov/about/office-of-engineering/road-design/road-design-manual-and-forms/
https://www.dotd.la.gov/about/office-of-planning/environmental/policiesmanuals/
https://www.dotd.la.gov/about/office-of-engineering/materials-and-testing/testing-procedure-manual/
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21. DOTD – Traffic Engineering Manual 

22. DOTD – Traffic Engineering Process and Report 

23. DOTD – Traffic Signal Manual  

24. e-CFR – Electronic Code of Federal Regulations (all applicable) 

25. FHWA – Bridge Inspector’s Reference Manual (BIRM) 

26. FHWA – Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD) 

27. National Electrical Safety Code (NESC) 

28. LTRC – Local Public Agency Qualification Program: Construction, Engineering and 

Inspection course 

29. NFPA 70 – National Electrical Code (NEC)  

30. NEPA – National Environmental Policy Act 

 

CONTRACT EXECUTION REQUIREMENTS 
 

The selected consultant will be required to execute the contract within ten (10) days after receipt 

of the contract. 

 

A sample of the contract provisions can be requested from BPPJ’s Purchasing Department. 

 

ATTACHMENT A – SCOPE OF SERVICES 

 

The project time is estimated at 1.5 years. 

 

The home office indirect cost rate shall be applicable to all services except as otherwise 

designated hereafter.  

 

STAGE 3: DESIGN 

 

The project scope of work includes preparing plans, specifications and design documentation for 

a new four (4) four-lane roadway from Benton Road (LA 3) to 1 mile east of the Swan Lake Road 

intersection (Phase 1, 2 and 3) and then a new two-lane roadway from 1 mile east of the Swan 

Lake Road to the intersection of Bellevue and Winfield Road (Phase 4).  The design of the project 

will be in accordance with the Selected Alignment (3R) shown in the approved Environmental 

Document. The roadway, an off system route, will consist of a four (4) lane divided highway (four 

(4) 12ft lanes with 8ft shoulders) for Phase 1-3 and two (2) 12ft lanes with 8ft shoulders with right-

of-way clearance sufficient for future widening to a four (4) lane divided highway for Phase 4. In 

addition to the roadway design, five (5) bridges will be constructed along the route. Services will 

also include topographic survey, property survey, R/W maps and geotechnical analysis and design. 

Consultant will design all four phases to sufficient detail for right-of-way acquisition. Based on 

estimated funding, it is anticipated that final design will be needed for phase 1-3. 

 

  

https://dotd.la.gov/about/office-of-engineering/traffic-engineering/manuals-and-policies/
https://dotd.la.gov/about/office-of-engineering/traffic-engineering/traffic-analysis/
https://dotd.la.gov/media/tdeph5ty/traffic-signal-manual.pdf
https://ecfr.io/
https://rosap.ntl.bts.gov/view/dot/71829
http://mutcd.fhwa.dot.gov/
https://standards.ieee.org/products-programs/nesc/
https://www.ltrc.lsu.edu/ltap/lpa_online.html
https://www.ltrc.lsu.edu/ltap/lpa_online.html
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-standards/detail?code=70
https://www.epa.gov/nepa
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Part I:  Surveying Services 

 

Topographic Survey 

 

This project is located in Bossier Parish, north of I-220 and east of Red River. A complete 

topographic survey including all utilities with depths and all drainage is required, along with finish 

floor elevations of all buildings that fall within the survey limits. This project shall be completed 

in accordance with the Location and Survey Manual and all current accepted Location and Survey 

Automation procedures. This project will extend from LA 3 to approximately 1 mile east of Swan 

Lake Road, which is identified as East West Phase 1, 2 and 3 and then from 1 mile east of the 

Swan Lake Road to the intersection of Bellevue and Winfield Road (Phase 4) along the proposed 

alignment in the attached sketch. The width of the survey and DTM are TBD. 

 

A drainage map shall be required. Please refer to the Location and Survey Photogrammetry Unit 

for detailed instructions of what is required on the drainage map. 

 

Permission of landowners shall be acquired by BPPJ before entering any property associated with 

this description. All work is to be done in English units of measurement. 

 

Title Work 

 

Shall be completed by BPPJ.   

 

Property Survey 
 

Shall consist of all Investigations, Studies, and Field Property Surveys required for the preparation 

of Base R/W Map.   
 

A property survey is necessary for each required parcel. Title take-offs for affected ownerships 

may be obtained by the surveyor if necessary to expedite the commencement of field work. 
 

Upon completion of the property survey, the consultant will notify the Location and Survey 

Administrator, in writing, and provide an electronic copy of field notes, an electronic text file 

listing coordinates and descriptions of all found monuments, a “PDF” copy of all documents 

(plats, maps, etc.) used to determine property line locations and a “PDF” copy of title take-offs 

or title research reports used to determine property line locations. Consultant shall also provide 

an electronic copy of the Property Survey in MicroStation “DGN” and Adobe “PDF” formats 

showing project centerline data, all surveyed property lines, Property monuments, existing 

right of way, and all major improvements within 50 feet of required taking lines with ties to 

project centerline. The MicroStation “DGN” file  shall be referenced to the survey control 

coordinate system. 
 

Title Updates 
 

Shall be completed by BPPJ, if the Reports are more than six months old.   
 

These Updates shall be used in the preparation of the final R/W Maps. 
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R/W Maps 
 

Consultant shall prepare a right of way map that will consist of one (1) title sheet, approximately 

thirty-five (35) plan sheets at a scale of 1”=50’, and approximately three (3) residual sheets at an 

acceptable scale to utilize the limits of those sheets. A PDF copy and two sets of paper prints of 

the 60% right of way map will be submitted for a joint plan review.  
 

Upon completion of the Final right of way map, the Consultant will provide a parcel description 

input file, the original matte films, MicroStation DGN file, PDF copy of the map, and PDF copies 

of the Title Reports used to prepare the map, The title report PDF files will be separate PDF files 

for each report, edited to include the parcel designations on the cover sheet, and named by Project 

Number, Parcel Number, and date of report.   
 

Note that all work is to be completed in English units of measurements. 
 

Title Take-Off 
 

Shall be completed by BPPJ.  

 

Submittal Schedule: 

 

Property Survey Data   150 Days from Notice to Proceed  

60% Base Right of Way Map* 90 Days after authorization to proceed with Base Maps  

Final Right of Way Map * *  45 Days after authorization to proceed with Final Maps  

* Upon receipt of the of the Property Survey, the Location and Survey Task Manager shall suspend 

the delivery schedule until issuing an authorization to proceed with 60% Base Right of Way Maps.  

** Upon receipt of the 60% Base Right of Way Maps, the Location and Survey Task Manager 

shall suspend the delivery schedule until issuing an authorization to proceed with Final Right of 

Way Maps.  

 

Part III: The development of preliminary plans for this project includes (but is not limited to) the 

following tasks: 

GEOTECHNICAL INVESTIGATION AND DESIGN SERVICES 

 

The geotechnical portion of this project will consist of furnishing geotechnical investigation 

services and foundation design for the following proposed structures.  Hereafter, all sites are 

referred to as bridge sites, regardless of whether the final design includes a bridge or box culvert. 

 

Project 

No. 
District Crossing Description 

Length 

(ft) 

Bridge 

Borings 

Subgrade 

Borings 

CPT  

Soundings 

H.003855 04 Multiple Structures Varies 17 43 7 

 

The following scope is applicable to the typical type of bridge site anticipated for this project.  The 

number of borings is estimated based on bridge length and conforms to typical DOTD practice and 

AASHTO requirements.  A shallow subgrade soil survey boring shall also be made at the end of 
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each bridge.  The Consultant shall notify BPPJ immediately if it becomes evident that a particular 

site requires geotechnical investigation and/or engineering efforts that are beyond this scope, 

including additional borings. 

  

GEOTECHNICAL INVESTIGATION 

The Consultant shall perform a geotechnical investigation consisting of soil borings, laboratory 

testing, optional cone penetrometer test (CPT) soundings, soil classification, site characterization, 

and soil boring logs.  In addition to the referenced ASTM designations, refer to FHWA 

Geotechnical Engineering Circular No. 5 (GEC 5) for best practices pertaining to geotechnical 

site characterization. 

 

Field Investigation – Bridge Borings 

The field investigation may consist of traditional soil borings with laboratory testing, or a 

combination of that along with CPT soundings (ASTM D3441, ASTM D5778).  At least one soil 

boring shall be made at each bridge site.  Cone penetrometer soundings may be used in lieu of 

additional borings, but shall not be utilized where the geology does not permit the CPT rig to 

acquire data to the depth needed to perform foundation design for the bridge.  It is the consultant’s 

responsibility to conduct a desk study prior to commencing fieldwork in order to determine the 

adequacy of the proposed fieldwork for that particular site. 

 

Borings/soundings shall be made to a minimum depth of 120 feet below existing grade; however, 

actual depths may need to be deeper depending on the anticipated foundation reactions.  Reduction 

in foundation capacity due to scour shall be considered when planning the geotechnical 

investigation. 

 

Water level readings shall be made in all soil borings.  If the field investigation requires multiple 

days to complete, at least one 24-hour water level observation shall be made.  Boring/sounding 

locations shall be located initially using a hand-held GPS.  Final coordinates and elevations shall 

be surveyed. 

 

Sampling 

Soil borings shall be made using wet/mud rotary methods below the water table, with solid-stem 

augering (ASTM D1452) permissible above the water table.  Sampling shall consist of pushing 

thin-walled Shelby tubes in cohesive soils (ASTM D1587) and Standard Penetration Testing (SPT) 

in cohesionless soils (ASTM D1586).  Continuous sampling shall be performed within at least the 

upper 10 feet, followed by either: 

 Sampling at 5-foot centers in cohesive soils, or 

 Sampling at 3-foot centers in cohesionless soils. 

 

Shelby tube sampling in cohesionless soils and SPT sampling in cohesive soils will not be allowed, 

except on a case-by-case basis where Shelby tubes cannot be pushed into very hard cohesive soils.  

When a Shelby tube is retrieved with no recovery, the hole shall be cleaned out and a SPT shall be 

performed directly below the previous sampling interval. 
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Borehole Abandonment 

Boreholes and CPT soundings shall be backfilled in accordance with all local, State, and Federal 

regulations.  Refer to the Construction of Geotechnical Boreholes and Groundwater Monitoring 

Systems Handbook for State regulations in the making of boreholes. 

 

Sample Storage and Transport 

The following practices shall be observed during transport and storage of the samples: 

 

 Cohesive samples may be extruded in the field provided they are stiff enough to be wrapped 

and transported, otherwise, samples shall be extruded at the laboratory; 

 Shelby tubes not extruded in the field shall be sealed using expansion packers to prevent 

moisture loss and disturbance; 

 Samples shall be extruded using a continuous pressure hydraulic ram.  Extrusion by any 

other method, such as water pressure, is prohibited; 

 Samples shall be extruded directly onto a sample trough, not caught by the hand; and 

 Samples shall be transported vertically in the same orientation that they were sampled.  

 

Follow ASTM D4220 for sample transportation except as noted herein. 

 

Field Logs 

Soil borings shall be logged in the field using the visual-manual method for classification (ASTM 

D2488). 

 

Field Investigation – Shallow Subgrade Soil Survey 

A subgrade soil survey boring shall be made within 100 feet of each bridge end.  Subgrade soil 

survey borings can be made utilizing continuous-flight augers, pneumatic, or direct-push sampling.  

The depth of each boring should be at least 8 feet below the finished roadway elevation or natural 

ground, whichever is greater, with additional sampling and testing requirements for areas of cut/fill 

greater than 10 feet.  In these cases of excessive cut/fill heights, the deep soil borings may be more 

appropriate. 

 

Laboratory Testing 

All laboratory testing shall conform to applicable ASTM and AASHTO test designations.   

 

Bridge Borings 

The following laboratory tests shall be performed, at a minimum: 

 

 Moisture content (ASTM D2216) – all samples; 

 Unconsolidated-undrained triaxial compressive strength (ASTM D2850) – 75% of all 

cohesive samples; 

 Atterberg Limits (ASTM D4318) – 75% of all cohesive samples; and 

 Grain size testing (ASTM D1140 and ASTM D6913) – as needed to classify granular soils.  
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If consolidation testing is needed, one-dimensional consolidation tests (ASTM D 2435) may be 

performed in cases where settlement due to fill is expected to be significant.   

 

Dry preparation methods shall not be used for any bridge or structure borings. 

 

Extrusion Logs 

While extruding soil samples from bridge borings in the lab, an extrusion log shall be made using 

the visual-manual classification method.  New pocket penetrometer readings shall be made on 

representative portions of the samples. 

 

Shallow Subgrade Soil Surveys 

The different layers of the soil strata shall be identified every foot or strata break at the discretion 

of the lab engineer of record using the AASHTO classification system (ASTM D3282, AASHTO 

M 145) and the following tests: 

 Atterberg Limits (ASTM D4318) – 100% of all cohesive samples; and 

 Moisture content (ASTM D2216) – all samples; 

 Grain size testing (ASTM D1140 and ASTM D6913) – as needed to classify granular soils; 

 Hydrometer tests (ASTM D7928) – 75% of samples; 

 Percent Organics (ASTM D2974) – as needed; and 

 pH (ASTM G51) and resistivity (AASHTO T 288) – as needed, at applicable pipe 

crossings. 

Dry preparation methods (ASTM D421) shall be used where applicable to test shallow subgrade 

soil survey samples. 

 

Site Characterization & Boring Logs 

For bridge borings, the Consultant shall use the field and laboratory data to classify the soils 

according to the Unified Soil Classification System (USCS) (ASTM D2487).  The results shall be 

presented on signed and sealed soil boring logs adhering to the standard DOTD boring log format.  

In addition to the USCS classification, the soil descriptions shall include soil consistency/strength, 

color, and other details or inclusions such as seams, nodules, organics, etc. 

 

Cone penetrometer test soundings shall be presented on signed and sealed logs adhering to the 

standard DOTD CPT log format.  This standard format presents tip resistance, side friction, pore 

water pressure, and classification based on the Zhang and Tumay method.  Examples of boring 

logs and CPT logs can be furnished upon request. 

 

Shallow Subgrade soil survey borings shall be presented in a tabular format containing all test 

results and classified using the AASHTO soil classification method. 

 

GEOTECHNICAL ENGINEERING DESIGN 

The following geotechnical design elements are anticipated for this project.  Should the project 

scope change from these assumptions, BPPJ should be notified immediately. 
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Driven Pile Design 

Driven pile foundations may be used to support proposed bridge structures.  Pile tip elevations 

shall be designed using the static equilibrium methods presented in FHWA Geotechnical 

Engineering Circular No. 12 (GEC 12).  Specifically, the Nordlund and α methods shall be used 

in cohesionless and cohesive soils, respectively. 

 

If CPT soundings are made, pile design shall also be evaluated by the Schmertmann, LCPC, and 

DeRuiter & Beringen Methods, which are presented in the final report for LTRC Project 98-3GT, 

Evaluation of Bearing Capacity of Piles from Cone Penetration Test Data (Hani and Abu-Farsakh, 

1999).  The computations can be automated using the Louisiana Pile Design by Cone Penetration 

Test software, published by LTRC and located at http://www.ltrc.lsu.edu/downloads.html.  In 

general, the most conservative pile capacity curves generated from the GEC 12 and CPT direct 

methods should be used in design in the absence of site-specific load test data. 

 

LRFD Design 

The load and resistance factor design (LRFD) method shall be used to set pile lengths.  Subsurface 

data for each bridge site shall be evaluated and divided into design “sites” (design reaches) based 

on the variability of the data.  Refer to GEC 5 for best practices on selecting sites for LRFD design.  

At a minimum, all of the following resistance factors (φ) and corresponding pile resistance 

verification methods shall be evaluated based on costs and engineering benefits: 

 

 φ = 0.80:  One Test Pile per design site with 2% (or a minimum of two) production piles 

tested using dynamic monitoring and signal matching; 

 φ = 0.65:  One Indicator Pile per design site with 2% (or a minimum of two) production 

piles tested using dynamic monitoring and signal matching; or 

 φ = 0.50:  No Test/Indicator Piles, end-of-drive pile resistance verification using the 

Modified Gates equation. 

 

Recent bid histories for estimating the costs of the various resistance factor scenarios may be found 

at: Cost Estimation and Value Engineering. 

 

Scour 

Pile design shall consider scour in accordance with Bridge Design Technical Memorandum 21 

(BDTM.21).  Per Bridge Design Technical Memorandum 32, Rev. 3 (BDTM.32.3), required 

nominal resistances shall be computed for two cases and presented on the Pile Data Tables: 

 

 The case where the pile is driven to the required tip elevation without the benefit of 

predrilling, and thus developing full side friction along its entire embedment length; and 

 The case where the contractor performs predrilling to the scour elevation in order to 

advance the pile; thus eliminating side friction within the predrill/scour zone. 

 

Note that the Louisiana Pile Design by Cone Penetration Test software does not take scour into 

account; therefore, for sites with a significant overburden effect (sand profiles), pile design using 

CPT may not be appropriate. 

 

http://www.ltrc.lsu.edu/downloads.html
https://www.dotd.la.gov/about/office-of-engineering/cost-estimation-and-value-engineering/
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Other Considerations 

Additional design considerations such as lateral loading, uplift, group effect, downdrag, etc. shall 

be addressed in accordance with GEC 12. 

 

Drilled Shaft Design 

Drilled shaft foundations may be used to support proposed bridge structures.  Shaft tip elevations 

shall be designed using the static equilibrium methods presented in FHWA Geotechnical 

Engineering Circular No. 10 (GEC 10). 

 

LRFD Design 

The load and resistance factor design (LRFD) method shall be used to set shaft lengths.  Subsurface 

data for each bridge site shall be evaluated and divided into design “sites” (design reaches) based 

on the variability of the data.  Refer to GEC 5 for best practices on selecting sites for LRFD design. 

 

Drilled shafts shall be designed with a resistance factor, φ, of 0.70, corresponding with field 

verification using bi-directional load testing.  Refer to LTRC Project 07-2GT, Calibration of 

Resistance Factors Needed in the LRFD Design of Drilled Shafts (Abu-Farsakh et al., 2010) to 

determine appropriate locally calibrated resistance factors for static design methods without load 

testing. 

 

Other Considerations 

Additional design considerations such as lateral loading, uplift, group effect, downdrag, etc. shall 

be addressed in accordance with GEC 10. 

 

Bridge Foundation Load Test Program 

If the project subsurface conditions are difficult, significant uncertainties exist in the foundation 

design, and cost savings can be predicted, a load test program may be appropriate.  Depending on 

project conditions, a load test program may be included either in the Design or in the Construction 

phase.  The load test program shall include the following: 

 

1. Location and Type of proposed load test; 

2. Design of test foundation (pile, drilled shaft, or other); 

3. Dynamic test procedures and schedules; 

4. Load increment requirements; 

5. Maximum test load; 

6. Instrumentation requirements; 

7. Load test Layout and Design Sheets for plans; 

8. Special Provisions for construction of test foundation and load test methodology; 

9. Interpretation of load test results and recommendations; and 

10. Foundation load test report. 

 

Slope Stability 

End slopes steeper than 3(H):1(V) shall be analyzed for slope stability using the Spencer method.  

A maximum resistance factor of 0.65 (equivalent minimum FoS ≈ 1.5) shall be used for typical 

conditions.  A maximum resistance factor of 0.85 (equivalent minimum FoS ≈ 1.2) is adequate for 
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rapid drawdown conditions.  All potentially critical geometry, groundwater, surface water, and 

other loading conditions shall be considered for drained and undrained conditions as applicable. 

Embankment Settlement 

The addition of fill may lead to settlement concerns of existing subsurface soils.  

Consolidation/settlement analysis may be needed to determine the amount of settlement in 

inches/feet, to estimate the time required for settlement to take place when the proposed 

embankment is constructed on the project subsurface soils, and to make appropriate Engineering 

Design Recommendations relative to consolidation settlement.  An embankment settlement 

analysis should include modeling of the appropriate borings logs and critical embankment 

geometry and determining the predicted total consolidation settlement and the predicted time rate 

to achieve only 1 inch of post-construction settlement occur.  If reaching 1 inch of post-

construction settlement is anticipated to occur in a time period greater than 5 months, 

recommendations to reduce the amount of consolidation settlement and/or to accelerate the 

settlement through the use of lightweight fills, surcharge placement, wick drains or other methods 

determined by the engineer.  If necessary, engineer should provide recommendations for a 

settlement monitoring program. 

 

Earth Retaining Structures (ERS) 

When adequate space is not available for a slope, a retaining wall may be required.  DOTD has 

used Mechanically Stabilized Earth (MSE) Walls, Gravity Concrete Walls, Sheet Pile Walls, plus 

other types for transportation projects.  The selection of the most appropriate retaining wall type 

for the specific project requirements and site and subsurface conditions can have profound effects 

on the project cost and constructability.  Earth retaining structure calculations must include: 

 

 Global stability check of ERS; 

 External stability check of ERS; 

 Settlement analysis of ERS; 

 Analysis of governing load conditions under drained and undrained soil conditions; and 

 Analysis of any other critical/governing configurations of the ERS. 

DOTD developed “MSEW Design Guide, G.E.D.G. No. 8,” latest edition may be used as a 

reference.  Only DOTD approved wall systems will be allowed.  Minimum embedment 

requirements and backfill material requirements must be included in the plans. 

 

If sheet piles will be required to construct the design, sheeting must be designed by the 

Geotechnical engineer and section type, tip elevations, cutoff elevations, and stationing must be 

provided in plans.  Calculations should include appropriate undrained and drained soil conditions 

and estimated long-term and short-term deflections.  The resistance factors from the AASHTO 

Bridge Design Specifications, latest edition, shall be used to design sheet pile walls.  The USACE 

Design Guide titled “EM-1110-2-2504- Design of Sheet Pile Walls” may be used as a reference.    

 

DELIVERABLES 

The following deliverables shall be provided during the course of the geotechnical investigation  
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Geotechnical Investigation Plan 

Prior to beginning the field work associated with the geotechnical investigation, submit a site 

layout with proposed boring/CPT locations for review and approval.  Additionally, coordinate with 

district personnel and provide traffic control plan if traffic will be affected.  Traffic control plan 

should include anticipated dates of road/lane closure and limits of road/lane closure.  Final traffic 

control plan should be submitted 60 days prior to anticipated closure dates. 

 

Geotechnical Data Report 

The Consultant shall furnish a final Geotechnical Data Report (GDR) detailing the results of the 

subsurface investigation.  The GDR shall contain only factual information and no opinions or 

engineering recommendations.  The GDR shall include, at a minimum: 

 

1) Cover letter with executive summary describing the subsurface investigation 

2) Table of contents 

3) Report Body containing the following sections, at a minimum: 

a. Project Description 

b. Summary of subsurface investigation, including description of methods and 

standards used 

c. Summary of laboratory testing performed, including description of methods and 

standards used 

4) Appendix containing the following items, at a minimum: 

a. Boring plan 

b. General bridge plan & profile sheet used to establish the boring locations 

c. Soil boring logs 

d. Plots of grain size distribution curves and consolidation tests, as applicable 

e. Laboratory test data sheets, including extrusion logs, stress vs. strain plots for 

triaxial testing, consolidation test deformation vs. time plots (when applicable), 

Atterberg Limit worksheets, etc. 

 

Geotechnical Interpretation Report 

The Consultant shall furnish a final Geotechnical Interpretation Report (GIR) detailing 

assumptions, design methodologies, and final recommendations.  The report shall be signed and 

sealed by a Professional Civil Engineer registered in the State of Louisiana, and shall include the 

following items, at a minimum: 

 

1) Cover letter with executive summary describing the structure type, loads, and pile lengths.  

All plan-related notes and tables shall be provided in the cover letter. 

2) Table of contents 

3) Report Body containing the following sections, at a minimum: 

a. Project Description 

i. Summary of structure type 

ii. Summary of subsurface investigation 

iii. Summary of laboratory testing performed 

b. Subsurface Conditions 

i. Generalized subsurface profile 

ii. Summary of groundwater conditions 
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c. Foundation Analyses 

i. Summary of design codes and specifications followed 

ii. Description of static pile analysis method(s) used as well as any relevant 

assumptions 

iii. Discussion of the evaluation of various LRFD resistance factors, field 

verification methods, and associated costs 

iv. Recommended foundation tip elevations/lengths 

v. Brief construction recommendations, identification of potential difficult 

driving conditions, etc.  

d. Slope Stability Recommendations (if applicable) 

e. Embankment Settlement Recommendations (if applicable) 

f. Earth Retaining Structures Recommendations (if applicable) 

4) Appendix containing the following items, at a minimum: 

a. Any revised documents from the GDR, such as boring plans or soil boring logs 

b. Plots of relevant soil data versus elevation including the interpreted design profile 

for each design site 

c. Nominal pile resistance versus elevation plots for each design site and pile size/type 

d. Pile data table 

e. Plots of settlement versus time for any relevant consolidation settlement runs (if 

applicable) 

f. Slope stability output plots for any relevant global stability analyses as well as 

external stability calculations for ERS (if applicable) 

 

Report Format 

The report shall be submitted in electronic format as a searchable .pdf file with bookmarks 

denoting the various sections of the report.  Report body, charts, and figures shall be generated 

directly from the source applications in order to minimize file size.  Documents scanned as raster 

images shall only be used when no other option exists for their inclusion into the report.  All pages 

shall print to either 8.5” x 11” or 11” x 17” without scaling or adjustment. 

 

Geotechnical Data 

All geotechnical data shall be furnished to DOTD in a gINT file cloned from DOTD’s standard 

gINT schema.  Other formats or gINT files containing a modified schema/structure will not be 

accepted.  A copy of the standard template will be provided upon request. 

 

Soil Boring Logs 

In addition to including half-size boring logs in the GIR, the logs shall also be included in the plans 

as signed and sealed full-size sheets. 

 

Roadway Plans 

 

The Consultant shall provide preliminary roadway plans for the project including, but not limited 

to, the following: 

 

 Title Sheet 

 Typical Section and Details 
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 Embankment Widening Detail 

 Summary of Estimated Quantities 

 Misc. Details & General Notes 

 Reference Points & Benchmark Elevation Sheets 

 Temporary Erosion Control 

 Existing Drainage Area Map 

 Design Drainage Map 

 Cross Section (Earthwork) 

 Geometric Details 

 1”=50’ Plan/Profile sheets  

 

Additional Comments:  Electronic files will be in MicroStation and InRoads format. 

 

There are five (5) proposed bridges within the limits of the project, two (2) cast-in-place slab 

span and three (3) precast prestressed (LG type) girder bridge. 

 

Bridge Design/Evaluation Criteria 

 

The design/evaluation criteria are: 

 Provide safe and aesthetically pleasant structures for the traveling public. 

 Provide the functionality, durability, corrosion protection, ease of inspection and 

maintenance. 

 Each bridge shall be designed for four (4) travel lanes with the required shoulders. 

 New Structures shall be designed in accordance with the latest AASHTO LRFD Bridge 

Design 

 Specifications, LADOTD Bridge Design Manuals and Bridge Design Technical 

Memoranda. 

 All guardrails shall meet the current LADOTD bridge standards. 

 The hydraulic analysis for the bridges over stream crossing shall be included. 

 

Tasks 

The following tasks shall be performed under this contract: 

 

Task 1: Prepare design criteria and submit it to BPPJ and DOTD for approval prior to proceeding 

with the design. 

 

Task 2: Prepare preliminary and final bridge plans for all the structures within the limits of the 

project in accordance with the final decisions made by BPPJ and DOTD and the approved design 

criteria. 

 

Task 3: Prepare LRFD as-designed bridge rating for all new structures in accordance with the latest 

edition of the AASHTO Manual for Bridge Evaluation, LADOTD Policies and Guidelines for 

Bridge Rating and Evaluation, and Bridge Design Technical Memoranda. The bridge rating report 

shall also be prepared in accordance with the aforementioned publications for each structure. 

 

Task 8: Prepare special provisions and non-standard (NS) pay items. 
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Task 9: Prepare construction cost estimate. 

 

The Consultant cannot proceed to final plans until environmental has been cleared. 

 

ADDITIONAL SERVICES 

The scope of services and compensation for the following additional services will be authorized 

by Supplemental Agreement(s): 

 Final Plans, if required, shall be based on lump sum. 

 Construction Support, if required, shall be based on specific rates of compensation. 

Part IV: Final Design 

After approval of the preliminary plans by BPPJ and DOTD, the Consultant shall develop final 

plans upon authorization by Supplemental Agreement.  The development of final plans for this 

project includes the following tasks: 

 Final road and bridge plans and calculations 

 As-Designed Rating 

 Construction Cost Estimates 

 Final road and bridge Quantities 

 Special Provisions (if required) 
 

The Consultant shall be responsible for producing Final Plans for construction of the roadway and 

structures as previously described, including an LRFR as-built load rating document upon 

completion of construction of all structures. 
 

During the progress of preliminary and final design phases of work, standard intermediate 

submittals will be made to BPPJ and DOTD for review and comment.  Comments received as a 

result of the submittals will be discussed with BPPJ and DOTD and incorporated into the 

subsequent submittal of that respective phase as warranted. 
 

All design and drawings will comply with the requirements of the latest AASHTO LRFD Bridge 

Design Specifications, the DOTD LRFD Bridge Design Manual (including Technical 

Memoranda), the DOTD Road Design Manual and the current edition of the DOTD Standard 

Specifications.  Where it is absolutely necessary to depart from the Standard Specifications or 

augment them, Special Provisions and/or Non-Standard (NS) Item Number requests shall be 

provided to DOTD. 
 

All drawings will be developed using MicroStation and Cad Conform and shall comply with the 

DOTD CADD Standards. 
 

Consultant Submittals 

 Design Criteria 

 Preliminary Plans (Percentages to be determined) 

 Final Plans (Percentages to be determined) 
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 Special Provisions and NS Pay Items 

 Construction Cost Estimate 

 Design Calculations 

 As-Designed Bridge Rating Reports 

 QC/QA Certification (with all signatures) 

 

SERVICES TO BE PERFORMED / ITEMS TO BE PROVIDED BY DOTD 

 Standard Plans (as needed) 

 Approved Environmental Document 

ELECTRONIC DELIVERABLES 

Consultant hereby agrees to produce electronic deliverables in conformance with DOTD Software 

and Deliverable Standards for Electronic Plans document in effect as of the effective date of the 

most recent contract action or modification, unless exempted in writing by the Project Manager. 

Consultant is also responsible for ensuring that sub-consultants submit their electronic deliverables 

in conformance with the same standards.  DOTD Software and Deliverable Standards for 

Electronic Plans document and DOTD CAD Standards Downloads are available via links on the 

DOTD web site. 

Consultant shall apply patches to CAD Standard Resources and install incremental updates of 

software as needed or required.  Consultant hereby agrees to install major updates to software 

versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 

software versions shall be applied per directive or approval of the DOTD Design Automation 

Manager.  Such updates will not have a significant impact on the plan development time or project 

delivery date, nor will they require Consultant to purchase additional software.  Prior to proceeding 

with plan development, Consultant shall contact the Project Manager for any special instructions 

regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, 

including DOTD plan-development Manuals, the Digital Plan Delivery Standard 

governs.  Consultant is responsible for contacting the Project Manager should questions arise. 

Consultant shall upload (or check in) electronic deliverables directly into the DOTD ProjectWise 

repository at each plan delivery milestone.  Consultants are responsible for performing certain 

operations at each milestone including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards 

and procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied 

in signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 

notify Consultant regarding the availability of two automatically-generated informational reports 
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in ProjectWise.  These reports document the completion status and other information regarding 

indexing attributes and CAD standards.  Consultants shall take these reports into account and make 

any necessary adjustments to plans before the next submittal milestone; or sooner, if directed by 

the Project Manager. 

SPECIFIC SOFTWARE AND / OR EQUIPMENT DESIRED 

MicroStation and CadConform  
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 

 

The following requirements must be met at the time the proposal is submitted: 

 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 

in the state of Louisiana.  

2. At least one (1) principal or other responsible member of the prime consultant shall be 

currently registered in the state of Louisiana as a professional engineer in civil engineering. 

3. At least one (1) principal or responsible member of the prime consultant shall be a 

professional civil engineer, registered in the state of Louisiana, and shall have a minimum 

of five (5) years of experience in responsible charge of designing road projects.   

4. At least one (1) professional civil engineer, registered in the state of Louisiana, shall have 

a minimum of five (5) years of experience in designing cast-in-place slab spans. 

5. At least one (1) professional civil engineer, registered in the state of Louisiana, shall have 

a minimum of five (5) years of experience in designing precast prestressed (LG type) 

girder bridges. 

6. At least one (1) professional civil engineer, registered in the state of Louisiana, shall have 

a minimum of five (5) years of experience in Geotechnical Design involving Louisiana 

soils and bridge structures 

7. At least one (1) professional land surveyor, registered in the state of Louisiana, shall have 

a minimum of five (5) years of experience in conducting topographic and property surveys, 

and preparing right of way maps. 

MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS, 

UNLESS STATED OTHERWISE BELOW. 
 

MPR Nos. 1 through 3 may be met by the same person but cannot satisfy any other MPR. 

MPR Nos. 4 through 7 may be satisfied through the use of a sub-consultant(s). 

MPR Nos. 4 and 5 may be met by the same person but cannot satisfy any other MPR. 

 

NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE 

ENSURE THE RÉSUMÉ REFLECTS REQUIRED EXPERIENCE AS REQUESTED. 

 

 Please note the number of MPRs are minimal; however, all relevant personnel necessary to 

perform the Scope of Services must be identified in the submittal. 


