ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES
OCTOBER 4, 2022

CONTRACT NO. 4400025536

IDIQ CONTRACT FOR CONSTRUCTION, ENGINEERING AND
INSPECTION SERVICES AND STAFF AUGMENTATION (CE&I)
DISTRICT 61

DBE GOAL =2%

Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department
of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms
to provide engineering and related services. Consultants who are a Louisiana or foreign LLC
or corporation should be appropriately registered with the Louisiana Secretary of State, as
contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana
Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms. If
a consultant is not in good standing in accordance with those provisions, it may be subject to
consequences contemplated in Title 12 and/or the LAPELS rules. All requirements of
LAPELS must be met at the time the proposal is submitted. Prime consultants must be
registered with the Louisiana Secretary of State and the Federal Government, using
SAM.gov, prior to contract execution.

One (1) proposal will be selected for the contract solicited per this advertisement. Only one (1)
DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime
consultant’s qualifications and those of any and all sub-consultants proposed to be used for the
referenced contract(s). All identifying contract number(s) should be listed in Section 2 of the
DOTD Form 24-102. USE THE DOTD FORM 24-102, DATED MARCH 1, 2022,
PROVIDED WITH THE ADVERTISEMENT.

Any questions concerning this advertisement must be sent in writing to
DOTDConsultantAds80@]Ia.gov no less than 48 hours (excluding weekends and holidays) prior
to the proposal deadline.

SCOPE OF SERVICES

The general tasks that the consultant may be required to perform are described more specifically
in Attachment A, which is incorporated herein by reference. The selected consultant will perform
the specific services covered in an Indefinite Delivery/Indefinite Quantity (IDIQ) contract as
detailed in individual Task Orders (TOs), which will specify TO-specific scope of services,
contract time, and compensation.

The consultant shall perform the work in accordance with the requirements of this advertisement,
the resulting contract, and any TOs issued thereunder. Deliverables shall be in such format as
required in Attachment A, unless otherwise specified in an individual TO. The work performed
by the consultant shall be performed in a manner consistent with that degree of care and skill
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ordinarily exercised by members of the same profession currently practicing under similar
circumstances.

MINIMUM PERSONNEL REQUIREMENTS (MPRs)
The requirements set forth in Attachment B must be met at the time the proposal is submitted.
EVALUATION CRITERIA

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to
perform these services are listed below:

firm experience on similar projects, weighting factor of three (3);

staff experience on similar projects, weighting factor of four (4);

firm size as related to the project magnitude, weighting factor of three (3);
past performance on similar DOTD projects, weighting factor of six (6)*;
current work load with DOTD, weighting factor of five (5);

approach and methodology, weighting factor of nine (9).

ok wnE

*The consultant is to identify in the table below those evaluation disciplines consistent with the
approach and methodology proposed in Section 18 of the DOTD Form 24-102.

THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION
12 OF THE DOTD FORM 24-102 PROPOSAL.

Sub-consultants are allowed to be used for this proposal. Fill in the table by identifying only
those evaluation disciplines consistent with the approach and methodology proposed in Section
18 of the DOTD Form 24-102*, the name of each firm that is part of the proposal, and the
percentage of work in each past performance evaluation discipline to be performed by that firm.
The percentage estimated for each evaluation discipline is for evaluation purposes only and will
not control the actual performance or payment of the work. The percentages for the prime and
sub-consultants must total 100% for each past performance evaluation discipline, as well as the

overall total percent of the contract. (Add rows and columns as needed)
Evaluation % of Prime | FirmB | Firm C | Firm D | Firm E ‘Each
Discipline(s) Overall ll?nljgtlpt):)ltr:
Contract 10 100%
100%
100%
100%

Identify the percentage of work for the overall contract to be performed by the prime
consultant and each sub-consultant.
Percent of Contract | 100% | | | | | | -

*The past performance evaluation disciplines are: Road, Bridge, Traffic, CE&I/OV, Geotech,
Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and/or
Other.
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If sub-consultants are used, the prime consultant must perform greater than 50% of the work for
the overall contract.

Proposals will be evaluated as set forth in the “Evaluation Criteria” section of this advertisement.
The evaluation will be by means of a point-based rating system. Each of the above criteria will
receive a rating on a scale of one (1) through five (5). The rating will then be multiplied by the
corresponding weighting factor. The rating in each category will then be added to arrive at the
proposal’s final rating.

DOTD’s Project Evaluation Team (PET) will be responsible for performing the above described
evaluation, and will present a shortlist of the three (3) (if three are qualified), highest rated
consultants to the Secretary of DOTD. The Secretary will make the final selection.

COMPLIANCE WITH SUPPLEMENTAL ETHICS REQUIREMENTS

DOTD has established supplemental ethics requirements applicable to consultants and PET
members. These requirements are found in the “Supplemental Ethics Requirements” article of the
sample contract linked to this advertisement, which are incorporated herein by reference. Any
firm that is found to have violated these requirements may not be considered for this selection.

By submission of a proposal to perform services pursuant to this advertisement, the
consultant agrees to comply with DOTD’s Supplemental Ethics Requirements.

RULES OF CONTACT UPON ADVERTISEMENT

DOTD is the single source of information regarding the contract selection. Any official
correspondence will be in writing, and any official information regarding the contract will be
disseminated by DOTD’s designated representative via the DOTD website. The following rules
of contact will apply during the contract selection process, commencing on the advertisement
posting date and ceasing at the time of final contract selection. Contact includes face-to-face
communication, the use of a telephone, facsimile, electronic mail (email), or formal or informal
written communications with DOTD. Any contact determined to be improper, at the sole
discretion of DOTD, may result in the rejection of the proposal (i.e., DOTD Form 24-102).

Consultants and consultant organizations shall correspond with DOTD regarding this
advertisement only through the email address designated herein; DOTDConsultantAds80@la.gov
and during DOTD sponsored one-on-one meetings.

No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee,
other than as specified herein. This prohibition includes, but is not limited to, the contacting of:
department, office, or section heads, project managers, members of the evaluation teams, and any
official who may participate in the decision to award the contract resulting from this advertisement.

DOTD will not be responsible for any information or exchange that occurs outside the official
process specified above.
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By submission of a proposal to perform services pursuant to this advertisement, the
consultant agrees to the communication protocol herein.

CONTRACT TIME

This IDIQ contract shall be in effect for five (5) years. All TOs must be completed by the
termination date of the IDIQ contract. No TO will be initiated unless sufficient contract time
remains to complete the TO.

COMPENSATION

The maximum compensation payable to the consultant under the IDIQ contract shall not exceed
$6,000,000. Compensation to the consultant for services rendered in connection with each TO
may be made on the basis of lump sum, actual cost plus a fixed fee, cost per unit of work, or
specific rates of compensation, as specified in each TO, subject to the limitation set forth in the
IDIQ contract.

Compensation may be either negotiated or non-negotiated as determined by DOTD for each
individual TO. When the compensation is negotiated, it will be determined by DOTD based on
work hours negotiated between DOTD and the consultant. After notification of selection, a kick-
off meeting will be held with the selected consultant and appropriate DOTD personnel. The
selected consultant will be required to submit a work hour proposal. All negotiations must be
completed within the timeframe set forth in the Consultant Contract Services Manual, unless an
abbreviated timeframe is specified in writing by the PM.

DIRECT EXPENSES

To the extent that the consultant is allowed to claim reimbursement for direct expenses, all direct
expense items that are not paid for in the firm’s indirect cost rate and are needed and will be
consumed during the life of the contract must be identified by the consultant during contract
development. Standard equipment or resources to be used in the provision of services rendered
for this contract will not be considered for payment under direct expenses.

The consultant should own most of the equipment required to provide the work and services. The
cost of this equipment should be included in the consultant's indirect cost rate. Equipment may be
considered “‘specialized” if it cannot be considered standard equipment for that particular
consultant’s normal operating business needs. If a consultant believes special equipment is needed
for the contract, the consultant must inquire through the Question and Answer process, as provided
herein, whether the identified item will be considered specialized equipment for the individual
contract.

To the extent that direct expenses are authorized to be compensated pursuant to a particular TO,
all travel related expenses will be compensated under direct expenses, and will be in accordance
with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana
Administrative Code under the caption “PPM No. 49”, with the exception that compensation for
vehicle usage will be based on actual miles traveled directly and exclusively related to project
needs. Vehicle rental rates will require prior approval from the PM.
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CYBERSECURITY TRAINING

In accordance with La. R.S. 42:1267(B)(3) and the State of Louisiana’s Information Security
Policy, if the Consultant, any of its employees, agents, or sub-consultants will have access to State
government information technology assets, the Consultant’s employees, agents, or sub-consultants
with such access must complete cybersecurity training annually, and the Consultant must present
evidence of such compliance annually and upon request. The Consultant may use the cybersecurity
training course offered by the Louisiana Department of State Civil Service without additional cost
or may use any alternate course approved in writing by the Office of Technology Services.

For purposes of this Section, “access to State government information technology assets,” means
the possession of credentials, equipment, or authorization to access the internal workings of State
information technology systems or networks. Examples would include but not be limited to State-
issued laptops, VPN credentials to credentials to access the State network, badging to access the
State’s telecommunications closets or systems, or permissions to maintain or modify IT systems
used by the State. Final determination of scope inclusions or exclusions relative to access to State
government information technology assets will be made by the Office of Technology Services.

QUALITY ASSURANCE/QUALITY CONTROL

DOTD requires the selected consultant and all sub-consultants to develop a Quality
Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all
deliverables will be subject to a systematic and consistent review. The selected consultant shall
address in its plan the review of all sub-consultant work and deliverables. The selected consultant
must submit their QA/QC plan to the DOTD PM within 10 business days of the award notification
to the consultant. Consultants must ensure quality and adhere to established DOTD policies,
procedures, standards and guidelines in the preparation and review of all deliverables. DOTD may
provide limited input and technical assistance to the consultant. Any deliverables to be transmitted
by the consultant shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist,
and a certification that the deliverables meet DOTD’s quality standards.

If Attachment A includes specific QA/QC requirements that contradict those set forth above, the
requirements in Attachment A control.

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic
engineering training course must be taken by traffic engineering PEs and Els in order to be eligible
to work on DOTD projects. When traffic is included as a discipline on which past performance is
evaluated, for consultants performing traffic engineering services (i.e., traffic analysis throughout
all DOTD project stages and/or QC of traffic analysis), appropriate personnel must successfully
complete the three (3) modules of the Traffic Engineering Process and Report Course offered by
Louisiana Transportation Research Center (LTRC). This Course must be completed no later than
the time the proposal is submitted or show proof of registration for the Course from the LTRC’s
Registration site. Copies of training certificates or proof of registration are to be included in
Section 20 of the proposal.” It will be the prime consultant’s responsibility to ensure their staff
and sub-consultants complete the training. Copies of training records may be obtained from the
LTRC website https://registration. Itrc.lsu.edu/login.
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WORK ZONE TRAINING REQUIREMENTS

As part of DOTD’s on-going commitment to work zone safety, required work zone training
courses must now be taken every four (4) years in order for personnel to remain eligible to work
on DOTD projects. For consultants performing preconstruction services (e.g., design, survey,
subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate
personnel must successfully complete these courses. In general, the person in responsible charge
of traffic control plans shall be required to have Traffic Control Supervisor training. For
preconstruction field services performed within the clear zone, at least one (1) member of the field
crew shall have Traffic Control Supervisor or Traffic Control Technician training. The consultant
should identify all personnel listed in the staffing plan for the contract who have completed the
appropriate work zone training courses. All preconstruction work zone training requirements shall
be met prior to contract execution. It will be the prime consultant’s responsibility to ensure their
staff and sub-consultants have the appropriate work zone training.

In addition to the above requirements, if the Scope of Services set forth in Attachment A includes
Construction Engineering and Inspection (CE&I), the following training requirements shall be met
at the time the proposal is submitted:

Field Engineers: Traffic Control Technician
Traffic Control Supervisor
Flagger

Field Engineer Interns: Traffic Control Technician
Traffic Control Supervisor
Flagger

Field Senior Technicians,

Survey Party Chiefs, and

SUE Worksite Traffic Supervisors*: Traffic Control Technician
Traffic Control Supervisor
Flagger

Other Field Personnel™: Traffic Control Technician
Flagger

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved
by the DOTD Work Zone Task Force. For more information, please contact DOTD HQ
Construction at 225-379-1584. Specific training course requirements are:

Flagger: Successful completion every four (4) years of a work
zone flagger course approved by the Department. The
“DOTD Maintenance Basic Flagging Procedures
Workshop” is not an acceptable substitute for the
ATSSA and AGC flagging courses.
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Traffic Control Technician (TCT): Successful completion every four (4) years of a work
zone traffic control technician course approved by the
Department. After initial successful completion, it is
not necessary to retake this course every four (4) years
if Traffic Control Supervisor training is completed
every four (4) years.

Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control
supervisor course approved by the Department.
Following an initial completion, traffic control
supervisors must either complete a one (1)-day TCS
refresher course or retake the original two (2)-day TCS
course every four (4) years.

ATSSA contact information: (877) 642-4637

REFERENCES

All services and documents will meet the standard requirements as to format and content of DOTD
and will be prepared in accordance with the latest applicable editions, supplements, and revisions
of the following:

1.

AASHTO Standards — The American Association of State Highway Transportation Officials
https://www.transportation.org/
AASHTO — A Policy on Geometric Design of Highways and Streets —

https://bookstore.transportation.org/collection detail.aspx?ID=110
ASTM Standards — https://www.astm.org/BOOKSTORE/BOS/index.html

CyberSecurity Training —

https://forms.gle/deZGA05hUMWeSG4P6

DOTD - Bridge Design and Evaluation Manual (BDEM) —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BD
EM.aspx

DOTD — Complete Streets —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway Safety/Complet
e_Streets/Pages/default.aspx

DOTD - Construction Contract Administration Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.
aspx

DOTD - Consultant Contract Services Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20M
anual%20rev%20Dec%202020.pdf

DOTD - Hydraulics Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/
Documents/Hydraulics%20Manual.pdf
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

DOTD - Location and Survey Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals
%20and%20Forms/Location_and_Survey Manual.pdf

DOTD — Addendum “A” to the Location & Survey Manual —

http://wwwsp.dotd.la.gov/Inside LaDOTD/Divisions/Engineering/LocationSurvey/Manuals
%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
DOTD - Louisiana Standard Specifications for Roads and Bridges —

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/P
ages/Standard%?20Specifications.aspx

DOTD — Materials Sampling Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men
u_MSM.aspx

DOTD — Minimum Design Guidelines —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda
IMinimum%20Design%20Guidelines.pdf

DOTD - Off-System Highway Bridge Program Guidelines —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/
Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%200ff-System%20High
way%20Bridge%20Program%20Guidelines.pdf

DOTD - Roadway Design Procedures and Details Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road
-Design-Manual.aspx

DOTD - Stage 1 Planning/Environmental Manual of Standard Practice —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stag

e_1.aspx
DOTD - Testing Procedures Manual —

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men
u_TPM.aspx

DOTD - Traffic Engineering Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc
%20Documents/Traffic%20Engineering%20Manual.pdf

DOTD - Traffic Engineering Process and Report —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Man
ualsPublications/Pages/TEPR.aspx

DOTD - Traffic Signal Manual —
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traff
iIc%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf

e-CFR — Electronic Code of Federal Regulations (all applicable) —

https://ecfr.io/
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23. FHWA — Bridge Inspector’s Reference Manual (BIRM) —
website: https://www.fhwa.dot.gov/bridge/nbis.cfm
manual: https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf

24. FHWA — Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD) —
http://mutcd.fhwa.dot.gov/

25. National Electrical Safety Code (NESC) —
https://standards.ieee.org/products-services/nesc/index.html

26. NFPA 70 — National Electrical Code (NEC) —
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-
standards/detail?code=70

27. NEPA — National Environmental Policy Act —
https://www.epa.gov/nepa

CONTRACT EXECUTION REQUIREMENTS

The selected consultant will be required to execute the contract within ten (10) days after receipt
of the contract.

A sample of the contract provisions can be found at the following link: http://wwwsp.dotd.la.gov
/Inside_LaDOTD/Divisions/Engineering/ CCS/Pages/Advertisements.aspx.

DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENT

This advertised contract has a Disadvantaged Business Enterprise (DBE) goal of 2% of the
contract fee. Credit for DBE participation will be limited to the firms certified pursuant to the
Louisiana Unified Certification Program. For convenience, DOTD provides a list on its website
(http://www8.dotd.la.gov/UCP/UCPSearch.aspx) of firms that have been certified as eligible to
participate as DBEs on US DOT assisted contracts. This list is not an endorsement of the quality
of performance of any firm but is simply an acknowledgment of the listed firms’ eligibility as a
DBE. DOTD makes no representations of the accuracy or completeness of this list on any
particular date or time. Prime consultants considering the use of a particular DBE sub-consultant
are advised to obtain documentation of certification status from that sub-consultant prior to
submission of DOTD Form 24-102.

Prime consultants must specify by firm name in Section 11 on the DOTD Form 24-102 all DBE
firms which the prime intends will participate in providing services under the contract to meet the
DBE goal and indicate for each the percent of the contract fee for the services that will be
performed by each specified DBE firm. If the prime did not succeed in obtaining enough DBE
participation to meet the goal, it must attach to the DOTD Form 24-102, behind Section 23,
documentation of its good faith efforts to meet the goal.
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SECONDARY SELECTION PROCESS

When multiple IDIQ contracts with similar scopes of service are available within a DOTD Section
that is prepared to issue a TO, the TO selection procedures set forth in Attachment C shall be used
to award that TO. Documentation of the selection process shall be retained by DOTD.

REVISIONS TO THE ADVERTISEMENT

DOTD reserves the right to revise any part of the advertisement by issuing addenda to the
advertisement at any time. Issuance of this advertisement in no way constitutes a commitment by
DOTD to award a contract. DOTD reserves the right to accept or reject, in whole or part, all
DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is
determined to be in DOTD’s best interest. All materials submitted in response to this
advertisement become the property of DOTD, and selection or rejection of a proposal does not
affect this right. DOTD also reserves the right, at its sole discretion, to waive administrative
informalities contained in the advertisement.

CLARIFICATIONS

DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found
within any proposal, if it is determined to be in DOTD’s best interest.

PROPOSAL REQUIREMENTS

The consultant’s proposal for this advertisement must be submitted by email to
DOTDConsultantAds80@la.gov. USE THE DOTD FORM 24-102, DATED MARCH 1, 2022,
PROVIDED WITH THE ADVERTISEMENT. Hard copies of the consultant’s proposal are
not required. All proposals must be in accordance with the requirements of this advertisement,
and the Consultant Contract Services Manual. Unless otherwise stated in this advertisement,
copies of licenses and certificates are not required to be submitted with the proposal.

If more than one (1) contract is to be selected based on this advertisement, no prime consultant is
allowed to be a sub-consultant on any other consultant’s 24-102. 1f a prime consultant is submitted
as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be
deemed non-responsive.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON
THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE
DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal.

Contract and/or part-time employees are allowed. Such employees should be shown in Section 14
of the DOTD Form 24-102 with an asterisk denoting their employment status.

The DOTD Form 24-102 should be identified with contract number 4400025536 must be
received by DOTD via email no later than 3:00 p.m. Central Time on Wednesday, October 26,
2022.
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ATTACHMENT A — SCOPE OF SERVICES
The project time is typical.
PROJECT DESCRIPTION

The Consultant will be required to provide construction contract administration and construction
inspection services for District 61, covered by an IDIQ Contract under separate Task Orders (TO).
The Consultant will be required to execute a TO, which will specify the scope of services, contract
time, and compensation. Each TO will become a part of the IDIQ Contract.

SCOPE OF SERVICES
The Consultant will be required to provide some or all of the following services for each TO:
STAGE 5: CONSTRUCTION
PART Il1: Construction Engineering and Inspection

The Consultant will be assigned to a DOTD Construction Coordinator or designee. The Consultant
will accept work directions, guidance, and instructions from the DOTD Construction Coordinator
or his assigned DOTD representative. The DOTD Construction Coordinator or designee will
determine work starting time, work hours, pre-approved overtime, work assignments, and project
assignments. The Consultant provided personnel shall conduct his work within these instructions
and directions using the most cost effective methods. The Consultant shall not be engaged in any
other work assignments during the working times assigned by the DOTD Construction
Coordinator or designee.

The Consultant shall timely and neatly complete all documentation assigned by the DOTD
Construction Coordinator or designee. Additionally, at the beginning of the next work day, the
Consultant shall provide a daily status report of the previous day's work to the DOTD Project
Manager or designee detailing all working hours, work tasks and accomplishments, and resource
utilization.

All work will be performed in accordance with the DOTD's Standards and Procedures.

Some of the various tasks to be performed by the Consultant provided personnel under this contract
are described more specifically as follows:

1. Maintain all field records; make daily entries in the project diary to indicate the
Consultant's personnel and Contractor's personnel present on the job site, the contractor's
personnel and equipment being utilized on the project, the work being accepted, the
acceptability of traffic control, and the charging of contract time.

2. Inspect the contractor's operations (daily) to ensure that all work is performed in
accordance with the specified plans, specifications, and using approved materials.
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3. Keep clear and concise records of the contractual operations, prepare daily, weekly,
monthly quantity summaries and breakdowns as well as daily progress reports in
conformance with DOTD requirements.

Each Consultant shall be equipped with a reliable and dependable vehicle for use each day in the
contract monitoring activities.

The Consultant shall be equipped with a cell phone (standard equipment as per Direct Expenses)
and be available for DOTD business calls at all times while working for DOTD. The Consultant
shall provide other contact information as necessary to ensure adequate and timely means of
communication.

The Consultant inspectors shall be familiar with the area of work and will be able to easily and
quickly navigate to and from multiple work locations, DOTD facilities, Contractors' facilities, etc.

The Consultant shall be equipped with all necessary Personal Protective Equipment (PPE)
(standard equipment as per Direct Expenses) needed for the working conditions as required by the
DOTD Safety Manual and as approved by DOTD Safety Section. At a minimum, the Consultant
shall provide: hard hat, reflectorized safety vest, hearing protection, safety glasses. The Consultant
will need to provide the following as needed: rubber boots, rain suit, gloves, climbing harness with
lanyard, and life vest.

As a minimum, the Consultant shall be equipped with the following equipment (standard
equipment as per Direct Expenses): calculator(s), measuring tape(s), clipboards, and writing
instruments. The Consultant Office Support and Supervisor/Coordinator shall be equipped with a
laptop computer (standard equipment per Direct Expenses) with Microsoft Office Suite and remote
wireless internet access. Payment to be determined during the development of each TO.

DOTD will provide copies of necessary construction contracts, copies of construction plans, and
copies of project sampling plans. The Consultant provided personnel will be responsible for
obtaining all DOTD forms, manuals, documents, and procedures which are available on the
DOTS's Internet site. DOTD will provide copies or make available all necessary manuals,
documents, forms and procedures not available on its Internet site. DOTD may provide office
space and field office space as available.

Part I11: Construction Engineering and Inspection (CE&I)

The Consultant will perform engineering and administration services and document control for
District 61 Construction projects, and will also be required to provide some or all of the following
services for each individual TO. These services will be performed in accordance with DOTD’s
Standard and Procedures (see References). Copies of these documents will be made available
through DOTD upon request.

DOTD will assign a project engineer from its District 61 Office to serve as a Construction
Coordinator for DOTD during project construction.
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A. Construction Engineering and Inspection (CE&I): If specified in the particular task

order, the Consultant will be responsible for the engineering and inspection services
(CE&l) as required for the construction of specific projects. The Consultant shall perform
the various tasks under this contract which include, but are not limited to the following:

1.

10.

Act as Project Engineer for project and coordinate with the DOTD District
personnel, Contractor, and other parties to schedule and attend the Pre-construction
Meeting. The Consultant will be required to conduct the meeting.

Maintain all construction field records; make daily entries in the project diary
(DWR) to indicate the Consultant’s personnel and Contractor’s personnel present
on the job site, the Contractor’s personnel and equipment being utilized on the
project, the work being accepted, the acceptability of traffic control, and the
charging of contract time utilizing LA DOTD software systems (LAPAVE,
SiteManager, Headlight, and other systems)..

Coordinate with DOTD and appropriate utility representative for all
relocations/adjustments of utility facilities for the construction of work site.

Provide all necessary personnel, equipment, and materials; such as cylinder molds,
density gauges, etc. to perform the required field-testing for quality assurance in
accordance with the latest DOTD Sampling and Testing Manual.

Collect and submit sampled materials to be tested to DOTD District 61 Testing
Laboratory located in Baton Rouge, Louisiana in accordance with the stipulated
Sampling Manual. Ensure samples, field tests, lab tests submitted, and test results
are properly documented in LA DOTD software systems (LAPAVE, SiteManager
Materials, Headlight, and other systems).

Provide all necessary personnel, equipment, and materials needed to inspect the
Contractor’s construction operations (daily) to ensure that all work performed is in
accordance with the specified plans and specifications.

Keep clear and concise records of the contractual operations, prepare monthly pay
estimates, and make weekly progress reports consisting of percent complete and
time elapsed, approved change order amounts, and number of change orders to the
DOTD Area Engineer. Inspection of construction will not include shop and mill
inspections and their approval.

Review and coordinate with the DOTD District Laboratory, the entire final estimate
package, including all document submittals from the Contractor in conformance
with DOTD requirements.

The Consultant will be responsible for submittal approvals required of the DOTD
Project Engineer as stated in the Standard Specifications.

All construction activities shall be coordinated between the Consultant, the
assigned representative of DOTD, and FHWA. All work standards, methods of
reporting, and documentation will be in accordance with the policies and
procedures of DOTD. Submit all partial and final construction estimates, and other
information on forms approved by DOTD.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

The Consultant shall perform all documentation, as prescribed by DOTD, on
DOTD’s construction software, SiteManager, and Headlight, unless otherwise
directed by DOTD PM and any future Content Manager procedures. The
Consultant shall provide computer hardware, i.e., computers, printers, internet
connections, scanners, etc. deemed necessary to the inspection services.

The Consultant will be required to provide appropriately trained staff. All hours
and costs for the consultant’s staff training are not billable hours or directly
reimbursable. For example, the consultant’s staff may be required to participate
in training sessions to receive instructions into the use of SiteManager
(approximately four hours). DOTD will provide a qualified instructor for the
SiteManager training.

The Consultant shall be available for conferences, visits to jobsites, and/or
inspections by DOTD and other authorized representatives.

When stipulated by the Project Specifications, that approval by DOTD is required
for material, equipment, and/or construction procedures, follow DOTD policies for
obtaining such approval.

The Consultant shall be required to submit “As-Built” plans with the final estimate,
“As-Built” plans are to reflect all changes made from the original plans. All
changes to the plans are to be made in red. “As-built” plans shall be full sized
unless the project was let with letter sized plans. In addition to submitting a copy
of'the “As-Built” plans with the final estimate, an additional copy shall be provided
to the district.

All construction inspection personnel utilized by the Consultant must meet and
retain the same qualification and certification requirements as required of DOTD
construction personnel.

The Contractor will perform construction layout, and the Consultant will perform,
or hire a licensed surveyor to perform, any necessary spot checks for verification.
All surveying must be in accordance with the requirement of LAPELS.

Any proposed changes in plans or in the nature of the work will be pre-approved in
writing by DOTD, prior to the performance of stipulated work.

Change Orders throughout the life of the project will also have to be written by the
Consultant and approved through the Department’s process.

The Consultant shall monitor and document all construction claims in accordance
with the appropriate EDSM, and provide recommendations on disposition of
claims.

The Consultant shall manage the RFI (Request for Information) process as defined
on the DOTD internet site, http://wwwsp.dotd.la.gov/Inside LaDOTD/Divisions/
Engineering/RFI/Forms/Allltems.aspx.

The Consultant shall be responsible for performing and documenting inspections
of erosion control measures as well as ensuring compliance with the Storm Water
Pollution Prevention Plan (SWPPP) and all other DEQ, Army Corp of Engineers,
and U.S. Coast Guard Permits.
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23. DOTD requires that the Consultant assign a fulltime-consultant project engineer to
this project. The assigned project engineer must be knowledgeable of all facets of
the Contractor’s operations. The project engineer shall have electronic linkage
capability via cell phone, fax machine, and internet for transmitting and receiving
relevant contractual information and arranging for onsite operations. The project
engineer must be physically capable of responding to the DOTD Area Engineer
within 30 minutes.

24. The Consultant is required to perform any other duties normally required by DOTD
Project Engineer’s Office as directed by the DOTD Area Engineer.

25. The Consultant is required to disseminate press releases to the local media outlets
pertaining to project status and any anticipated traffic pattern changes on a timely
basis. The DOTD Area Engineer will approve all press releases prior to
dissemination by the consultant.

26. The Consultant is required to review and approve the Contractor’s Critical Path
Method (CPM) for Construction Progress Scheduling submissions for the project
in compliance with the Special Provisions of the Construction Proposal.

27. The Consultant shall become intimately familiar with the Contractor’s Contract in
order to assist the Department in administering the Contract, which is different from
the standard current edition of the Standard Specifications for Roads & Bridges.

B. Staff Augmentation Services (SAS): The Consultant will provide the required equipment
and level of staffing with hours and contractual terms negotiated for each TO. The
Consultant’s staff will augment and provide similar functions to those that exist in the
DOTD’s Project Engineer’s staff rather than act as the Project Engineer. Staff
augmentation may be during the design stage of a project, for the duration of a project, or
on an “on call” basis for one or multiple projects and can range from one person to several
support staff members in one or more of the following areas: Consultant Resident Engineer
(RE), Consultant Assistant Resident Engineer (ARE), Consultant Certified Inspector,
Consultant Construction Inspector, and/or Consultant Office Manager (COM).

The Consultant will provide staff augmentation to the DOTD Project Engineer and will
confer with the Contractor, as appropriate to the position filled, on behalf of DOTD during
construction of the project.

The Consultant, as appropriate to the position, shall have administrative authority to
enforce all contract provisions, specifications and plans, and perform engineering and
inspection duties, material testing, and functions for DOTD as required under current
DOTD and Federal Highway Administration (FHWA) construction policies and
procedures.

The DOTD Project Engineer has the ultimate authority on all questions regarding the
quality and acceptability of construction materials furnished, work performed, rate of work
progress, interpretation of the construction contract documents, and the acceptable
fulfillment of the construction contract. If during the construction phase of the project,
there are instances where the requirements of the construction contract may be unclear or
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need further clarification DOTD has final authority in interpreting and enforcing the
contract.

The Consultant, as appropriate to the position, shall perform the various tasks under this
contract which include, but are not limited to the following:

1. Consultant Resident Engineer (RE) and/or Consultant Assistant Resident
Engineer (ARE)

a. Consultant Resident Engineer and/or Consultant Assistant Resident
Engineer will be responsible for but not limited to the following activities:

Plan quality review

Bid-ability review

Constructability review

Writing and circulating change orders
Utility coordination

Site Inspection

Traffic control plan review

Drafting correspondence

Engineering analysis

Negotiations with contractors
Auditing crew records

Public involvement assistance
Schedule review

Environmental oversight

e Preparation of As-Built plans

e Preparing and submitting Final Estimates

b. The RE or ARE will prepare and justify change orders; process claims;
review and update schedules; prepare over-run/under-run statements;
provide informal meetings for claims; and keep complete and accurate
documentation using accepted DOTD forms, information systems, and
procedures. The RE or ARE will obtain approval prior to beginning work
covered by a change order.

c. The RE or ARE will administer the coordination and relocation of utilities.
This coordination will include inviting the utility companies to the
preconstruction conference, and being familiar with the required utility
relocation plans and the terms of the corresponding utility relocation
agreements.

d. The RE or ARE will protect the safety of workers and the traveling public
by assuring the Contractor’s traffic control follows MUTCD and DOTD
TC-standard plans and policies. This includes reviewing the traffic control
plans for compliance with DOTD standards. The RE or ARE will assure
the Contractor adheres to all safety and health laws and ordinances and

Page 16 of 24



obtains any necessary permits. The RE or ARE will forward to the DOTD
Project Engineer any complaints involving the project.

The RE or ARE will be required to make frequent visits to the job site. On
these visits the RE or ARE will confer with the project inspectors on any
relevant project specifications and spot check to ensure acceptance and
documentation standards are met.

The RE or ARE will attend weekly coordination meetings with the
Contractor.

2. Consultant Construction Inspector and Consultant Certified Inspector

a.

The Consultant Construction Inspector and/or Consultant Certified
Inspector will act either as the lead inspector or as support of the lead
inspector for the assigned project. One or more DOTD engineering
technicians may be assigned to the lead inspector. The lead inspector is
expected to provide continuous training for the DOTD engineering
technician throughout the life of the project or task assigned.

The Consultant Construction Inspector and/or Consultant Certified
Inspector will provide current, thorough, and complete documentation. The
inspector will be physically present on the job site at all times during
significant construction activities. The inspector will not knowingly accept
work for payment that does not meet plans and specifications.

The Consultant Construction Inspector and/or Consultant Certified
Inspector will monitor the Contractor’s work so that lines and grades meet
the plan lines and grades within allowable limits as specified.

The Consultant Construction Inspector and/or the Consultant Certified
Inspector will be responsible for completing and maintaining daily records
and assessing time charges. The inspector shall review and comment on the
initial and updated construction schedules provided by the Contractor to
help ensure timely completion of the work. Any contract time suspensions
will be documented by memorandum to DOTD.

The DOTD Project Engineer must be notified of any and all potential
changed conditions, overruns, or anything on the project that could
potentially affect the project budget or schedule.

The Consultant Construction Inspector and/or the Consultant Certified
Inspector will inspect work performed by the utility companies for
compliance with the individual agreements and the Manual for the
Accommodation of Utilities and the Control and Protection of State
Highway Rights of Way. For those companies whose relocation costs
require reimbursement by DOTD, the inspector will maintain daily Force
Account Records of all work performed by the utility companies. Monitor
and document utility relocation schedules and progress to allow evaluation
and determination of impacts to the project schedule.
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g. The Consultant Construction Inspector and/or the Consultant Certified
Inspector will inspect, test, accept, and document for payment any utility
installation or relocation work performed by the Contractor as required by
the project specifications.

h. The Consultant Construction Inspector and/or the Consultant Certified
Inspector will attend weekly coordination meetings with the Contractor.
The inspector will also attend weekly crew meetings.

3. Consultant Office Manager (COM)

a. The Consultant Office Manager will be responsible for, but not limited to
the following activities:
e Preparing meeting agendas
e Preparing meeting minutes
e Scheduling appointments
e Providing accurate and complete project filing and documentation
of records for the project
Preparing partial estimates using SiteManager
e Tracking materials certifications, Buy America requirements, EEO
documentation

b. File all inspection and engineering reports including the following:

e Diary records compiled by inspectors and engineers bound in field
books

e Weekly progress reports
e Change orders

c. Ensure all contractors provide the following:
Materials and testing results
Final payment documentation
e Buy America Certificates
Materials Certificates
e EEO documents
4. All Consultant Staff

a. All Consultant Staff will ensure that materials and work performed on the
project are properly documented according to DOTD standards and
procedures utilizing LA DOTD software systems (LAPAVE, SiteManager,
Headlight, and other systems). The Consultant Staff will keep records
showing that the documentation, appropriate to their position, is current.
These records will be audited on a monthly basis.

b. No material shall be incorporated in the project, or paid for, without
certification testing that assures materials meet DOTD specifications. The
Consultant will collect material Certificates of Compliance and assure
adequate materials certificates are collected for materials placed.
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The Consultant Staff will contact the DOTD Project Engineer for
interpretation, clarification of any technical questions concerning the
construction project.

Project filing, documentation, monthly progress reports, progress payments,
change orders, and final payment will be done according with DOTD
policies and procedures.

The Consultant Staff will keep all notations in ink in diaries or an acceptable
alternate for survey checks, and pay quantities will be documented daily.
The Consultant shall furnish all computers and/or laptops or any other
equipment utilizing LA DOTD software systems (LA PAVE, SiteManager,
Headlight, and other systems) needed to meet the contract requirements.

The Consultant Staff shall keep the DOTD Project Engineer informed of
project overruns. All direction of orders to the Contractor shall be
documented in writing.

. The Consultant Staff must stay current in documenting pay a quantities.
The monthly estimates will be submitted to DOTD and the Contractor for
review and acceptance of paid quantities before payment. Estimates will be
reconciled with the contractor and the DOTD Project Engineer and
submitted for payment within one week of the estimate closing date.

The Consultant Staff will perform all work under this Contract in
accordance with the Standards, Specifications and Policies and Procedures
established by DOTD. During the course of construction, the Consultant
shall accept work on behalf of DOTD as appropriate for the position filled;
however, Final Owner Acceptance will be granted by DOTD.

The Consultant will be liable for negligent or fraudulent action, inaction or
negligent direction resulting in a claim. The Consultant will document in
writing all direction of orders to the Contractor.

Upon substantial completion of the project the COM if included in the TO
will coordinate and notify in writing all interested parties to attend a final
inspection. Minutes of the final inspection will be provided to all attendees.

. A punch list will be generated by the final inspection and the Consultant
Construction Inspector and/or Consultant Certified Inspector will monitor
the progress of completion of the punch list items.

The Consultant’s key staff members will remain under contract and attached
to the project until the Contractor’s final estimate is approved. The
Consultant will assist in assembling materials books and other project
documents as appropriate to the position.

. The Consultant will attend a post construction conference. This may not be
held at the same time as final inspection.
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Department Liaison

At the direction of the DOTD Area Engineer, the Consultant may serve as the liaison between
DOTD and others. This may include, but is not limited to, the Contractor, public entities, utilities
and any other stakeholders. This will also include assisting the DOTD Area Engineer to coordinate
with the DOTD Public Affairs Section for providing accurate and timely information to the public
and Media on construction activities, traffic impacts to the travelling public (lane closures, night
work, etc.), etc. This also includes helping to identify, prevent, and/or resolve problems (real or
perceived) that arise with all stakeholders and enhancing the public image of DOTD and the
Contractors, etc. during this project.

SERVICES TO BE PERFORMED / ITEMS TO BE PROVIDED BY DOTD

DOTD will furnish without charge, the following services and data:

e All lab testing to be performed by the District, unless otherwise specified by a TO.

e Access to project plans and contract proposals.

e Sampling plan for the project.

e Oversight of all shop fabrication Inspection to be performed by DOTD structural/marine
fabrication engineer

e Review and approval of any project shop drawings generated by the contractor.

e Boring and CPT data, and pile order lengths.

e Technical support for electrical and signal work, if required

e Traffic data, if required.

e SiteManager Instructor and technical support.

INDEPENDENT TESTING LABORATORY

In the event the DOTD Testing Laboratory is not available, the selected consultant must have
access to a qualified independent testing laboratory, per 23 CFR 637.209. The selected consultant
must provide documentation verifying access to a qualified independent testing laboratory to the
DOTD PM within 10 business days of the award notification to the consultant.

ELECTRONIC DELIVERABLES

Consultant hereby agrees to produce electronic deliverables in conformance with DOTD Software
and Deliverable Standards for Electronic Plans document in effect as of the effective date of the
most recent contract action or modification, unless exempted in writing by the Project Manager.
Consultant is also responsible for ensuring that sub-consultants submit their electronic deliverables
in conformance with the same standards. DOTD Software and Deliverable Standards for
Electronic Plans document and DOTD CAD Standards Downloads are available via links on the
DOTD web site.

Consultant shall apply patches to CAD Standard Resources and install incremental updates of
software as needed or required. Consultant hereby agrees to install major updates to software
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versions and CAD Standard Resources in a timely manner. Major updates of CAD standards and
software versions shall be applied per directive or approval of the DOTD Design Automation
Manager. Such updates will not have a significant impact on the plan development time or project
delivery date, nor will they require Consultant to purchase additional software. Prior to proceeding
with plan development, Consultant shall contact the Project Manager for any special instructions
regarding project-specific requirements.

In the event that any Digital Plan Delivery Standard conflicts with written documentation,
including DOTD plan-development Manuals, the Digital Plan Delivery Standard
governs. Consultant is responsible for contacting the Project Manager should questions arise.

Consultant shall upload (or check in) electronic deliverables directly into the DOTD ProjectWise
repository at each plan delivery milestone. Consultants are responsible for performing certain
operations at each milestone including, but not limited to, the following:

e Upload (or check in) CAD plan deliverables to the discipline “Plans” folder
e Apply and maintain indexing attributes to CAD plans (and other deliverables as needed)
e Publish PDF format plan submittals in ProjectWise using automated publishing tools

e Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards
and procedures (Final Plans, Revisions and Change Orders). Signatures shall be applied
in signature blocks provided with electronic seals and Title Sheets.

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall
notify Consultant regarding the availability of two automatically-generated informational reports
in ProjectWise. These reports document the completion status and other information regarding
indexing attributes and CAD standards. Consultants shall take these reports into account and make
any necessary adjustments to plans before the next submittal milestone; or sooner, if directed by
the Project Manager.

SPECIFIC SOFTWARE AND / OR EQUIPMENT DESIRED

e Laptop with ability to synchronize with SiteManager
e |-Pad with mobile data and HeadLight software
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ATTACHMENT B - MINIMUM PERSONNEL REQUIREMENTS (MPRs)

The following requirements must be met at the time the proposal is submitted:

1.

At least one (1) principal of the prime consultant shall be a registered professional engineer
in the state of Louisiana.

At least one (1) principal or other responsible member of the prime consultant shall be
currently registered in the state of Louisiana as a professional engineer in civil engineering.

At least one (1) principal or responsible member of the prime consultant shall be a
professional engineer, registered in the state of Louisiana, and shall have a minimum of
ten (10) years of experience in responsible charge of CE&I projects.

At least one (1) professional civil engineer, registered in the state of Louisiana, with a
minimum of ten (10) years of experience in responsible charge of managing road
construction projects.

At least one (1) professional civil engineer, registered in the state of Louisiana, with a
minimum of ten (10) years of experience in responsible charge of managing bridge
construction projects.

At least one (1) professional engineer, registered in the state of Louisiana, with a
minimum of five (5) years of experience in responsible charge of managing electrical
construction projects (transportation projects — traffic signals and ITS projects).

At least one (1) professional engineer, registered in the state of Louisiana, with a minimum
of five (5) years of experience in responsible charge of managing mechanical construction
projects (transportation projects — movable bridge construction projects).

MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS OF THE PRIME

CONSULTANT, UNLESS STATED OTHERWISE BELOW.

MPR Nos. 1 through 3 may be met by the same person.

MPR Nos. 4 through 7 may be satisfied through the use of a sub-consultant(s).

MPR Nos. 4 through 7: A single engineer is allowed to fulfill a maximum of two (2) of these
requirements.

NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE
ENSURE THE RESUME REFLECTS REQUIRED EXPERIENCE AS REQUESTED.

e Please note the number of MPRs are minimal; however, all relevant personnel necessary to
perform the Scope of Services, such as certified inspectors, must be identified in Section 14 of
the DOTD Form 24-102 and their resumes included in Section 16 of the DOTD Form 24-102.

¢ When applicable, DOTD-certified inspector certifications must be submitted in Section 20 of
the DOTD Form 24-102. Inspectors may only inspect activities in which they hold an active
DOTD certification. (See DOTD Construction Contract Administration Manual
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ATTACHMENT C - SECONDARY SELECTIONS FOR TASK ORDERS

Procedures for selecting among IDIOQ contracts for issuance of Task Orders

If proposed new TO is to be issued for the purpose of extending services related to services
performed under a previously issued TO by a particular consultant with whom DOTD has an
existing IDIQ contract containing the appropriate scope of services and with time and funding
capacity available sufficient to support the issuance of the new TO under said contract, then that
consultant’s contract will be tasked.

Otherwise, when more than one IDIQ is available for the provision of the services required, the
following procedure will be employed to determine which of the IDIQ contracts will be tasked.

1. Identify all IDIQ contracts that apply — type/scope of work in contract
a. If applies, move to next step
b. If does not apply, then cannot use the contract

2. Determine if there is sufficient time remaining on the contract to complete the work
a. Ifyes, proceed to next step
b. If no, then cannot use the contract

3. Determine if there is sufficient compensation remaining on contract to complete the work
a. If yes, proceed to next step
b. If no, cannot use the contract

4. Determine if specialty tasks are required or if timing of performance is critical
a. If yes, can the consultant perform the work, as needed? (Consideration may be
given to experience with task(s), current workload, and past performance.)
i. If yes, the consultant can perform the work, then proceed to next step
ii. If no, the consultant should not or is not able to perform the work, do not
use the contract. Document the reasons, e.g., the consultant is less
experienced, past performance indicates that the consultant may have
difficulty with task(s), the consultant has multiple jobs ongoing for DOTD
so timeliness may be an issue, etc.
b. If no specialty tasks or timeliness issues are present, then proceed to the next step.

5. If more than one IDIQ contract reaches this step, then they will be distinguished from one
another by the consultants’: 1) familiarity or experience with the services required;
2) locality, where a local presence will add value to the quality and efficiency of the project;
or 3) the amount of remaining contract time or remaining available compensation.
a. Select the contract whose consultant is most familiar or experienced with the
services required.
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b.

If the consultants are equal regarding familiarity/unfamiliarity with the services
required, then select the contract whose consultant is local to the project area,
provided that a local presence will add value to the quality and efficiency of the
project.

If the consultants are equal on the criteria of familiarity and experience with the
services required and locality, if applicable, then select the contract with the most
available time or the most available compensation on the contract, with due
consideration given to the risks involved and the needs of the project.
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