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DB SECTION 102  

REQUIREMENTS AND CONDITIONS 

DB 102-1 NO MISUNDERSTANDING 

The Proposer agrees that it has examined the Contract Documents and the Site of the Work and has fully 
informed itself from its personal examination of the same regarding the quantities, character, location, and 
other conditions affecting the Work to be performed including the existence of poles, wires, pipes, ducts, 
conduits, and other facilities and structures of municipal and other public service corporations on, over, or 
under the Site.  
 
The Proposer agrees that its proposed Lump Sum Contract Price includes all costs arising from existing 
conditions shown or specified in the Contract Documents and/or readily observable from a Site inspection 
prior to the Proposal due date and/or generally recognized as inherent in the nature of the Work.  
 
The Louisiana Department of Transportation and Development (LA DOTD) in no way warrants or 
guarantees that the information made available by the LA DOTD or found in the Contract Documents 
covers all conditions at the Site or that said information and Contract Documents should act as a 
substitute for personal investigation, interpretation, and judgment by the Proposer. 
 
The intent of the Contract Documents is to include all items/aspects of the Work that are necessary for the 
proper initiation, execution, and completion of the Work.  A requirement occurring in any component of 
the Contract Documents is as binding as though occurring in all. 
 
The components of the Contract Documents are intended to be complementary and to describe and 
provide for a complete Project.  The following components of the Contract Documents complement one 
another in the following order of precedence: the Design-Build (DB) Agreement, this DB Section 100, the 
Design Requirements and Performance Specifications, the Engineering Data, the Scope of Services 
Package Plans, and the Design-Builder’s Proposal.  However, where the Design-Builder’s Proposal 
presents Work or products of a higher quality than that shown elsewhere in the Contract Documents, and 
the LA DOTD has accepted the proposed change to the Work and products to that of the higher quality, 
the Design-Builder’s Proposal will take precedence for that specific higher quality Work and products, as 
applicable. 
 
Dimensions given on the Plans or which can be calculated will govern over scale dimensions. 
 
When it appears that there is an apparent error or omission in the Contract or there is an apparent conflict 
or contradiction between any of the various documents mentioned above, or between the documents and 
the actual Work Site, the Design-Builder has a duty to immediately notify the Department’s Project 
Manager of the discrepancy.  The Department’s Project Manager will resolve the discrepancy in writing 
before the Design-Builder proceeds further.  The Department’s Project Manager may require the Design-
Builder to modify Plans and other documents to correct the error or omission. 
 
Failure of the Design-Builder to notify the Department’s Project Manager of an apparent discrepancy may 
be deemed a waiver of the Design-Builder’s right to claim any adjustment in the Lump Sum Contract 
Price for Extra Work.  In addition, the Design-Builder may be fully liable for damages suffered by the LA 
DOTD resulting from this failure to timely notify the Department’s Project Manager of a discrepancy. 


